

2023-060 Aurora Bridge Questions and Answers

Item No.	Bid Question	Answer	Addendum (Y/N)
1	Does the above project currently have a mobilization date, and completion date? Also, does there happen to be any union or labor requirements?	The mobilization date depends on when the contract gets executed. Execution will take approximately 6-8 weeks after bid opening, it depends on how soon the required documents from the low bidder can be received. There no specific union requirements on this project.	N
2	Im looking at the Aurora & 102nd Ped Bridge Seismic Retrofit, City of Seattle, WA #23-060 project and I think there might be a mistake with the Base Bid Schedule. With my take offs I get 100 tons of HMA that needs to be paved, but if I look at the bidding schedule, I see that Item 20 (PAVEMENT, HMA CL ½ IN) IS 85 TN and item 21 (PAVEMENT PATCH, TEMPORARY) is 100TN. Can you tell me if I am mistaken?	Bidders shall use the quantities included in the Bid Form.	N
3	Can you please help me locate the Exposed Aggregate cement concrete treatment for sidewalk on the plans? There is a bid item for it, and a legend but I can't seem to find it on the plans.	Exposed aggregate cement concrete treatment is not required. The Bid Item 52 should be removed. See the Addendum # 2.	Y