
SECTION 00 52 00 

AGREEMENT 

THIS AGREEMENT made and entered Into this / 7 H... day of
/tpri I , 2024, by and between Three Rivers Regional Wastewater 

Authority, herein called the Owner, by and through its Board and Stellar J Corporation, herein 
called the Contractor. 

IT IS AGREED: 

Article 1. WORK 

In consideration of the agreements herein made by the Owner and the sums of money to 
be paid to the Contractor by the Owner in the manner and form as provided in the attached 
Contract Documents, the Contractor agrees to furnish all labor, tools, appliances, equipment, 
plant and transportation, and any and all other expenses necessary or Incidental to the 
performance of the Work as specified or shown in the Contract Documents including such 
alternates and additional bid Items as are listed in Article 3. The Work Is generally described as 
follows: 

The Project for which the Work under the Contract Documents may be the whole or only a 
part Is generally described as follows: Upgrading the headworks of the facility by installing a 
new grit removal system. Installing a new aerobic digester. Improving the existing hauled waste 
station and installing a new Andritz Dryer that the Owner is in possession of. There will also be 
miscellaneous piping, demo, site, electrical and mechanical building required. 

The Contract Documents which define the Work covered by this Agreement are those 
prepared by the Design Engineer Kennedy/Jenks Consultants and filed In the office of the 
Secretary and identified by the signatures of the parties to this Agreement. 

The Work was designed by and the Contract Documents were prepared by 
Kennedy/Jenks Consultants herein referred to as the Design Engineer. 

The Owner's representative during the construction phase will be Kennedy Jenks herein 
referred to as the Engineer who will assume the duties and responsibilities and will have the 
rights and authority assigned to the Engineer in the Contract Documents in connection with the 
completion of the Work In accordance with the Contract Documents. 

Article 2. CONTRACT TIME AND LIQUIDATED DAMAGES 

(a) Time of Performance: In accordance with the Specifications the Contractor further
agrees to plan the Work and to prosecute it with diligence and shall commence the Work within 
ten (10) days after the date established in Notice to Proceed from the Owner, and shall Finally 
Complete the Work within•••••■•■■ calendar days from date of 
commencement in the Notice to Proceed. 

{b) Liquidated Damages: The Owner and the Contractor recognize that time is of the 
essence of this Agreement and that the Owner will suffer financial loss if the Work is not 
completed within the times specified in paragraph (a) above, plus any extensions thereof 
allowed in accordance with Article 11 of the General Conditions. They also recognize the 
delays, expense and difficulties involved In proving In a legal or arbitration proceeding the actual 
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