



ADDENDUM # 1

January 22, 2025

Address all questions through the Sourcing Event Q&A Board.

Acknowledgement of this Addendum is required through the Sourcing Event Prerequisite page.

To access the Sourcing Event, visit <https://multco.us/purchasing/bids-proposal-opportunities> then select the “Multco Marketplace Supplier Network” link for new business opportunities.

BID NO: ITB-26-2025
TITLE: MORRISON BRIDGE PROJECT (BRIDGE REHABILITATION)
CLOSING DATE: February 11, 2025 / NOT LATER THAN 2:00 p.m.

This Addendum is issued to the above referenced Bid and makes the following changes, additions, deletions, replacements and/or clarifications:

-
- 1. Addition:** **Added** the Mandatory Pre-Bid Attendance List
See Addendum 1 – Attachment 1

 - 2. Addition:** **Added** the PowerPoint Slides from the Pre-Bid Meeting.
See Addendum 1 – Attachment 2

 - 3. Clarification/Remove and Replace:** **Q&A Board Question – Pre-bid Meeting:** ITB references mandatory prebid meeting on Tuesday, January 16 at 1:30pm. January 16 is a Thursday, not a Tuesday. Please clarify.

Answer: The Mandatory virtual Pre-Bid Meeting is scheduled for this Thursday, January 16, 2025 at 1:30pm. Please see the sourcing event Description page for the meeting link.

Remove: In the Contract and Specifications for Construction document, page 4, Mandatory Pre-Bid Meeting section, first sentence, remove the word Tuesday.

Replace with: Thursday

4. Remove:

In the Contract and Specifications for Construction document, page 93, Section 00120.15.

Remove the following:

“Add the following to the end of this subsection:

The Agency will hold a mandatory prebid meeting by videoconference for all holders of Solicitation Documents on Tuesday November 5th at 1:30 p.m.

Video call link: <https://meet.google.com/cqh-bvrf-mqa>

Or dial: (US) +1 442-321-0709 PIN: 463 973 248#

More phone numbers: <https://tel.meet/cqh-bvrf=mqa?pin=4760576851001>”

CC: C. Cai
File

Pre-Bid Meeting Attendance List
MULTNOMAH COUNTY OREGON
Addendum 1 – Attachment 1

SOURCING EVENT NUMBER & TITLE: ITB-26-2025 MORRISON BRIDGE PROJECT (BRIDGE REHABILITATION)

DATE AND TIME OF CONFERENCE: JANUARY 16, 2025 1:30 PM

ADDRESS OF CONFERENCE SITE: Virtual Google Meet

PRE-PROPOSAL ATTENDANCE IS: **MANDATORY**


Record of Attendance from Virtual Meeting Chat Box

COMPANY INFORMATION		REPRESENTATIVE
1	COMPANY NAME: Hamilton Construction - PRIME	NAME: Randy Burg
	MAILING ADDRESS:	PHONE: (541)746-2426
	CITY: STATE: ZIP:	EMAIL ADDRESS: ESTIMATING@HAMIL.COM
COMPANY INFORMATION		REPRESENTATIVE
2	COMPANY NAME: Stellar J Corporation - PRIME	NAME: Jake Oullette
	MAILING ADDRESS:	PHONE: 360-225-7993
	CITY: STATE: ZIP:	EMAIL ADDRESS: BIDS@STELLARJ.COM
COMPANY INFORMATION		REPRESENTATIVE
3	COMPANY NAME: Safespan Platfom and Protective Shielding - SUB	NAME: Mike Moffo
	MAILING ADDRESS:	PHONE: 248-330-0582
	CITY: STATE: ZIP:	EMAIL ADDRESS: MMOFFO@SAFESPAN.COM

4	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: Hamilton Construction - PRIME	NAME: Lance Kilbride
	MAILING ADDRESS:	PHONE: 541-746-2426
	CITY: STATE: ZIP:	EMAIL ADDRESS: ESTIMATING@HAMIL.COM
5	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: Granite Construction Co - PRIME	NAME: Mark Braaten
	MAILING ADDRESS:	PHONE: 805-450-1085
	CITY: STATE: ZIP:	EMAIL ADDRESS: MARK.BRAATEN@GCINC.COM
6	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: KWH Constructors - SUB	NAME: Marie Callet
	MAILING ADDRESS:	PHONE: 206-677-8520
	CITY: STATE: ZIP:	EMAIL ADDRESS: MCALLET@KWHCONSTRUCTORS.COM
7	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: Wildish Standard Paving Co - PRIME	NAME: Tim Whiteis
	MAILING ADDRESS:	PHONE: 541-485-1700
	CITY: STATE: ZIP:	EMAIL ADDRESS: estimating@wildish.com

8	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: Hamilton Construction Co - PRIME	NAME: Jan Lusso
	MAILING ADDRESS:	PHONE: 541-746-2426
	CITY: STATE: ZIP:	EMAIL ADDRESS: ESTIMATING@HAMIL.COM
9	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: Combined Construction Inc - PRIME	NAME: Scott Darrington
	MAILING ADDRESS:	PHONE: 425-610-4334
	CITY: STATE: ZIP:	EMAIL ADDRESS: BIDS@COMBINEDCONSTRUCTIONINC.COM
10	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: MJ Hughes Construction - PRIME	NAME: Mike Hughes
	MAILING ADDRESS:	PHONE: 360-314-2024
	CITY: STATE: ZIP:	EMAIL ADDRESS: BIDS@MJHUGHES.COM
11	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: KWH Constructors - SUB	NAME: Mariah Fleitman
	MAILING ADDRESS:	PHONE: 206-756-0500
	CITY: STATE: ZIP:	EMAIL ADDRESS: MFORYSCHOWSKI@KWHCONSTRUCTORS.COM

12	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME: Cascade Bridge, LLC - PRIME	NAME: Dave Mingo
	MAILING ADDRESS:	PHONE: 360-737-6576
	CITY: STATE: ZIP:	EMAIL ADDRESS: ESTIMATING@CASCADEBRIDGE.COM
13	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME:	NAME:
	MAILING ADDRESS:	PHONE:
	CITY: STATE: ZIP:	EMAIL ADDRESS:
14	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME:	NAME:
	MAILING ADDRESS:	PHONE:
	CITY: STATE: ZIP:	EMAIL ADDRESS:
15	COMPANY INFORMATION	REPRESENTATIVE
	COMPANY NAME:	NAME:
	MAILING ADDRESS:	PHONE:
	CITY: STATE: ZIP:	EMAIL ADDRESS:



ITB-26-2025
Morrison St: Morrison
(Willamette River)
Bridge (Portland) Project
[Morrison Strengthening]

Mandatory Pre-Bid

Addendum 1 – Attachment 2
Department of Community Services
Transportation Division

January 16, 2025

Agenda

- Background
- Project Team
- Scope
- Project Details
- Questions



Background

- Bridge constructed in 1958
- Double-leaf Chicago-type bascule bridge
- Carries 6 lanes of traffic and connects to I-5 on the east side and City center on the west side
- East viaduct is currently load restricted due to deficiencies in the bent caps
- Bridge machinery is beyond it's expected lifespan and has begun to malfunction

Project Team

Multnomah County - Owner

- Project Manager: Catherine Cai
- Program Manager: Emily Miletich
- Purchasing: Tessa Godat
- Contracting: Michael Derleth




Jacobs - Design Team

- Project Manager: Melissa Moncada
- Machinery Rehab: Erin Stehlgens (H&H)
- Viaduct Rehab: J.P. Loomis



Scope

- Strengthen concrete bent caps using near surface mounted titanium alloy bars (7)
- Strengthens steel girders
- Repair concrete spalls and delaminations
- Repair external post-tensioning sheathing
- Replace bridge deck expansion joints
- Shim live load bearings
- Refurbish three (3) electrical motors (NW, NE, SE)



Closures

- Weekend night single lane closures permitted on I-5 for Bent cap strengthening **for a maximum of 6 weekends** (ODOT approval required prior to closure)
- Note special event closure limitations, including for Rose Quarter special events
- No lane closures on City streets during holiday/Rose Festival moratoriums
- No lane closures permitted on City/County streets from 7 am to 9 am and 4 pm to 6 pm M-F, unless otherwise approved
- A Temporary Street Use Permit must be obtained from the City of Portland for the use of City ROW.
- Full bridge closure permitted for three (3) consecutive weekends



Miscellaneous

- No work within 25 ft of UPRR
- No work within 10 ft of Portland Streetcar OCS
- No work shall begin until County approves Contractor's Bridge Operations Plan
- No anticipated single leaf operations, but must submit request to deviate at least 180 days in advance
- 14 day notification required for impacts to bus stops/transit operations
- Lead-based paint is present



Contract Requirements

- Federal Aid Project
- Buy America/BABA Requirements
- DBE Contract Goal for this Project is 10%
- No required apprenticeship hours
- Diversity Targets - 14% women, 20% minority
- All work complete by 10/31/25
- Liquidated damages are \$3,500 per calendar day
- 2024 County General Provisions and 2024 ODOT technical specifications (0200 to 3000)



Questions?

