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ATTACHMENTS 

WASHINGTON STATE PREVAILING WAGE RATES, STATE BENEFIT CODE KEY 
AND SUPPLEMENTAL (L&I STATEMENT) 
 
FEDERAL PREVAILING RATES 
 
FEDERAL CONTRACT PROVISIONS (FHWA 1273), W/ AMENDMENT 
 
USACE NATIONWIDE PERMIT 14 – NWS-2016-909 
 
WASHINGTON DEPARTMENT OF FISH AND WILDLIFE HYDRAULIC PERMIT 
APPROVAL – HPA 2024-6-327+01 
 
GEOTECHNICAL REPORT: FINAL AND ADDENDUM BY ASPECT CONSULTING 
DATED JULY 21, 2015 AND MAY 12, 2017 
 

CULTURAL RESOURCES MONITORING AND INADVERTENT DISCOVERY PLAN BY 

SWCA ENVIRONMENTAL CONSULTANTS DATED DECEMBER 8, 2016 AND 

UPDATED JULY 15, 2024 
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Each proposal or bid shall be completely sealed in a separate envelope, properly 
addressed as stated above, with the name and address of the bidder and the name of 
the project plainly written on the outside of the envelope. A complete bid proposal shall 
include the following: 
 

1) Proposal Form 

2) Bid Bond 

3) Bidder Responsibility Statement 

4) Certification of Compliance with Wage Payment Statutes 

5) Non-Collusion Affidavit 

6) Subcontractor List 

7) Proposal for Incorporating Recycled Materials into the Project 

8) Bidder Questionnaire (Bidders are made aware of the requirement to include a 
Bidders Questionnaire (WSDOT form 272‐022) in accordance with special 
provisions section 1‐02.6. Bids that do not include this form at the time of bid will 
be rejected in accordance with Section 1‐02.13 of the special provisions.)DBE 
Trucking Credit Form (with bid proposal or within 48 hours – see 1-02.9) 

9) DBE Utilization Certification 

10) DBE Written Confirmation Document (with bid proposal or within 48 hours – see 

1-02.9) 

11) DBE Bid Item Breakdown (with bid proposal or within 48 hours – see 1-02.9) 

12) DBE Trucking Credit Form (with bid proposal or within 48 hours – see 1-02.9) 

13) Local Agency Certification for Federal Aid Contracts 

 
All of the above items must be complete in all respects, including signatures (notarized 
where required). Bidder shall acknowledge receipt of all addendums in the spaces 
provided. The successful Bidder will be required to submit a photocopy of their current 
Washington State Contractors Registration. Failure to include all items may be cause 
for the bid to be considered irregular and thereby rejected. 
 
Bids or proposals received after the time set for the opening of bids will not be 
considered. 
 
Bidders are notified that all bids are likely to be rejected if the lowest responsible bid 
received exceeds the Engineer's estimate by an unreasonable amount.  
 
Kitsap County reserves the right to award the bid in a manner and on a basis, which will 
best serve the County, taking into consideration the Bidder Responsibility Statement 
included with the bids and the requirements of the WSDOT/APWA Standard 
Specifications and the Contract Provisions. 
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The award of the contract, if made, shall be made to the responsible Bidder submitting 
the lowest responsive bid, based upon the total sum of the extension of unit prices for 
the bid items. 
 
DESCRIPTION OF WORK  
This contract is a roadway improvement project which provides for the removal of the 
existing undersized concrete culvert and replacement with a 120-ft, single span bridge 
on SE Olympiad Drive, road improvements approaching the bridge along SE Olympiad 
Drive and SE Southworth Drive, a pedestrian path, stormwater mitigation and 
restoration of the estuary in accordance with the Contract Documents.  The engineer’s 
estimate ranges from $5,000,000 to $10,000,000. 
 
The Contracting Agency has established a DBE COA Goal for this Contract in the 
amount of: 13% which applies to the final Contract amount. 
 
The Contractor shall provide on-the-job training aimed at developing trainees to journey-
level status in the trades involved. The number of training hours shall be *** 800***. 
 
The following is applicable to federal aid projects: 
 

The Kitsap County Board of Commissioners, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it 
will affirmatively ensure that in any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full 
and fair opportunity to submit bids in response to this invitation and will 
not be discriminated against on the grounds of race, color, or national 
origin in consideration for an award. 
 

OBTAINING PLANS AND CONTRACT PROVISIONS: 
Electronic copies of the Plans and Contract Provisions in PDF format are available on 
the internet through Kitsap County’s website, Department of Public Works, Road 
Projects Open for Bid, located at http://kcowa.us/roadbid. 
 
Paper copies of the Contract Plans and Provisions for the proposed work may be 
obtained from the Kitsap County Department of Public Works at 507 Austin Avenue, 3rd 
floor Reception Desk, Port Orchard, Washington for a non-refundable fee of $35.00 for 
each set plus $5.00 to cover postage and handling if mailing is requested. To order 
these Contract Documents or to obtain a Bid Proposal Package at no cost, please call 
360-337-5777 or email at help@kitsap1.com. Plans and Contract Provisions will not be 
shipped until the fee is received. 
 
To be added to the Plan Holder List, please complete the form available online at 
https://www.kitsapgov.com/pw/Pages/planholders.aspx.  Any questions or issues, 
please call 360-337-5777 or email at help@kitsap1.com. 
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CONTACT PERSON 
Any prospective Bidder having questions or desire an explanation or interpretation of 
the Bid Documents are requested to contact Michele Filley, Project Manager, at 
mfilley@kitsap.gov by close of business 5 business days preceding the bid opening. 
 
General questions about the project may be addressed by contacting Michele Filley, 
Project Manager, at 360-337-4689, or mfilley@kitsap.gov. 
 

KITSAP COUNTY BOARD OF COMMISSIONERS 
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COST CODE (a guide to locate Bid Item information – the Contracting Agency 
does not warrant its accuracy): The Cost Code for each Bid Item consists of the 
WSDOT/APWA Standard Specifications division number, the section number and 
the item number, in that order. An example is shown below:  
 

 
 
 
Kitsap County-specific Bid Items are noted with “KC” at the end. Project-specific 
Bid Items are noted with “SP”.  Bid Items that have options (e.g. Plant Selection 
or Beam Guardrail Anchor Type X) are designated as such. Examples are shown 
below: 
 

01-04-7728   WSDOT Standard Bid Item 
 
01-07-0010KC  Kitsap County Standard Bid Item 
 
05-05-SP01 Project-specific Bid Item 
 
08-02-6550-AC WSDOT Standard Bid Item with Option 
 
08-11-6760-16 WSDOT Standard Bid Item with Option  

(e.g. specific pipe size) 
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16 
02-02-

0050KC 

REMOVAL OF 
STRUCTURES AND 
OBSTRUCTIONS 

1 L.S.     

17 
02-02-

0079KC 

SAW CUT ASPHALT 
CONCRETE 
PAVEMENT 

200 L.F.     

18 
02-02-

0120KC 

REMOVING 
ASPHALT CONC. 
PAVEMENT 

1800 S.Y.     

19 
02-02-
0250 

REMOVAL AND 
DISPOSAL OF 
ASBESTOS 
MATERIAL 

1 L.S.     

20 
02-02-
SP01 

PULVERIZE 
EXISTING 
PAVEMENT 

700 S.Y.     

21 
02-03-
0310 

ROADWAY 
EXCAVATION  
INCL. HAUL 

600 C.Y.     

22 
02-03-
0350 

UNSUITABLE 
FOUNDATION 
EXCAVATION  
INCL. HAUL 

200 C.Y.     

23 
02-03-

0411KC 
SPECIAL BORROW 
INCL. HAUL 

7700 TON      

24 
02-03-
0470 

EMBANKMENT 
COMPACTION 

4300 C.Y.     

25 
02-03-
1040 

CHANNEL 
EXCAVATION  
INCL. HAUL 

3400 C.Y.     

26 
02-07-
7018 

WATER 10 MGAL     

27 
02-09-
4006 

STRUCTURE 
EXCAVATION 
CLASS A  
INCL. HAUL 

4240 C.Y.     

28 
02-09-
4013 

SHORING OR 
EXTRA 
EXCAVATION CL. A 

1 L.S.     

29 
02-09-
7008 

SHORING OR 
EXTRA 
EXCAVATION 
CLASS B 

1550 S.F.     
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45 
06-06-

4410-TT 

BRIDGE RAILING 
TYPE TWO TUBE 
CURB MOUNT RAIL 

256 L.F.     

46 
06-11-
4139 

CONC. CLASS 4000 
FOR RETAINING 
WALL 

8 C.Y.     

47 
06-11-
4150 

ST. REINF. BAR 
FOR RETAINING 
WALL 

700 LB.      

48 
06-13-
7567 

GRAVEL BORROW 
FOR STRUCTURAL 
EARTH WALL  
INCL. HAUL 

3480 C.Y.     

49 
06-14-
4480 

CONCRETE FASCIA 
PANEL FOR 
GEOSYNTHIC WALL 

7700 S.F.     

50 
06-14-
7559 

GEOSYNTHETIC 
RETAINING WALL 

9800 S.F.     

51 
06-19-
0256 

REMOVING SHAFT 
OBSTRUCTIONS 

50000 EST.  $             1.00   $                 50,000.00  

52 
06-19-
4088 

CONSTRUCTING  
7 FT. DIAM SHAFT 

296 L.F.     

53 
06-19-
4160 

QA SHAFT TEST 4 EACH     

54 
07-04-

3251KC 

DUCTILE IRON 
STORM SEWER 
PIPE 12 IN. DIAM. 

100 L.F.     

55 
07-04-
3592 

PROFILE WALL PVC 
STORM SEWER 
PIPE 12 IN. DIAM. 

395 L.F.     

56 
07-05-

3091KC 
CATCH BASIN  
TYPE 1 

10 EACH     

57 
07-05-
SP04 

CATCH BASIN TYPE 
2 54 IN. DIAM. WITH 
SPILL CONTROL 

2 EACH     

58 
07-06-
SP05 

WATER QUALITY 
TREATMENT  
VAULT 1 

1 EACH     

59 
07-06-
SP06 

WATER QUALITY 
TREATMENT  
VAULT 2 

1 EACH     
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60 
07-08-

7715KC 

FORCE ACCOUNT 
POT-HOLE UTILITY 
CROSSING 

42500 EST.  $             1.00   $                 42,500.00  

61 
08-01-
6403 

ESC LEAD 150 DAY      

62 
08-01-
6455 

BIODEGRADABLE 
EROSION 
CONTROL 
BLANKET 

280 S.Y.     

63 
08-01-
6468 

STABILIZED 
CONSTRUCTION 
ENTRANCE 

90 S.Y.     

64 
08-01-

6489KC 

NPDES 
CONSTRUCTION 
STORMWATER 
GENERAL PERMIT 

1 L.S.     

65 
08-01-

6490KC 

EROSION/WATER 
POLLUTION 
CONTROL 

1 L.S.     

66 
08-01-
6500 

COMPOST SOCK 210 L.F.     

67 
08-01-
6630 

HIGH VISIBILITY 
FENCE 

150 L.F.     

68 
08-02-

6422KC 
SEEDING AND 
MULCHING 

0.1 ACRE     

69 
08-02-
6550-

GS 

PLANT SELECTION 
SALAL 
(GAULTHERIA 
SHALLON) 

239 EACH     

70 
08-02-
6550-

HD 

PLANT SELECTION 
OCEAN SPRAY 
(HOLODISCUS 
DISCOLOR) 

201 EACH     

71 
08-02-
6550-

RN 

PLANT SELECTION 
NOOKTA ROSE 
(ROSE NUTKANA) 

263 EACH     

72 
08-02-
6550-
HO 

PLANT SELECTION 
HOOKER WILLOW 
(SALIX 
HOOKERIANA) 

326 EACH     

73 
08-02-
SP07 

TOPSOIL TYPE A 1380 C.Y.     
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74 
08-02-
SP08 

WOOD STRAND 
MULCH 

170 C.Y.     

75 
08-02-
SP09 

MEDIUM COMPOST 65 C.Y.     

76 
08-02-
SP10 

PROPERTY 
RESTORATION 

5000 EST.  $             1.00   $                   5,000.00  

77 
08-04-
6727 

EXTRUDED CURB 1070 L.F.     

78 
08-04-
SP11 

CEMENT 
CONCRETE 
VALLEY GUTTER 

140 L.F.     

79 
08-11-
6719 

BEAM GUARDRAIL 
TYPE 31 NON-
FLARED TERMINAL 

3 EACH     

80 
08-11-
6757 

BEAM GUARDRAIL 
TYPE 31 

450 L.F.     

81 
08-11-

6760-24 

BEAM GUARDRAIL 
TRANSITION 
SECTION TYPE 24 

4 EACH     

82 
08-11-
6786 

BEAM GUARDRAIL 
ANCHOR TYPE 11 

3 EACH     

83 
08-13-

7045KC 
MONUMENT CASE 
AND COVER 

3 EACH     

84 
08-14-
SP12 

PEDESTRIAN PATH 
CEMENT 
CONCRETE 
PAVEMENT 

620 S.Y.     

85 
08-15-
0925 

ROCK FOR 
EROSION AND 
SCOUR 
PROTECTION 
CLASS C 

490 TON      

86 
08-15-
1086 

QUARRY SPALLS 
(TON) 

100 TON      

87 
08-15-

1093KC 
STREAMBED 
SEDIMENT (TON) 

710 TON      

88 
08-18-
7562-2 

MAILBOX SUPPORT 
TYPE 2 

1 EACH     
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89 
08-21-
6890 

PERMANENT 
SIGNING 

1 L.S.     

90 
08-22-
6806 

PAINT LINE 140 L.F.     

91 
08-22-
6859 

PLASTIC STOP 
LINE 

15 L.F.     

92 
08-27-

7500KC 
FIELD OFFICE 
BUILDING 

1 L.S.     

93 
08-27-
SP13 

ESTUARY OUTFALL 
PROTECTION WITH 
IN-LINE CHECK 
VALVE 

2 EACH     

94 
08-28-
SP14 

LARGE WOOD 
WITH ROOTWAD 
ATTACHED 

28 EACH     

95 
08-30-
SP15 

STREAMBED 
GRAVEL 

90 TON      

96 
08-30-
SP16 

SHORELINE 
GRAVEL 

190 TON      

97 
08-31-
SP17 

TEMPORARY 
BYPASS AND 
ISOLATION 
SYSTEM 

1 L.S.     

TOTAL CONTRACT COST $ 
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2. BIDDER SHALL INCLUDE SALES TAX IN THE LUMP SUM AND UNIT PRICE 
BID ITEMS in accordance with Section 1-07.2(1) of Special Provisions. 
 
3. The undersigned Bidder hereby proposes and agrees to commence work under 
this Contract, if awarded to them, in accordance with Sections 1-08.4 and 1-08.5 of the 
Special Provisions. They further agree to complete the contract within 180 working 
days. 
 
4. The agreed liquidated damage to the Owner shall be in accordance with 
Liquidated Damages as described in the Standard Specifications, Amendments thereto, 
and Special Provisions. 
 
5. The Owner reserves the right to delete all or any portions of the work as outlined 
in the Contract Documents. 
 
6. The required bid security in the amount of five percent (5%) of the total bid is 
hereto attached. 
 
7. It is understood that the Contractor is responsible for obtaining and completing all 
required government forms.  
 
8. Receipt of the following Addenda to the Contract Document is hereby 
acknowledged. 
 

ADDENDUM # 
DATE OF RECEIPT OF 
ADDENDUM 

SIGNED 
ACKNOWLEDGMENT 

1   

2   

3   

4   

5   

6   
(Note:  Failure to acknowledge receipt of the Addenda may be considered an irregularity in 
the proposal). 

 
9. Notice of Acceptance of this bid or requests for additional information should be 
addressed to the undersigned at the address stated below and unless otherwise notified 
in writing, this address shall be used by the successful bidder during the life of the 
Contract for all official notices. 
 
10. By signing this Proposal, the Bidder certifies that they have read and understand 
all of the terms and Conditions of the Contract Plans, Standard Specifications, the 
Amendments there to, and these Special Provisions, and agrees to comply with them. 
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Date: 
 

Proper Name of Bidder (Type or Print): 
 

By (Signature): 
 

Name and Title (Type or Print Name 
and Title of Signatory): 

 

Street Address: 
 

City, State and Zip Code: 
 

Telephone Number with Area Code: 
 

Fax Number with Area Code: 
 

Mailing Address,  
if different from above: 

 

 
 

E-mail Address  
(to be used by the County  
to send award documents) 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, as Principal, and  
         as Surety, are hereby held 
and firmly bound unto Kitsap County Department of Public Works as Owner in the penal 
sum of      for payment of which, well and truly to be 
made, we hereby jointly and severally bind ourselves, successors, and assigns. Signed 
this       day of      , 2025. 
The Condition of the above obligation is such that whereas the Principal has submitted 
To Kitsap County Department of Public Works, a certain BID, attached hereto and made 
a part hereof to enter a contract in writing, for the        
 
              
 
              
 
NOW, THEREFORE, 
 
(a) If said BID be rejected, or 
 
(b) If said Bid shall be accepted and the Principal shall execute and deliver a 

contract in the Form of Contract attachment hereto (properly completed in 
accordance with said BID) and shall furnish a BOND for faithful performance of 
said contract, and for the payment of all persons performing labor and furnishing 
materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said BID, then this obligation shall be 
void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims 
hereunder shall, in no event exceed the penal amount of this obligation as herein 
stated. 

 
The Surety, for value received, hereby stipulates and agrees that the obligations of said 
Surety and its BOND shall be in no way impaired or affected by any extension of the 
time within which the OWNER may accept such BID; and said Surety does hereby 
waive notice of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands 
and seals, and such of them as are Corporations have set their Corporation seals to be 
hereto affixed and these presents to be signed by their proper officers, the day and year 
first set forth above. 
 
          
Principal 
 
          

Surety 
 

By:           
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BIDDER RESPONSIBILITY STATEMENT 

Each Bidder shall prepare and submit the following information with their bid. 
 
By signing the signature page of the Proposal, the Bidder affirms that the following 
information is true and correct. 
 
Name of Bidder:  

Business Address: 
 

 

A) MANDATORY BIDDER RESPONSIBILITY CRITERIA (RCW 39.04.350) 

1. Washington State Contractors License Number:  

Effective Date: 
 

2. State of Washington Unified Business Identifier (UBI) No.: 
 

3. Do you have industrial insurance (workers’ compensation) coverage for your 
employees working in Washington as required by Title 51 RCW? 

Yes:  No:  Not Applicable:   

4. Washington State Employment Security Department number as required by Title 51 
RCW. 

Number:  Not Applicable:   

5. Washington State Department of Revenue state excise tax registration number as 
required by Title 82 RCW. 

Number:  Not Applicable:   

6. Have you ever been disqualified from bidding on any public works contract under 
RCW 39.06.010 or 39.12.065(3)? 

Yes:  No:   

7. Have you received training on the requirements related to public works and 
prevailing wage? 

 Yes:  No:  Exempt:  
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B) SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA 
(SPECIAL PROVISIONS SECTION 1-02.14)  

1. Do you own delinquent taxes to the State of Washington Department of Revenue? 

Yes:  No:   

      
2. Are you currently debarred or suspended from bidding by the Federal government? 

Yes:  No:   

      
3. Does your standard subcontract form include the subcontract responsibility language 

required by RCW 39.06.020? 

Yes:  No:   

      
4. Do you have any established procedure which your company utilizes to validate 

the responsibility of each of your subcontractors and any sub-tier contractors? 

 Yes:  No:   

      
5. Do you have any record of prevailing wage violations in the last 5 years as 

determined by the Washington State Department of Labor and Industries? 

Yes:  No:   

      
6. Have you had any claims against retainage or payment bonds for public works 

projects in the last 3 years? 

Yes:  No:   

      
7. Has your company or its owners been convicted of a crime involving bidding on a 

public works contract in the last 5 years? 

Yes:  No:   

      
8. Has your company had any public works contract terminated for cause or terminated 

for default by a government agency in the last 5 years? 

Yes:  No:   

      
9. Has your company had any lawsuits with judgments entered against the company in 

the last 5 years? 

Yes:  No:   
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This form must be submitted with the Bid Proposal or as a Supplement to the Bid no later than 24 

hours after the time for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the Contract 

Provisions. 

 

CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES 

The bidder hereby certifies that, within the three-year period immediately preceding the bid 

solicitation date October 7, 2025 the bidder is not a “willful” violator, as defined in RCW 

49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final 

and binding citation and notice of assessment issued by the Department of Labor and Industries 

or through a civil judgment entered by a court of limited or general jurisdiction. 

 

I certify under penalty of perjury under the laws of the State of Washington that the foregoing 

is true and correct. 

 

 

Bidder’s Business Name 

 

 

Signature of Authorized Official* 

 

 

Printed Name  

 

 

Title  

 

 

Date 
 

City 

 

State 

Check One: 

Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

 

State of Incorporation, or if not a corporation, State where business entity was formed: 

 

 

If a co-partnership, give firm name under which business is transacted: 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice-president 

(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership, 

proposal must be executed by a partner. 
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NON-COLLUSION DECLARATION FORM 
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SUBCONTRACTOR LIST 
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PROPOSAL FOR INCORPORATING RECYCLED MATERIALS INTO THE 
PROJECT 
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BIDDER QUESTIONNAIRE 
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DBE UTILIZATION CERTIFICATION 
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DBE WRITTEN CONFIRMATION DOCUMENT 
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DBE BID ITEM BREAKDOWN FORM 
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DBE TRUCKING CREDIT FORM 
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LOCAL AGENCY CERTIFICATION FOR FEDERAL-AID CONTRACTS 

 
The prospective participant certifies by signing and submitting 
this bid or proposal, to the best of his or her knowledge and 
belief, that: 

 
(1) No Federal appropriated funds have been paid or will be paid, by or on 
behalf of the undersigned, to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress 
in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, 
or modification of any Federal contract, grant, loan or cooperative agreement. 
 
(2) If any funds other than Federal appropriated funds have been paid or will be 
paid to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form 
to Report Lobbying,” in accordance with its instructions. 
 
This certification is material representation of the fact upon which reliance was 
placed when this transaction was made or entered into. Submission of this 
certification is a prerequisite for making or entering into this transaction imposed 
by Section 1352, Title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal 
that he or she shall require that the language of this certification be included in 
all lower tier subcontracts, which exceed $100,000 and that all such 
subrecipients shall certify and disclose accordingly. 

DOT Form 272-040A EF 
07/2011 
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AGREEMENT 

This Agreement, made and entered into this               day of            , 2025 by 
and between Kitsap County, through the BOARD OF COUNTY COMMISSIONERS of 
Kitsap County, State of Washington, hereinafter referred to as the “COUNTY”, and,           
                                  , a general Contractor licensed by the 
State of Washington, for themselves, their heirs, executors, administrators, successors, 
and assigns, hereinafter referred to as the “CONTRACTOR.” 
 
RECITALS: 
 
WHEREAS, the COUNTY desires to restore Harper Estuary by removing the existing 
undersized culvert and replacing with a 120-ft, single span bridge on SE Olympiad Drive 
in Commissioner District #2. 
 
WHEREAS, the CONTRACTOR has been selected by competitive bid as the “responsible 
bidder with the lowest responsive bid,” as defined under RCW 39.04.010; 
 
NOW THEREFORE, in consideration of the mutual benefits and covenants contained 
herein, the COUNTY and the CONTRACTOR mutually agree as follows: 
 
CONTRACT DOCUMENTS:  
This Agreement hereby incorporates the recitals and the Contract Documents, which 
documents are incorporated herein by reference.  The Contract Documents shall include, 
but shall not be limited to, the Contract Provisions for “HARPER ESTUARY BARRIER 
CORRECTION”, Call for Bids, Contractors accepted Bid Proposal, the General and 
Special Provisions, Contract Plans and Drawings, Addenda, applicable Bonds, and the 
2025 WSDOT/APWA Standard Specifications for Road, Bridge, and Municipal 
Construction, hereinafter referred to as the “Standard Specifications”, any amendments 
to the Standard Specifications, and this Agreement.  
 
1) DESCRIPTION OF WORK: 

removal of the existing undersized concrete culvert and replacement with a 120-ft, single 
span bridge on SE Olympiad Drive, road improvements approaching the bridge along SE 
Olympiad Drive and SE Southworth Drive, a pedestrian path, stormwater mitigation and 
restoration of the estuary 
 
The CONTRACTOR shall furnish all of the materials, supplies, tools, equipment, labor, 
and other services necessary for the construction and completion of the project described 
herein, in accordance with the Contract Documents.  
 
2) BINDING EFFECT: 

The covenants and conditions contained in this Agreement shall apply to and bind the 
parties, heirs, legal representatives and assigns of the parties. 
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3) TIME IS OF THE ESSENCE: 

The CONTRACTOR agrees to work promptly and to fully complete the work within the 
time limits as described in the Contract Documents.  Failure to complete within the 
allowed time limit will subject the CONTRACTOR to Liquidated Damages, as described 
in Section 1-08.9, Liquidated Damages, of the Contract Documents. 
 
4) TIME FOR COMPLETION:  

The work to be performed under this Agreement shall commence and complete in 
accordance with Sections 1-08.4, Notice to Proceed and Prosecution of Work, and 1-
08.5, Time for Completion, of the Contract Documents and Physically Completion of the 
work shall be achieved within 180 WORKING DAYS, unless Contract Time is extended 
otherwise in accordance with the Contract Documents. 
 
5) COMPENSATION: 

The COUNTY agrees to pay the CONTRACTOR for the work described and completed 
according to the Contract Documents the sum of [spell out the amount in words and in 
numbers] ,$      . This sum shall include state sales tax. 
 
6) INDEPENDENT CONTRACTOR: 

The CONTRACTOR shall perform the services under this Agreement as an independent 
CONTRACTOR and not as an agent, employee or servant of the COUNTY. The parties 
agree that the CONTRACTOR is not entitled to any benefits or rights enjoyed by 
employees of the COUNTY.  CONTRACTOR shall comply with all laws regarding 
workers’ compensation. 
 
7) DISCRIMINATION AND AMERICANS WITH DISABILITIES ACT (ADA): 

The CONTRACTOR agrees to comply with all provisions of the Americans with 
Disabilities Act and all regulations interpreting or enforcing said Act. The CONTRACTOR 
agrees to comply with all Federal, State and County laws and regulations in effect 
pertaining to non-discrimination. Violation of this section may be treated as a breach of 
this Agreement. 
 
8) LIABILITY FOR NEGLIGENCE:   

The CONTRACTOR shall be liable for any additional expenses incurred by the COUNTY 
as a result of carelessness or negligence on the part of the CONTRACTOR, the 
CONTRACTOR’s agents, or the CONTRACTOR’s employees.  The CONTRACTOR 
agrees that the COUNTY may deduct such additional costs on its own behalf from monies 
due, or to become due, to the CONTRACTOR. 
 
9) TERMINATION: 

This Agreement may be terminated by the officials or agents of the COUNTY authorized 
to contract for or supervise the execution of such work in accordance with Section 1-08.10 
of the Standard Specifications. 
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10)  MODIFICATION 

All amendments or modifications, including Change Orders, shall be in writing, signed by 
both parties consistent with Kitsap County Code, and attached to this Contract. 
 
11)  HOLD HARMLESS: 

The CONTRACTOR shall indemnify and hold harmless the COUNTY and its officers and 
employees from, and shall process and defend at its own expense, all claims, demands 
or suits at law or equity arising in whole or in part from the CONTRACTOR’s performance 
of any of its obligations under this Agreement; provided that nothing herein shall require 
the CONTRACTOR to indemnify the COUNTY against and hold harmless the COUNTY 
from claims, demands, or suits based upon the sole negligence of the COUNTY, its 
agents, officers, and employees; and provided further that if claims or suits are caused 
by or result from the concurrent negligence of (a) the CONTACTOR or CONTRACTOR’s 
agents or employees, and (b) the COUNTY or COUNTY’s agents, officers, or employees, 
this indemnity provision shall be valid and enforceable only to the extent of the 
CONTRACTOR’s negligence or the negligence of the CONTRACTOR’s agents or 
employees.  
 
The CONTRACTOR expressly assumes potential liability for actions brought by the 
CONTRACTOR’s own employees against the COUNTY; and, solely for the purpose of 
this indemnification and defense, the CONTRACTOR specifically waives any immunity 
under the state industrial insurance law, Title 51 RCW.  The CONTRACTOR recognizes 
that this waiver was specifically entered into pursuant to the provisions of RCW 4.24.115 
and was subject of mutual negotiation. 
 
12)  INSURANCE REQUIREMENTS: 

Section 1-07.18 of the Special Provisions shall govern this Agreement.  
 
13)  VENUE AND CHOICE OF LAW:  

Any action at law, suit in equity, or other judicial proceeding for the enforcement of this 
contract or any provisions thereof shall be instituted as provided for in RCW 36.01.050. It 
is mutually understood and agreed that this Agreement shall be governed by the laws of 
the State of Washington, both as to interpretation and performance. 
 
14)  INTEGRATION CLAUSE:  

This instrument embodies the entire agreement of the parties. There are no promises, 
terms, conditions or obligations other than those contained herein; and this Agreement 
shall supersede all previous communications, representations or agreements, either 
verbal or written, between parties. 
 
15)  AUTHORIZATION:  

Each party signing below warrants to the other party, that they have the full power and 
authority to execute this Agreement on behalf of the party for whom they sign. 
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16)  COMPLIANCE WITH LAWS: 

The CONTRACTOR shall comply with all applicable federal, state and local laws, rules 
and regulations in performing this Agreement. 
 
17)   SEVERABILITY: 

a.  If a court of competent jurisdiction holds any part, term or provision of this Agreement 
to be illegal, or invalid in whole or in part, the validity of the remaining provisions shall not 
be affected, and the parties rights and obligations shall be construed and enforced as if 
the Contract did not contain the particular provision held to be invalid. 
 
b.  If it should appear that any provision of this Agreement is in conflict with any statutory 
provision of the United States or State of Washington, said provision which may conflict 
therewith shall be deemed inoperative and null and void insofar as it may be in conflict 
therewith, and shall be deemed modified to conform to such statutory provision. 
 
18)  CONFLICTS PROVISION: 

In the event language in this Agreement conflicts with the requirements in the Standard 
Specifications, the language in the Contract controls. 
 
19)  RIGHTS and REMEDIES:   

No action or failure to act by the COUNTY shall constitute a waiver of a right or duty 
afforded the COUNTY under the Contract Documents, nor shall such action or failure to 
act constitute approval of an acquiescence in a breach therein, except as may be 
specifically agreed in writing.  
 
20)  THIRD-PARTY AGREEMENTS:   

Neither this Agreement nor the Contract Documents shall not be construed to create a 
contractual relationship of any kind between the COUNTY and any Subcontractor or any 
persons other than the COUNTY and the CONTRACTOR. 
 
21)  RECORDS RETENTION: 

The wage, payroll, bid and cost records of the CONTRACTOR and its Subcontractors, 
and all records subject to audit in accordance with the Standard Specifications shall be 
retained for a period of not less than six (6) years after the date of Final Acceptance of 
the Contract Documents.  
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22) PUBLIC RECORDS 

The CONTRACTOR acknowledges the Agreement, and all records associated with the 
Agreement shall be available to the COUNTY for inspection and copying by the public 
where required by the Public Records Act, Chapter 42.56 RCW (“Act”).  To the extent that 
records in the custody of the CONTRACTOR are needed for the County to respond to a 
request under the Act, as determined by the County, the CONTRACTOR shall make them 
promptly available to the COUNTY at no cost to the COUNTY.  If the CONTRACTOR 
considers any portion of any record, whether electronic or hard copy, to be protected from 
disclosure under the law, the CONTRACTOR shall clearly identify all specific information 
it claims to be confidential or proprietary.  If the COUNTY receives a request under the 
Act to inspect or copy the information that has been identified by the CONTRACTOR as 
protected from disclosure and the COUNTY determines that release of the information is 
required by the ACT or otherwise appropriate, the County’s sole obligation will be to make 
a reasonable effort to notify the CONTRACTOR of the request and the date that such 
protected information will be released to the requester unless the CONTRACTOR obtains 
a court order to enjoin disclosure pursuant to RCW 42.56.540.  If the CONTRACTOR fails 
to timely obtain a court order enjoining disclosure, the COUNTY will release the requested 
information on the date specified.  The COUNTY has no obligation on behalf of the 
CONTRACTOR to claim any exemption from disclosure under the ACT.  The COUNTY 
will not be liable to the CONTRACTOR for releasing records in compliance with the Act, 
this subsection or court order. 

23) CONTRACT BOND:   

Payment and performance bonds for this project have been issued by                              
       , Surety Company of    
Street address:                                           City:                                     
Telephone:                              Contact Person:        
in the amount of                                                                                    . 
IN WITNESS WHEREOF, the said CONTRACTOR has executed this instrument, and the 
said Board of County Commissioners of aforesaid COUNTY pursuant to resolution duly 
adopted has caused this instrument to be executed by and in the name of said Board by 
its Chair, duly attested by its Clerk, the day and year first above written, and the seal of 
said Board to be hereunto affixed on the date this instrument first above written. 
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CONTRACTOR 
 
 

 BOARD OF COUNTY COMMISSIONERS 
KITSAP COUNTY, WASHINGTON 

   Christine Rolfes , Chair 
 
 

  

BY  

 
TITLE 

 

 

  Oran Root, Commissioner 
 

  Katherine T. Walters, Commissioner 

 Foregoing contract approved and ratified: 
 

 ATTEST 
 

  

 DANA DANIELS, Clerk of the Board 
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PUBLIC WORKS PAYMENT BOND 
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PUBLIC WORKS PERFORMANCE BOND 
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Special Provisions  1-3 
 HARPER ESTUARY BARRIER CORRECTION 

INTRODUCTION TO THE SPECIAL PROVISIONS 
 
(July 8, 2024 APWA GSP, Option B) 
The work on this project shall be accomplished in accordance with the Standard 
Specifications for Road, Bridge and Municipal Construction, 2025 edition, as issued by 
the Washington State Department of Transportation (WSDOT) and the American Public 
Works Association (APWA), Washington State Chapter (hereafter  “Standard 
Specifications). The Standard Specifications, as modified or supplemented by these 
Special Provisions, all of which are made a part of the Contract Documents, shall 
govern all of the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from 
various sources, which may have project-specific fill-ins; and project-specific Special 
Provisions.  Each Provision either supplements, modifies, or replaces the comparable 
Standard Specification, or is a new Provision.  The deletion, amendment, alteration, or 
addition to any subsection or portion of the Standard Specifications is meant to pertain 
only to that particular portion of the section, and in no way should it be interpreted that 
the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled 
under the headers of each GSP, with the effective date of the GSP and its source.  For 
example: 
 
 (March 8, 2013  APWA GSP) 
 (April 1, 2013  WSDOT GSP) 
 (May 1, 2013  KC GSP) 
 
Project specific special provisions are labeled without a date as such: 
 (*****)  
 
Also incorporated into the Contract Documents by reference are: 

• Manual on Uniform Traffic Control Devices for Streets and Highways, currently 
adopted edition, with Washington State modifications, if any 

• Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, 
current edition 

Contractor shall obtain copies of these publications, at Contractor’s own expense. 
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DIVISION 1 GENERAL REQUIREMENTS 

Description of Work 
 
(March 13, 1995 WSDOT GSP) 
This Contract provides for the improvement of the removal of the undersized culvert on 
SE Olympiad Dr where it bisects Harper Estuary and replace it with a 120-ft bridge, 
removal of road fill and associated shoreline armor and other work, all in accordance 
with the attached Contract Plans, these Contract Provisions, and the Standard 
Specifications. 

1-01   DEFINITIONS AND TERMS 

1-01.3   Definitions  
(January 19, 2022  APWA GSP) 
 
Delete the heading Completion Dates and the three paragraphs that follow it, and 
replace them with the following: 
 

Dates  

 Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the 
Bids. 

Award Date 
The date of the formal decision of the Contracting Agency to accept the 
lowest responsible and responsive Bidder for the Work. 

Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the 
Contract. 

Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time 
begins. 

Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and 
unrestricted use and benefit of the facilities, both from the operational and 
safety standpoint, any remaining traffic disruptions will be rare and brief, 
and only minor incidental work, replacement of temporary substitute 
facilities, plant establishment periods, or correction or repair remains for 
the Physical Completion of the total Contract.   

Physical Completion Date 
The day all of the Work is physically completed on the project.  All 
documentation required by the Contract and required by law does not 
necessarily need to be furnished by the Contractor by this date. 

  



1-6  Special Provisions 
HARPER ESTUARY BARRIER CORRECTION 

Completion Date 
The day all the Work specified in the Contract is completed and all the 
obligations of the Contractor under the contract are fulfilled by the 
Contractor.  All documentation required by the Contract and required by 
law must be furnished by the Contractor before establishment of this date. 

Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement this Section with the following: 
 

All references in the Standard Specifications or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State 
Transportation Commission”, “Commission”, “Secretary of Transportation”, 
“Secretary”, “Headquarters”, and “State Treasurer” shall be revised to read 
“Contracting Agency”. 
 
All references to the terms “State” or “state” shall be revised to read “Contracting 
Agency” unless the reference is to an administrative agency of the State of 
Washington, a State statute or regulation, or the context reasonably indicates 
otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read 
“Contracting Agency designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean 
the Contracting Agency form(s) by which final payment is authorized, and final 
completion and acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid 
Proposal, which may, at the discretion of the Contracting Agency, be awarded in 
addition to the base bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in 
the Bid Proposal, from which the Contracting Agency may make a choice 
between different methods or material of construction for performing the same 
work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed 
in Section 1-08.5. 
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Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to 
whatever bond form(s) are required by the Contract Documents, which may be a 
combination of a Payment Bond and a Performance Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within 
which the Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder 
signifying the Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor 
authorizing and directing the Contractor to proceed with the Work and 
establishing the date on which the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, 
wheelchairs, and equestrian traffic. 

1-02   BID PROCEDURES AND CONDITIONS 

1-02.1   Prequalification of Bidders 
 
Delete this section and replace it with the following: 
 

1-02.1   Qualifications of Bidder 
(January 24, 2011 APWA GSP) 

 
Before award of a public works contract, a bidder must meet at least the 
minimum qualifications of RCW 39.04.350(1) to be considered a responsible 
bidder and qualified to be awarded a public works project. 

1-02.2   Plans and Specifications 
(June 27, 2011 APWA GSP) 
 
Delete this section and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be 
found in the Call for Bids (Advertisement for Bids) for the work. 
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After award of the contract, plans and specifications will be issued to the 
Contractor at no cost as detailed below: 
 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17") 5 
Furnished automatically 
upon award. 

Contract Provisions 5 
Furnished automatically 
upon award. 

Large plans (e.g., 22" x 34") 5 
Furnished automatically 
upon award. 

 

Additional plans and Contract Provisions may be obtained by the Contractor from 
the source stated in the Call for Bids, at the Contractor’s own expense. 

1-02.4   Examination of Plans, Specifications and Site of Work 
 
1-02.4(1)   General 
(December 30, 2022  APWA GSP, Option B) 
 
The first sentence of the ninth paragraph, beginning with “Prospective Bidder 
desiring…”, is revised to read: 

 
Prospective Bidders desiring an explanation or interpretation of the Bid 
Documents, shall request the explanation or interpretation in writing by close of 
business 5 business days preceding the bid opening to allow a written reply to 
reach all prospective Bidders before the submission of their Bids. 

1-02.5   Proposal Forms  
(July 31, 2017 APWA GSP) 
 
Delete this section and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. 
It will also list estimated quantities, units of measurement, the items of work, and 
the materials to be furnished at the unit bid prices. The bidder shall complete 
spaces on the proposal form that call for, but are not limited to, unit prices; 
extensions; summations; the total bid amount; signatures; date; and, where 
applicable, retail sales taxes and acknowledgment of addenda; the bidder’s 
name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington 
Contractor’s Registration Number; and a Business License Number, if applicable. 
Bids shall be completed by typing or shall be printed in ink by hand, preferably in 
black ink. The required certifications are included as part of the Proposal Form. 
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The Contracting Agency reserves the right to arrange the proposal forms with 
alternates and additives, if such be to the advantage of the Contracting Agency. 
The bidder shall bid on all alternates and additives set forth in the Proposal Form 
unless otherwise specified. 

1-02.6   Preparation of Proposal 
 
Section 1-02.6 is supplemented with the following:  
 

(September 3, 2024 WSDOT GSP, Option 7) 
 

Bidder Questionnaire 
The Bidder shall submit with their Bid a completed Bidder Questionnaire form 
(WSDOT Form #272-022). This shall be filled out for each firm who submitted a 
bid or quote in attempt to participate in the project whether they were successful 
or not and include the following information: 
 

1. Firm name; 
2. Firm address including ZIP code; 
3. Firm’s status as a DBE or non-DBE; 
4. Race and gender information for the firm’s majority owner; 
5. NAICS code applicable to each scope of work the firm sought to 

perform in its bid; 
6. Age of the firm; and 
7. The annual gross receipts of the firm. The Bidder may obtain this 

information by asking each firm to indicate into what gross receipts 
bracket they fit (less than $1 million; $1-3 million; $3-6 million; $6-10 
million; etc.) rather than requesting an exact figure from the firm. 

 
Failure to return this completed form as part of the Bid Proposal package will 
cause this Bid to be considered irregular in accordance with Section 1-02.13. A 
copy of this form is included in the Proposal Forms. 

 
The first sentence of the second paragraph is revised to read as follows: 

 
(April 22, 2025 APWA GSP 1-02.6, Option A) 
All prices shall be in legible figures (not words) written in ink or typed, and 
expressed in U.S. dollars. 

 
Supplement the second paragraph with the following: 

 
(April 22, 2025 APWA GSP 1-02.6, Option A) 
4.  If a minimum bid amount has been established for any item, the unit or lump 
sum price must equal or exceed the minimum amount stated. 
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Delete the last two paragraphs, and replace them with the following: 
 
(April 22, 2025 APWA GSP 1-02.6, Option A) 
The Bidder shall submit with their Bid a completed Contractor Certification Wage 
Law Compliance form, provided by the Contracting Agency. Failure to return this 
certification as part of the Bid Proposal package will make this Bid 
Nonresponsive and ineligible for Award. A Contractor Certification of Wage Law 
Compliance form is included in the Proposal Forms. 

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any 
manner. 

A bid by a corporation shall be executed in the corporate name, by the president 
or a vice president (or other corporate officer accompanied by evidence of 
authority to sign). 

A bid by a partnership shall be executed in the partnership name and signed by a 
partner. A copy of the partnership agreement shall be submitted with the Bid 
Form if any DBE requirements are to be satisfied through such an agreement. 

A bid by a joint venture shall be executed in the joint venture name and signed by 
a member of the joint venture. A copy of the joint venture agreement shall be 
submitted with the Bid Form if any DBE requirements are to be satisfied through 
such an agreement. 

The Bidder shall submit with the Bid the following: 

1) Disadvantaged Business Enterprise Utilization Certification (WSDOT Form 
272-056) 

2) DBE Written Confirmation Form (WSDOT Form 422-031) - For each and 
every DBE firm listed on the Bidder’s completed Disadvantaged Business 
Enterprise Utilization Certification, the Bidder shall submit written confirmation 
from that DBE firm that the DBE is in agreement with the DBE participation 
commitment that the Bidder has made in the Bidder’s completed 
Disadvantaged Business Enterprise Utilization Certification.  

3) Good Faith Effort Documentation - Bidder must submit good faith effort 
documentation with the Disadvantaged Business Enterprise Utilization 
Certification ONLY In the Event the bidder’s efforts to solicit sufficient DBE 
participation have been unsuccessful.  

4) DBE Item Breakdown (WSDOT Form 272-054) The Bidder shall submit a 
DBE Item Breakdown form defining the scope of work to be performed by 
each DBE listed on the DBE Utilization Certification.  

Directions for delivery of the Disadvantaged Business Enterprise, Written 
Confirmation Documents, and Disadvantaged Business Enterprise Good Faith 
Effort documentation are included in Sections 1-02.9 and 1-02.10.  
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Subcontractor’s List 
(November 25, 2024  APWA GSP 1-02.6, Option C) 

 
The fourth paragraph of Section 1-02.6 is revised to read: 

 
The Bidder shall submit with the Bid the completed Subcontractor List included in the 
Contracting Agency Proposal Package.  If a Subcontractor List Form is not included in 
the package, use DOT Form 271-015LP.  The Form shall contain the following: 

 
1. Subcontractors who will perform the work of structural steel installation, 
rebar installation, heating, ventilation, air conditioning, and plumbing as 
described in RCW 18.106 and electrical as described in RCW 19.28,  
2. The Work those subcontractors will perform on the Contract as described 
in RCW 39.30.060; and 
3. No more than one subcontractor for each category of work identified, 
except, when subcontractors vary with Bid alternates, in which case the Bidder 
shall identify which subcontractor will be used for which alternate. 
 

Add the following new subsection: 
 

1-02.6(1)   Recycled Materials Proposal 
(January 4, 2016 APWA GSP) 
 
The Bidder shall submit with the Bid, its proposal for incorporating recycled 
materials into the project, using the form provided in the Contract Provisions. 

1-02.7   Bid Deposit 
(March 8, 2013 APWA GSP) 
 
Supplement this section with the following: 

 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 

2. Name of the project; 

3. The Contracting Agency named as obligee; 

4. The amount of the bid bond stated either as a dollar figure or as a 
percentage which represents five percent of the maximum bid amount that 
could be awarded; 

5. Signature of the bidder’s officer empowered to sign official statements. The 
signature of the person authorized to submit the bid should agree with the 
signature on the bond, and the title of the person must accompany the said 
signature; 

6. The signature of the surety’s officer empowered to sign the bond and the 
power of attorney. 
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If so stated in the Contract Provisions, bidder must use the bond form included in 
the Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

 
1-02.9   Delivery of Proposal  
(July 8, 2024  APWA GSP Option C) 
 
Delete this section and replace it with the following: 

 
DBE Document submittal requirements 
GENERAL 
Each Proposal shall be submitted in a sealed envelope, with the Project Name 
and Project Number as stated in the Call for Bids clearly marked on the outside 
of the envelope, or as otherwise required in the Bid Documents, to ensure proper 
handling and delivery. 
 
To be considered responsive on a FHWA-funded project, the Bidder may be 
required to submit the following items, as required by Section 1-02.6: 
 

• DBE Utilization Certification (WSDOT 272-056) 
• DBE Written Confirmation Document (WSDOT 422-031) from each DBE 

firm listed on the Bidder’s completed DBE Utilization Certification 
• Good Faith Effort (GFE) Documentation (if applicable) 

DBE Bid Item Breakdown (WSDOT 272-054).  The DBE Bid Item 
Breakdown will not be included as part of the executed Contract. 

 
Supplemental bid information submitted after the proposal submittal but within 48 
hours of the time and date the proposal is due, the document(s) shall be 
submitted as follows: 
 

1. By facsimile to the following FAX number:  360-337-4867 or  
2. By e-mail to the following e-mail address:  tsmith@kitsap.gov 

 
All other information required to be submitted with the Bid Proposal must be 
submitted with the Bid Proposal itself, at the time stated in the Call for Bids. 
 
Proposals that are received as required will be publicly opened and read as 
specified in Section 1-02.12. The Contracting Agency will not open or consider 
any Bid Proposal that is received after the time specified in the Call for Bids for 
receipt of Bid Proposals, or received in a location other than that specified in the 
Call for Bids.  The Contracting Agency will not open or consider any 
“Supplemental Information” (DBE confirmations or GFE documentation) that is 
received after the time specified above, or received in a location other than that 
specified above. 
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If an emergency or unanticipated event interrupts normal work processes of the 
Contracting Agency so that Proposals cannot be received at the office 
designated for receipt of bids as specified in Section 1-02.12 the time specified 
for receipt of the Proposal will be deemed to be extended to the same time of day 
specified in the solicitation on the first workday on which the normal work 
processes of the Contracting Agency resume. 
 
DBE Utilization Certification (WSDOT Form 272-056) 
The DBE Utilization Certification shall be received at the same location and no 
later than the time required for delivery of the Proposal. The Contracting Agency 
will not open or consider any Proposal when the DBE Utilization Certification is 
received after the time specified for receipt of Proposals or received in a location 
other than that specified for receipt of Proposals. The DBE Utilization 
Certification may be submitted in the same envelope as the Bid deposit. 
 
DBE Written Confirmation (WSDOT Form 422-031) and/or GFE 
Documentation (if applicable) 
The DBE Written Confirmation Documents and/or GFE Documents are not 
required to be submitted with the Proposal. The DBE Written Confirmation 
Document(s) and/or GFE (if any) shall be received either with the Bid Proposal or 
as a Supplement to the Bid. The documents shall be received no later than 48 
hours (not including Saturdays, Sundays and Holidays) after the time for delivery 
of the Proposal. To be considered responsive, Bidders shall submit Written 
Confirmation Documentation from each DBE firm listed on the Bidder’s 
completed DBE Utilization Certification and/or the GFE as required by Section 1-
02.6. 
 
DBE Bid Item Breakdown (WSDOT form 272-054) 
The DBE Bid Item Breakdown shall be received either with the Bid Proposal or 
as a Supplement to the Bid.  The documents shall be received no later than 48 
hours (not including Saturdays, Sundays and Holidays) after the time for delivery 
of the Proposal.  The successful Bidder shall submit a completed DBE Bid Item 
Breakdown, however, minor errors and corrections to DBE Bid Item Breakdown 
will be returned for correction for a period up to five calendar days after bid 
opening (not including Saturdays, Sundays and Holidays) DBE Bid Item 
Breakdown that are still incorrect after the correction period will be determined to 
be non-responsive. 
 
The DBE Bid Item Breakdown will not be included as part of the executed 
Contract. 
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1-02.10   Withdrawing, Revising, or Supplementing Proposal 
(July 23, 2015 APWA GSP) 
 
Delete this section, and replace it with the following: 
 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder 
may withdraw, revise, or supplement it if: 

 

1. The Bidder submits a written request signed by an authorized person and 
physically delivers it to the place designated for receipt of Bid Proposals, 
and 

2. The Contracting Agency receives the request before the time set for receipt 
of Bid Proposals, and  

3. The revised or supplemented Bid Proposal (if any) is received by the 
Contracting Agency before the time set for receipt of Bid Proposals. 

 
If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is 
received before the time set for receipt of Bid Proposals, the Contracting Agency 
will return the unopened Proposal package to the Bidder.  The Bidder must then 
submit the revised or supplemented package in its entirety.  If the Bidder does 
not submit a revised or supplemented package, then its bid shall be considered 
withdrawn. 

 
Late revised or supplemented Bid Proposals or late withdrawal requests will be 
date recorded by the Contracting Agency and returned unopened.  Mailed, 
emailed, or faxed requests to withdraw, revise, or supplement a Bid Proposal are 
not acceptable. 

 
1-02.13   Irregular Proposals 
(September 3, 2024  APWA GSP) 
 
Delete this section and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
a. The Bidder is not prequalified when so required; 
b. The Bidder adds provisions reserving the right to reject or accept the 

Award, or enter into the Contract; 
c. A price per unit cannot be determined from the Bid Proposal; 
d. The Proposal form is not properly executed; 
e. The Bidder fails to submit or properly complete a subcontractor list 

(WSDOT Form 271-015), if applicable, as required in Section 1-02.6; 
f. The Bidder fails to submit or properly complete a Disadvantaged Business 

Enterprise Certification (WSDOT Form 272-056), if applicable, as required 
in Section 1-02.6;  

g. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) 
from each DBE firm listed on the Bidder’s completed DBE Utilization 
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Certification that they are in agreement with the bidder’s DBE participation 
commitment, if applicable, as required in Section 1-02.6, or if the written 
confirmation that is submitted fails to meet the requirements of the Special 
Provisions; 

h. The Bidder fails to submit DBE Good Faith Effort documentation, if 
applicable, as required in Section 1-02.6, or if the documentation that is 
submitted fails to demonstrate that a Good Faith Effort to meet the 
Condition of Award in accordance with Section 1-07.11; 

i. The Bidder fails to submit a DBE Bid Item Breakdown (WSDOT Form 272-
054), if applicable, as required in Section 1-02.6, or if the documentation 
that is submitted fails to meet the requirements of the Special Provisions;  

j. The Bidder fails to submit the Bidder Questionnaire (DOT Form 272-022), 
if applicable as required by Section 1-02.6, or if the documentation that is 
submitted fails to meet the requirements of the Special Provisions; or 

k. The Bid Proposal does not constitute a definite and unqualified offer to 
meet the material terms of the Bid invitation. 

 
2. A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below 

the amount of a reasonable Bid) to the potential detriment of the 
Contracting Agency; 

c. The authorized Proposal Form furnished by the Contracting Agency is not 
used or is altered; 

d. The completed Proposal form contains unauthorized additions, deletions, 
alternate Bids, or conditions; 

e. Receipt of Addenda is not acknowledged; 
f. A member of a joint venture or partnership and the joint venture or 

partnership submit Proposals for the same project (in such an instance, 
both Bids may be rejected); or If Proposal form entries are not made in 
ink. 

1-02.14   Disqualification of Bidders 
(May 17, 2018  APWA GSP, Option B) 
 
Delete this section and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the 
mandatory bidder responsibility criteria in RCW 39.04.350(1), as amended; or 
does not meet Supplemental Criteria 1-7 listed in this Section. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2.  
Evidence that the Bidder meets Supplemental Criteria 3-7 shall be provided by 
the Bidder as stated later in this Section. 
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1. Delinquent State Taxes 
 

A. Criterion: The Bidder shall not owe delinquent taxes to the Washington 
State Department of Revenue without a payment plan approved by the 
Department of Revenue.  

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

sign a statement (on a form to be provided by the Contracting Agency) 
that the Bidder does not owe delinquent taxes to the Washington State 
Department of Revenue, or if delinquent taxes are owed to the 
Washington State Department of Revenue, the Bidder must submit a 
written payment plan approved by the Department of Revenue, to the 
Contracting Agency by the deadline listed below. 

 
2. Federal Debarment 

 
A. Criterion: The Bidder shall not currently be debarred or suspended by the 

Federal government. 
 
B. Documentation: The Bidder shall not be listed as having an “active 

exclusion” on the U.S. government’s “System for Award Management” 
database (www.sam.gov). 

 
3. Subcontractor Responsibility 

 
A. Criterion: The Bidder’s standard subcontract form shall include the 

subcontractor responsibility language required by RCW 39.06.020, and 
the Bidder shall have an established procedure which it utilizes to validate 
the responsibility of each of its subcontractors.  The Bidder’s subcontract 
form shall also include a requirement that each of its subcontractors shall 
have and document a similar procedure to determine whether the sub-tier 
subcontractors with whom it contracts are also “responsible” 
subcontractors as defined by RCW 39.06.020. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

submit a copy of its standard subcontract form for review by the 
Contracting Agency, and a written description of its procedure for 
validating the responsibility of subcontractors with which it contracts. 

 
4. Claims Against Retainage and Bonds 

 
A. Criterion: The Bidder shall not have a record of excessive claims filed 

against the retainage or payment bonds for public works projects in the 
three years prior to the bid submittal date, that demonstrate a lack of 
effective management by the Bidder of making timely and appropriate 
payments to its subcontractors, suppliers, and workers, unless there are 
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extenuating circumstances and such circumstances are deemed 
acceptable to the Contracting Agency. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

submit a list of the public works projects completed in the three years prior 
to the bid submittal date that have had claims against retainage and bonds 
and include for each project the following information: 

 
• Name of project 

• The owner and contact information for the owner; 

• A list of claims filed against the retainage and/or payment bond for 
any of the projects listed; 

• A written explanation of the circumstances surrounding each claim 
and the ultimate resolution of the claim. 

 
5. Public Bidding Crime 

 
A. Criterion: The Bidder and/or its owners shall not have been convicted of a 

crime involving bidding on a public works contract in the five years prior to 
the bid submittal date. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

sign a statement (on a form to be provided by the Contracting Agency) 
that the Bidder and/or its owners have not been convicted of a crime 
involving bidding on a public works contract. 

 
6. Termination for Cause / Termination for Default 

 
A. Criterion: The Bidder shall not have had any public works contract 

terminated for cause or terminated for default by a government agency in 
the five years prior to the bid submittal date, unless there are extenuating 
circumstances and such circumstances are deemed acceptable to the 
Contracting Agency. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

sign a statement (on a form to be provided by the Contracting Agency) 
that the Bidder has not had any public works contract terminated for cause 
or terminated for default by a government agency in the five years prior to 
the bid submittal date; or if Bidder was terminated, describe the 
circumstances. 
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7. Lawsuits 
 

A. Criterion: The Bidder shall not have lawsuits with judgments entered 
against the Bidder in the five years prior to the bid submittal date that 
demonstrate a pattern of failing to meet the terms of contracts, unless 
there are extenuating circumstances and such circumstances are deemed 
acceptable to the Contracting Agency 

 
B. Documentation: The Bidder, if and when required as detailed below, shall 

sign a statement (on a form to be provided by the Contracting Agency) 
that the Bidder has not had any lawsuits with judgments entered against 
the Bidder in the five years prior to the bid submittal date that demonstrate 
a pattern of failing to meet the terms of contracts, or shall submit a list of 
all lawsuits with judgments entered against the Bidder in the five years 
prior to the bid submittal date, along with a written explanation of the 
circumstances surrounding each such lawsuit.  The Contracting Agency 
shall evaluate these explanations to determine whether the lawsuits 
demonstrate a pattern of failing to meet of terms of construction related 
contracts 

 
As evidence that the Bidder meets the Supplemental Criteria stated above, the 
apparent low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) 
of the second business day following the bid submittal deadline, a written 
statement verifying that the Bidder meets the supplemental criteria together with 
supporting documentation (sufficient in the sole judgment of the Contracting 
Agency) demonstrating compliance with the Supplemental Criteria.  The 
Contracting Agency reserves the right to request further documentation as 
needed from the low Bidder and documentation from other Bidders as well to 
assess Bidder responsibility and compliance with all bidder responsibility criteria.  
The Contracting Agency also reserves the right to obtain information from third-
parties and independent sources of information concerning a Bidder’s 
compliance with the mandatory and supplemental criteria, and to use that 
information in their evaluation.  The Contracting Agency may consider mitigating 
factors in determining whether the Bidder complies with the requirements of the 
supplemental criteria. 
 
The basis for evaluation of Bidder compliance with these mandatory and 
supplemental criteria shall include any documents or facts obtained by 
Contracting Agency (whether from the Bidder or third parties) including but not 
limited to:  (i) financial, historical, or operational data from the Bidder; (ii) 
information obtained directly by the Contracting Agency from others for whom the 
Bidder has worked, or other public agencies or private enterprises; and (iii) any 
additional information obtained by the Contracting Agency which is believed to be 
relevant to the matter. 
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If the Contracting Agency determines the Bidder does not meet the bidder 
responsibility criteria above and is therefore not a responsible Bidder, the 
Contracting Agency shall notify the Bidder in writing, with the reasons for its 
determination.  If the Bidder disagrees with this determination, it may appeal the 
determination within two (2) business days of the Contracting Agency’s 
determination by presenting its appeal and any additional information to the 
Contracting Agency.  The Contracting Agency will consider the appeal and any 
additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency 
will not execute a contract with any other Bidder until at least two business days 
after the Bidder determined to be not responsible has received the Contracting 
Agency’s final determination. 
 
Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: 
Bidders with concerns about the relevancy or restrictiveness of the Supplemental 
Bidder Responsibility Criteria may make or submit requests to the Contracting 
Agency to modify the criteria.  Such requests shall be in writing, describe the 
nature of the concerns, and propose specific modifications to the criteria.  
Bidders shall submit such requests to the Contracting Agency no later than five 
(5) business days prior to the bid submittal deadline and address the request to 
the Project Engineer or such other person designated by the Contracting Agency 
in the Bid Documents. 

1-03   AWARD AND EXECUTION OF CONTRACT 

1-03.1   Consideration of Bids  
(December 30, 2022  APWA GSP) 
 
Revise the first paragraph to read: 

 

After opening and reading proposals, the Contracting Agency will check them for 
correctness of extensions of the prices per unit and the total price. If a 
discrepancy exists between the price per unit and the extended amount of any 
bid item, the price per unit will control. If a minimum bid amount has been 
established for any item and the bidder’s unit or lump sum price is less than the 
minimum specified amount, the Contracting Agency will unilaterally revise the 
unit or lump sum price, to the minimum specified amount and recalculate the 
extension. The total of extensions, corrected where necessary, including sales 
taxes where applicable and such additives and/or alternates as selected by the 
Contracting Agency, will be used by the Contracting Agency for award purposes 
and to fix the Awarded Contract Price amount and the amount of the contract 
bond. 
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1-03.1(1)   Identical Bid Totals  
(December 30, 2022  APWA GSP) 
 
Revise this section to read: 
 

After opening Bids, if two or more lowest responsive Bid totals are exactly equal, 
then the tie-breaker will be the Bidder with an equal lowest bid, that proposed to 
use the highest percentage of recycled materials in the Project, per the form 
submitted with the Bid Proposal.  If those percentages are also exactly equal, 
then the tie-breaker will be determined by drawing as follows: Two or more slips 
of paper will be marked as follows: one marked “Winner” and the other(s) marked 
“unsuccessful”. The slips will be folded to make the marking unseen. The slips 
will be placed inside a box. One authorized representative of each Bidder shall 
draw a slip from the box. Bidders shall draw in alphabetic order by the name of 
the firm as registered with the Washington State Department of Licensing. The 
slips shall be unfolded and the firm with the slip marked “Winner” will be 
determined to be the successful Bidder and eligible for Award of the Contract. 
Only those Bidders who submitted a Bid total that is exactly equal to the lowest 
responsive Bid, and with a proposed recycled materials percentage that is 
exactly equal to the highest proposed recycled materials amount, are eligible to 
draw. 

1-03.3   Execution of Contract 
 
(July 8, 2024  APWA GSP Option A) 
Revise this section to read: 
 

Within 3 calendar days of Award date (not including Saturdays, Sundays and 
Holidays), the successful Bidder shall provide the information necessary to 
execute the Contract to the Contracting Agency.  The Bidder shall send the 
contact information, including the full name, email address, and phone number, 
for the authorized signer and bonding agent to the Contracting Agency. 
 
Copies of the Contract Provisions, including the unsigned Form of Contract, will 
be available for signature by the successful bidder on the first business day 
following award. The number of copies to be executed by the Contractor will be 
determined by the Contracting Agency. 
 
Within 10 calendar days after the award date, the successful bidder shall return 
the signed Contracting Agency-prepared contract, an insurance certification as 
required by Section 1-07.18, a satisfactory bond as required by law and Section 
1-03.4, the Transfer of Coverage form for the Construction Stormwater General 
Permit with sections I, III, and VIII completed when provided.  Before execution of 
the contract by the Contracting Agency, the successful bidder shall provide any 
pre-award information the Contracting Agency may require under Section 1-
02.15. 
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Until the Contracting Agency executes a contract, no proposal shall bind the 
Contracting Agency, nor shall any work begin within the project limits or within 
Contracting Agency-furnished sites. The Contractor shall bear all risks for any 
work begun outside such areas and for any materials ordered before the contract 
is executed by the Contracting Agency. 
 
If the bidder experiences circumstances beyond their control that prevents return 
of the contract documents within the calendar days after the award date stated 
above, the Contracting Agency may grant up to a maximum of 10 additional 
calendar days for return of the documents, provided the Contracting Agency 
deems the circumstances warrant it. 
 

(July 8, 2024  APWA GSP Option B) 
This section is supplemented with the following: 

 

Within 5 calendar days of the Award date (not including Saturdays, Sundays and 
Holidays), the successful Bidder shall provide DBE Trucking Credit Form(s) 
(WSDOT Form 272-058) when trucking appears on the DBE Utilization 
Certificate (WSDOT Form 272-056). The DBE Trucking Credit Form shall 
document how the DBE Trucking firm will be able to perform the scope of work 
subcontracted to them.   

 

Trucking forms will be returned for correction. Trucking Credit Form(s) will not be 
included as part of the executed Contract. 

 

DBE Trucking Credit Forms shall be submitted in one of the following ways: 
  

1) By E-mail:  pwroadscontracts@kitsap.gov  or  
2) By Mail to: Kitsap County Department of Public Works 

    614 Division St, MS-26 
    Port Orchard, WA  98366-4699 

1-03.4   Contract Bond 
(July 23, 2015 APWA GSP) 
 
Delete the first paragraph and replace it with the following: 
 

The successful bidder shall provide executed payment and performance bond(s) 
for the full contract amount.  The bond may be a combined payment and 
performance bond; or be separate payment and performance bonds.  In the case 
of separate payment and performance bonds, each shall be for the full contract 
amount.  The bond(s) shall: 
 

1. Be on Contracting Agency-furnished form(s); 
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2. Be signed by an approved surety (or sureties) that: 

a. Is registered with the Washington State Insurance Commissioner, and 

b. Appears on the current Authorized Insurance List in the State of 
Washington published by the Office of the Insurance Commissioner, 

3. Guarantee that the Contractor will perform and comply with all obligations, 
duties, and conditions under the Contract, including but not limited to the 
duty and obligation to indemnify, defend, and protect the Contracting 
Agency against all losses and claims related directly or indirectly from any 
failure: 

a. Of the Contractor (or any of the employees, subcontractors, or lower 
tier subcontractors of the Contractor) to faithfully perform and comply 
with all contract obligations, conditions, and duties, or 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of 
the Contractor) to pay all laborers, mechanics, subcontractors, lower 
tier subcontractors, material person, or any other person who provides 
supplies or provisions for carrying out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties 
incurred on the project under titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Surety’s officer empowered 
to sign the bond; and 

6. Be signed by an officer of the Contractor empowered to sign official 
statements (sole proprietor or partner). If the Contractor is a corporation, 
the bond(s) must be signed by the president or vice president, unless 
accompanied by written proof of the authority of the individual signing the 
bond(s) to bind the corporation (i.e., corporate resolution, power of 
attorney, or a letter to such effect signed by the president or vice 
president). 

1-03.7   Judicial Review 
(December 30, 2022  APWA GSP) 
 
Revise this section to read: 

 
All decisions made by the Contracting Agency regarding the Award and 
execution of the Contract or Bid rejection shall be conclusive subject to the scope 
of judicial review permitted under Washington Law. Such review, if any, shall be 
timely filed in the Superior Court of the county where the Contracting Agency 
headquarters is located, provided that where an action is asserted against a 
county, RCW 36.01.050 shall control venue and jurisdiction. 
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1-04   SCOPE OF WORK 

1-04.2  Coordination of Contract Documents, Plans, Special Provisions, 
Specifications, and Addenda  
(December 30, 2022  APWA GSP) 
 
Revise the second paragraph to read: 

 
Any inconsistency in the parts of the contract shall be resolved by following this 
order of precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 

1. Addenda, 
2. Proposal Form, 
3. Special Provisions, 
4. Contract Plans, 
5. Standard Specifications, 
6. Contracting Agency’s Standard Plans or Details (if any), and 
7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 

1-04.4   Changes 
(January 19, 2022  APWA GSP) 
 

The first two sentences of the last paragraph of Section 1-04.4 are deleted. 

1-05   CONTROL OF WORK 

1-05.1   Authority of the Engineer 

1-05.1(2)   Requests for Information (RFI) 
(November 4, 2024 WSDOT GSP Option 1) 
 
The Contractor may submit a RFI for one of the following reasons: 

1. The Contractor believes there is information missing from the Contract 
Documents (Missing Information). 
2. The Contractor believes a clarification of one or more of the Contract 
requirements is necessary (Clarification). 
3. The Contractor needs to substitute a material that provides an equal or better 
level of performance as the one specified in the Contract (RFC - Material 
Substitution). Requests shall indicate the location(s), quantity, and shall describe 
how the material provides an equal or better level of performance as the material 
originally specified. 
4. The Contractor requests a change to the Contract requirements for a reason 
other than one listed in items 1-3 of this Section (RFC - Other). To be 
considered, the request must not meet the requirements of a Value Engineering 
Change Proposal. To be considered, the request shall qualify as a Minor Change 
in accordance with Section 1-04.4(1) and shall describe how the change is 
beneficial to the project. 
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1-05.3   Working Drawings 
 
Supplement this section with the following: 
 

(*****) 
1-05.3(1) Submittals 
 
The Contractor shall not install materials or equipment, which requires 
submittals, until reviewed by the Contracting Agency. Late submissions by the 
Contractor shall not be cause for time extension. 
 
Submittals shall be made per Submittal Number and Revision assigned by the 
Contracting Agency’s project management software, rather than per material. 
The Contractor shall be responsible for ensuring that each submittal includes cut 
sheets and/or other information for all pertinent materials necessary to complete 
the work for each Submittal Number. It is understood that producing submittals 
for each Submittal Number may require multiple submittals of common materials 
that are associated with more than one Submittal Number. The Contractor shall 
also be responsible for producing submittals that may only be associated with a 
Specification Section, not a particular Submittal Number.    
 
The Contractor shall submit electronic copies of each submittal required by the 
Contract Documents through the Contracting Agency’s  project management 
software, (see Special Provisions Section 1-05.17), unless otherwise required 
elsewhere in the Contract Provisions.  This includes, but is not limited to: 

 
• Working Drawings 
• Product Data 
• Samples 
• Reports 
• Material Submittals (Ref. 1-06) 
• Progress Schedules (Ref. 1-08.3) 

 
Physical samples shall be delivered with a hardcopy of the transmittal submitted 
through the Contracting Agency’s project management software. 
 
The Engineer will return reviewed submittals through the Contracting Agency’s 
project management software for the Contractor’s use. 
 
1-05.3(2) Submittal Schedule 
 
In conformance with section 1-08.3, the progress schedule shall be submitted 
and reviewed prior to commencing any work. No delay claim shall be entertained 
for Contractor’s failure to comply. 
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No claim will be allowed for damages or extension of time resulting from rejection 
of a submittal or the requirement of resubmittals as outlined by this section. 
 
The Engineer’s review will be completed as quickly as possible but may require 
up to ten (10) working days from the date the submittals or resubmittals are 
received until they are sent to the Contractor. If more than ten (10) working days 
are required for the Engineer’s review of any individual submittal or resubmittal, 
an extension of time will be considered in accordance with Section 1-08.8. 
 
1-05.3(3) Submittal Procedures 
 
Contractor submittals shall be in accordance with the following: 
 
The Contractor shall thoroughly review each submittal for dimensions, quantities, 
and details of the material or item shown. The Contractor shall review each 
submittal and note any errors, omissions, or deviations with the Contract 
Documents. The Contractor shall accept full responsibility for the completeness 
of each submittal. 
 
Each submittal shall have a unique number assigned to it (via the Contracting 
Agency’s project management software). On each page, indicate the page 
number, and total number of pages in each submittal. 
 
Each submittal shall indicate the following: 

 

1. The intended use of the item in the work;   

2. Clearly indicate only applicable items on any catalog cut sheets; 

3. The current revision, issue number, and data shall be indicated on all 
drawings and other descriptive data. 

4. Description of Submittal. 

5. Related Specification Section and/or plan sheet. 

6. Each material submittal shall clearly indicate the name and address of all 
suppliers, processors, distributors, and/or producers from which the 
Contractor directly purchased each material. 

 
When submitting product data, the Contractor shall modify drawings to delete 
any information not applicable to the project and add information that is 
applicable to the project. The Contractor shall mark copies of printed material to 
clearly identify the pertinent materials, products or models. 
 
Samples submitted shall be of sufficient size and quantity to clearly illustrate 
functional characteristics of product or material and full range of colors available. 
Field samples and mock-ups, where required, shall be erected at the project site 
where directed by the Engineer. 
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The Contractor shall notify the Engineer, in writing at time of submission, of 
deviations in submittals from requirements of the contract documents. 
 
The Contracting Agency shall not be responsible for delays in reviewing 
submittals not submitted in accordance with these specifications. 
 
Review or approval of Working Drawings shall neither confer upon the 
Contracting Agency nor relieve the Contractor of any responsibility for the 
accuracy of the drawings or their conformity with the Contract. The Contractor 
shall bear all risk and all costs of any Work delays caused by rejection or non-
approval of Working Drawings. 
 
1-05.3(4) Engineer’s Review of Submittals 
 
The Engineer’s review of drawings and data submitted by the Contractor will 
cover only general conformity with the Contract drawings and specifications. The 
Engineer’s review of submittals shall not relieve the Contractor from responsibility 
for errors, omissions, deviations, or responsibility for compliance with the 
Contract documents.    
 
Review of a separate item does not constitute review of an assembly in which the 
item functions. 
 
When the submittal or resubmittal is marked “APPROVED”, “APPROVED AS 
NOTED”, “REVIEWED & FILED” AND “CONDITIONALLY APPROVED” no 
resubmittal is required. When the submittal is marked “REVIEWED WITH 
COMMENTS” the Contractor shall comply with any comments on the return 
submittal. 
 
1-05.3(5) Resubmittals 
 
When a submittal is marked “REVISE AND RESUBMIT” or “REJECTED,” the 
Contractor shall make the corrections as noted and instructed by the Engineer 
and resubmit via the Contracting Agency’s project management software. The 
Contractor shall not install material or equipment that has received a review 
status of “REVISE AND RESUBMIT” or REJECTED”.  
 
When corrected copies are resubmitted, the Contractor shall in writing direct 
specific attention to all revisions and shall list separately any revision made other 
than those called for by the Engineer on previous submittals. The Contracting 
Agency’s project management software will assign the resubmittal number of the 
original submittal followed by a revision number (1, 2, etc.) to indicate the 
sequence of the resubmittal. 
 
Each submittal shall have a unique number assigned to it (via the Contracting 
Agency’s project management software).   
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The Contractor shall revise returned submittals as required and resubmit until 
final review is obtained. Any associated progress delay due to the Contractor’s 
need to revise and resubmit is the Contractor’s sole responsibility. 
 
The Contractor shall verify that all exceptions previously noted by the Engineer 
have been accounted for. 
 
1-05.3(6) Clarifications 
 
Clarifications of the Contract intent shall be submitted via a Request for 
Information (RFI) using the Contracting Agency’s project management software 
as described in Section 1-05.17 of the Special Provisions.  The Contractor shall 
provide a clear and concise clarification question, specific project document 
reference such as plan detail number or specification number, proposed solution 
to the clarification question, and provide any supporting documentation 
necessary to understand the clarification question. 
 
Request for Information responses provided by the Contracting Agency shall be 
incorporated into the Record Drawings, if resulting in a change to the Contract 
Plans. 
 
Request for Information responses provided by the Contracting Agency shall not 
be construed to be a change to the Contract Documents. 

1-05.4   Conformity With and Deviations from Plans and Stakes  
 

(November 25, 2024  APWA GSP, Option C) 
 
Delete the fourth through seventh paragraph of this section and add the following 
new subsection: 
 

1-05.4(1) Contracting Agency Provided Construction Staking 
 

1-05.4(1)A  General 
As used in this Section 1-05.4, the words, “stake,” “mark,” “marker,” or 
“monument” will be deemed to include any kind of survey marking, 
whether or not set by the Contracting Agency. 

 
1-05.4(1)B  Control Stakes 
The Engineer will supply construction stakes and marks establishing lines, 
slopes and grades in accordance with this Section of these Special 
Provisions. The Contractor shall assume full responsibility for detailed 
dimensions, elevations, and excavation slopes measured from these 
Engineer furnished stakes and marks. 
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A claim by the Contractor for extra compensation by reason of alterations 
or reconstruction work allegedly due to error in the Engineer’s line and 
grade will not be allowed unless the original control points set by the 
Engineer still exist, or unless the Contractor can provide other satisfactory 
substantiating evidence to prove the error was caused by incorrect 
Engineer furnished survey data. Three consecutive points set on line or 
grade shall be the minimum points used to determine any variation from a 
straight line or grade. Any such variation shall, upon discovery, be reported 
to the Engineer. 
 
The Contractor shall provide a work site clear of equipment, stockpiles 
and obstructions which has been prepared and maintained to permit 
construction staking to proceed in a safe and orderly manner. The 
Engineer will stake a finite amount of work in a single day in accordance 
with Section 1-05.4(1)C of these Special Provisions. 
 
Stakes that constitute reference points for all construction work will be 
conspicuously marked with an appropriate color of flagging tape. It will be 
the responsibility of the Contractor to inform its employees and 
subcontractors of the importance and necessity to preserve the stakes. 

 
1-05.4(1)C Survey Requests 
It shall be the Contractor’s responsibility to properly schedule survey work 
and coordinate staking requests with construction activities. The Engineer 
may be reasonably expected to stake any one of the following items, in 
the quantity shown, in a single day: 
 

Roadway grading   +/-1500 lineal feet of centerline 
Storm or sanitary sewer  Approximately 8-10 structures 
Water main    +/-1500 lineal feet of pipe 
Curb and gutter    +/-1300 lineal feet (one side only) 
Base and top course  +/-1000 lineal feet of centerline 
Slope staking    +/-800-1200 lineal feet (top and 
toe) 
Illumination/signalization  Approximately 15-20 structures 

 
Actual quantities may vary based on the complexity of the project, line of 
sight considerations, traffic interference, properly prepared work site, and 
other items that could affect production. 

 
The Contractor shall be aware that length does not always translate 
directly into stationing. For example, a survey request for storm sewer 
pipe from Station 3+00 to 8+00 is 500 lineal feet in length. There may be 
1000 lineal feet, or more, of storm sewer pipe, if the pipe is placed on both 
sides of the roadway and interconnected. 
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The Contractor shall provide staking requests at least three (3) working 
days before the Engineer needs to begin the staking operation.  If the 
work site is obstructed so that survey work cannot be done, a new survey 
request shall be submitted by the Contractor so that the survey work can 
be rescheduled once the site is properly prepared.  An additional 3 
working days may be required to complete the rescheduled work. 
 
The Contractor shall work to preserve stakes and marks set by the 
Engineer.  The Contracting Agency will deduct from payments due the 
Contractor all costs to replace such stakes, marks damaged or destroyed 
by the Contractor’s operation.  A new survey request shall be submitted by 
the Contractor to replace the damaged or destroyed stakes.  An additional 
3 working days may be required to complete the request. 

 
If the removal of a control stake or monument is required by the 
construction operations of the Contractor or its subcontractors, and 
advance notice of at least three (3) working days is given to the Engineer, 
the Engineer will reference, remove, and later replace the stakes at no 
cost to the Contractor. 
 
The Contractor is not entitled to an extension of time, as provided for in 
Section 1-08.8 as a result of any replacement of control stakes. 

 
1-05.4(1)D Staking Services 
The Contractor shall determine appropriate construction stake offset 
distances and direction to prevent damage to stakes by its construction 
equipment. 
 
The Engineer shall furnish to the Contractor, one time only, all principal 
lines, grades and measurements the Engineer deems necessary for 
completion of the work. These shall generally consist of one initial set of: 
 
Cut or fill stakes for establishing grade and embankments, 
Curb or gutter grade stakes, 
Centerline finish grade stakes for pavement sections wider than 25 feet as 
set forth in Section 1-05.5(5), subsection 2, and 
Offset points to establish line and grade for underground utilities such as 
water, sewers, storm drains, illumination and signalization. 
 
No intermediate stakes shall be provided between curb grade and 
centerline stakes. 

 
The Contractor shall provide enough safe areas to permit the Engineer to 
set those points and elevations that are the responsibility of the 
Contracting Agency and to perform random checks of the surveying 
performed by the Contractor. 
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Roadway and Utility Surveys 
The Engineer will furnish the following stakes and reference marks: 

 
• Clearing Limits - One set of clearing limit stakes will be set at 

approximately 50-foot stations or as needed. 
• Rough Grading - One set of rough grade stakes will be set along the 

construction centerline of streets at 50-foot stations as required. (If 
superelevations require intermediate stakes along vertical curves, the 
Engineer will provide staking at closer intervals.) One set of primary 
cut and fill stakes will be set for site work. One set of secondary final 
grade cut and fill stakes will be set where deemed applicable as 
determined by the Engineer. 

• Storm Sewers - Two cut or fill stakes for each inlet, catch basin or 
manhole will be set at offsets to the center of the structure.  

• Sanitary Sewers - Two cut or fill stakes for each manhole or cleanout 
location will be set at appropriate offsets to the center of the 
structure.  

• Water Main - One set of line stakes will be furnished for water mains 
at 50-foot stations. Additionally, two reference stakes for each valve, 
hydrant, tee and angle point location will be set concurrently with 
these line stakes. 

• Staking for Embankments - Catch points and one-line stake will be 
set in those cases where the vertical difference in elevation from the 
construction centerline to the toe or top of a cut or fill slope exceeds 3 
feet. In all other areas, stakes shall be set at an appropriate offset to 
the street centerline to allow for the preservation of said offsets 
through the rough grading phase. In both cases the stakes shall be 
clearly marked with appropriate information necessary to complete 
the rough grading phase. 

• Curb and Gutters - One set of curb and gutter stakes shall be set at 
an offset on 25-foot intervals, beginning and end points of curves and 
curb returns, wheelchair ramps, driveways, and sufficient mid-curve 
points to establish proper alignment. 

• Base and Top Course - One set of final construction centerline grade 
hubs will be set for each course, at not less than 50-foot stations. No 
intermediate stakes shall be provided unless superelevations require 
them. In those circumstances, one grade hub left and right of 
construction centerline at the transition stations will be set at an offset 
to centerline at not less than 25-foot stations. 

• Adjacent or Adjoining Wetlands - One set of stakes delineating 
adjacent wetland perimeters will be set at 25 to 50-foot stations as 
required. 

• Illumination and Traffic Signals System - One set of stakes for 
luminaires  and traffic signal pole foundations will be set as required. 
One set of stakes for vaults, junction boxes, and conduits will be set, 
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only if curb and gutter is not in place at the time of the survey 
request. If curb and gutter is in place, staking for vaults, junction 
boxes, and conduits will be provided at an additional expense to the 
Contractor. 

 
When deemed appropriate by the Engineer, cut sheets will be supplied for 
curb, storm, sanitary sewer and water lines. Cuts or fills may be marked 
on the surveyed points but should not be relied on as accurate until a 
completed cut sheet is supplied. 
 
The Contractor is responsible for staking all other items not specifically 
listed  and deemed necessary to construct the project per the Plans and 
Specifications.  All costs associated with Contractor staking shall be 
incidental to the Work and be included in the Contract unit prices. 

 
Structure Survey 
The Engineer is responsible for setting all alignment stakes, slope stakes, 
and grades necessary for the construction of bridges, noise walls, and 
retaining walls.  The Contractor shall maintain stakes set for construction 
and maintain the necessary lines and grades. 
 
The survey work by the Engineer will include the following: 

 
• Establish, by placing hubs and/or marked stakes, the location with 

offsets of foundation shafts and piles. 
• Establish offsets to footing centerline of bearing for structure 

excavation. 
• Establish offsets to footing centerline of bearing for footing forms. 
• Establish wing wall, retaining wall, and noise wall horizontal 

alignment. 
• Establish retaining wall top of wall profile grade. 
• Establish elevation benchmarks for all substructure formwork. 
• Check elevations at top of footing concrete line inside footing 

formwork immediately prior to concrete placement. 
• Check column location and pier centerline of bearing at top of 

footing immediately prior to concrete placement. 
• Establish location and plumbness of column forms and monitor 

column plumbness during concrete placement. 
• Establish pier cap and crossbeam top and bottom elevations and 

centerline of bearing. 
• Check pier cap and crossbeam top and bottom elevations and 

centerline of bearing prior to and during concrete placement. 
• Establish grout pad locations and elevations. 
• Establish structure bearing locations and elevations, including 

locations of anchor bolt assemblies. 
• Establish box girder bottom slab grades and locations. 
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• Establish girder and/or web wall profiles and locations. 
• Establish diaphragm locations and centerline of bearing. 
• Establish roadway slab alignment, grades and provide dimensions 

from top of girder to top of roadway slab.  Set elevations for deck 
paving machine rails. 

• Establish traffic barrier and curb profile. 
• Profile all girders prior to the placement of any deadload or 

construction live load that may affect the girder's profile. 
 
1-05.4(1)E  Monuments 
The Contractor shall work to preserve the existing monumentation as provided in 
RCW 58.09.130 and WAC 332-120. The Contractor shall notify the Engineer 
immediately if it becomes apparent that a survey marker will be disturbed due to 
construction. The Contractor shall allow 5 working days for the Engineer to 
acquire information so that a reference monument may be set.  The Engineer will 
notify the Contractor if or when the monument will be reset to its original position 
after construction.  All costs associated with the replacement of monuments 
damaged or destroyed prior to being referenced shall be deducted from monies 
due to the Contractor. 
 
Payment 
Depending on the Contractors means and methods of construction additional 
Construction staking beyond that described above may be required by the 
Contractor. Should additional staking be required by the Contractor and all cost 
for providing additional construction staking shall be included in bid items 
provided within the proposal. 

1-05.7   Removal of Defective and Unauthorized Work  
(October 1, 2005 APWA GSP) 
 
Supplement this section with the following: 
 

If the Contractor fails to remedy defective or unauthorized work within the time 
specified in a written notice from the Engineer or fails to perform any part of the 
work required by the Contract Documents, the Engineer may correct and remedy 
such work as may be identified in the written notice, with Contracting Agency 
forces or by such other means as the Contracting Agency may deem necessary. 
 
If the Contractor fails to comply with a written order to remedy what the Engineer 
determines to be an emergency situation, the Engineer may have the defective 
and unauthorized work corrected immediately, have the rejected work removed 
and replaced, or have work the Contractor refuses to perform completed by using 
Contracting Agency or other forces. An emergency situation is any situation 
when, in the opinion of the Engineer, a delay in its remedy could be potentially 
unsafe, or might cause serious risk of loss or damage to the public. 
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Direct or indirect costs incurred by the Contracting Agency attributable to 
correcting and remedying defective or unauthorized work, or work the Contractor 
failed or refused to perform, shall be paid by the Contractor. Payment will be 
deducted by the Engineer from monies due, or to become due, the Contractor. 
Such direct and indirect costs shall include in particular, but without limitation, 
compensation for additional professional services required, and costs for repair 
and replacement of work of others destroyed or damaged by correction, removal, 
or replacement of the Contractor’s unauthorized work 
. 
No adjustment in contract time or compensation will be allowed because of the 
delay in the performance of the work attributable to the exercise of the 
Contracting Agency’s rights provided by this Section. 
 
The rights exercised under the provisions of this section shall not diminish the 
Contracting Agency’s right to pursue any other avenue for additional remedy or 
damages with respect to the Contractor’s failure to perform the work as required. 

1-05.11   Final Inspection  
 
Delete this section and replace it with the following: 
 

1-05.11   Final Inspections and Operational Testing  
(October 1, 2005 APWA GSP) 
 
1-05.11(1)   Substantial Completion Date  
 
When the Contractor considers the work to be substantially complete, the 
Contractor shall so notify the Engineer and request the Engineer establish the 
Substantial Completion Date. The Contractor’s request shall list the specific 
items of work that remain to be completed in order to reach physical completion. 
The Engineer will schedule an inspection of the work with the Contractor to 
determine the status of completion. The Engineer may also establish the 
Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is 
substantially complete and ready for its intended use, the Engineer, by written 
notice to the Contractor, will set the Substantial Completion Date. If, after this 
inspection the Engineer does not consider the work substantially complete and 
ready for its intended use, the Engineer will, by written notice, so notify the 
Contractor giving the reasons therefor. 
 
Upon receipt of written notice concurring in or denying substantial completion, 
whichever is applicable, the Contractor shall pursue vigorously, diligently and 
without unauthorized interruption, the work necessary to reach Substantial and 
Physical Completion. The Contractor shall provide the Engineer with a revised 
schedule indicating when the Contractor expects to reach substantial and 
physical completion of the work. 
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The above process shall be repeated until the Engineer establishes the 
Substantial Completion Date and the Contractor considers the work physically 
complete and ready for final inspection. 
 
1-05.11(2)   Final Inspection and Physical Completion Date  
 
When the Contractor considers the work physically complete and ready for final 
inspection, the Contractor by written notice, shall request the Engineer to 
schedule a final inspection. The Engineer will set a date for final inspection. The 
Engineer and the Contractor will then make a final inspection and the Engineer 
will notify the Contractor in writing of all particulars in which the final inspection 
reveals the work incomplete or unacceptable. The Contractor shall immediately 
take such corrective measures as are necessary to remedy the listed 
deficiencies. Corrective work shall be pursued vigorously, diligently, and without 
interruption until physical completion of the listed deficiencies. This process will 
continue until the Engineer is satisfied the listed deficiencies have been 
corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt 
of the written notice listing the deficiencies, the Engineer may, upon written notice 
to the Contractor, take whatever steps are necessary to correct those 
deficiencies pursuant to Section 1-05.7. 
 
The Contractor will not be allowed an extension of contract time because of a 
delay in the performance of the work attributable to the exercise of the Engineer’s 
right hereunder. 
 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
Contracting Agency, in writing, of the date upon which the work was considered 
physically complete. That date shall constitute the Physical Completion Date of 
the contract but shall not imply acceptance of the work or that all the obligations 
of the Contractor under the contract have been fulfilled. 
 
1-05.11(3)   Operational Testing  
 
It is the intent of the Contracting Agency to have at the Physical Completion Date 
a complete and operable system. Therefore, when the work involves the 
installation of machinery or other mechanical equipment; street lighting, electrical 
distribution or signal systems; irrigation systems; buildings; or other similar work 
it may be desirable for the Engineer to have the Contractor operate and test the 
work for a period of time after final inspection but prior to the physical completion 
date. Whenever items of work are listed in the Contract Provisions for operational 
testing they shall be fully tested under operating conditions for the time period 
specified to ensure their acceptability prior to the Physical Completion Date. 
During and following the test period, the Contractor shall correct any items of 
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workmanship, materials, or equipment which prove faulty, or that are not in first 
class operating condition. Equipment, electrical controls, meters, or other devices 
and equipment to be tested during this period shall be tested under the 
observation of the Engineer, so that the Engineer may determine their suitability 
for the purpose for which they were installed. The Physical Completion Date 
cannot be established until testing and corrections have been completed to the 
satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to 
successfully complete operational testing, shall be included in the unit contract 
prices related to the system being tested, unless specifically set forth otherwise 
in the proposal. 
 
Operational and test periods, when required by the Engineer, shall not affect a 
manufacturer’s guaranties or warranties furnished under the terms of the 
contract. 

1-05.13   Superintendents, Labor and Equipment of Contractor 
(August 14, 2013 APWA GSP) 
 
Delete the sixth and seventh paragraphs of this section. 

1-05.14   Cooperation With Other Contractors 
 
Supplement this section with the following: 
 

(March 13, 1995 WSDOT GSP, Option 1) 
Other Contracts Or Other Work 
It is anticipated that the following work adjacent to or within the limits of this 
project will be performed by others during the course of this project and will 
require coordination of the work: 

 
Relocation of existing power and fiber optic facilities by their owners. 

1-05.15   Method of Serving Notices  
(January 4, 2024 APWA GSP) 
 
Revise the second paragraph to read: 

 
All correspondence from the Contractor shall be served and directed to the 
Engineer. All correspondence from the Contractor constituting any notification, 
notice of protest, notice of dispute, or other correspondence constituting 
notification required to be furnished under the Contract, must be written in paper 
format, hand delivered or sent via certified mail delivery service with return 
receipt requested to the Engineer's office. Electronic copies such as e-mails or 
electronically delivered copies of correspondence will not constitute such notice 
and will not comply with the requirements of the Contract. 
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Add the following new section: 

1-05.16   Water and Power  
(October 1, 2005 APWA GSP) 
 
The Contractor shall make necessary arrangements and shall bear the costs for 
power and water necessary for the performance of the work unless the contract 
includes power and water as a pay item. 

 
Add the following new section: 

(*****) 
1-05.17  Project Management Communications – Provided at no cost to 
Contractor 
 
1-05.17(1) Summary 
 
The Contractor shall use the communications tool and protocols included in the 
Contracting Agency’s project management software during this project. The use 
of project management communications as herein described does not replace or 
change any contractual responsibilities of the participants.  
 
A valid email address, electronic and computer equipment, and internet 
connections are the responsibility of each project participant. The Contracting 
Agency will set up the user account.  
 
Nothing in this specification or the subsequent communications supersedes the 
parties’ obligations and rights for copyright or document ownership as 
established by the Contract Documents. The use of CAD files, processes or 
design information distributed in this system is intended only for the project 
specified herein. 
 
1-05.17(2) Training & Support 
 
The Contracting Agency will host an information and training session for 
Contractor staff in use of the Contracting Agency’s project management software 
at a time to be schedule after contract award.  Companies may also use online 
videos, support articles, online chat and phone support provided by the 
Contracting Agency’s project management software at no cost. 
 
1-05.17(3) Project Archive 
 
The archive will be available to the Contractor at no cost. The archive set will 
contain only documents that the Contractor has access to during construction. All 
legal rights in any discovery process are retained. Archive material shall be 
ordered through the Contracting Agency. 
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1-05.17(4) Authorized Users 
 
Access to the Contracting Agency’s project management software will be by 
individuals who have been authorized to use it by the Engineer. 
 

1. The Contracting Agency will provide the Contractor with at least five (5) 
access accounts for the duration of the project. The sharing of user 
accounts is prohibited. 

2. Contractor shall provide Engineer with list of Authorized users including 
valid email addresses following award of the Contract and scheduling of 
Contracting Agency provided training.  

3. Authorized users will be contacted via e-mail with log-in information. 

4. Individuals shall be responsible for the proper use of their passwords and 
access to data as agents of the Contractor. 

5. Only entities with a direct Contract with the Contracting Agency will be 
allowed to have read/write access (Authorized user) to the software.  Read 
access may be provided to others, if beneficial to the project, including 
subcontractors and utility providers. 

 
1-05.17(5) Communications 
 
The use of fax, email and courier communication for this project is discouraged in 
favor of using the Contracting Agency’s project management software to send 
messages. Communication functions are as follows: 
 

1. Document Integrity and Revisions: 

a. Documents, comments, drawings, and other data posted to the system 
remain a permanent component of the project. The originator, time and 
date are recorded for each document submitted to the system. 
Submitting a new document or record with a unique ID, originator, and 
time stamp is the method used to make modifications or corrections. 

b. The system identifies revised or superseded documents and their 
predecessors. 

c. Server or Client-side software enhancements during the life of the 
project will not alter or restrict the content of data published by the 
system.  System upgrades will not affect access to older documents or 
software. 

2. Document Security: The system provides a method for communication of 
documents.  Documents allow security group assignment to respect the 
contractual parties’ communication with the exception that the Contracting 
Agency Administrative Users have access to everything.  DO NOT POST 
PRIVATE OR CONFIDENTIAL ITEMS IN THE DATABASE. 
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3. Document Integration:  Documents of various types are able to be logically 
related to one another. For example, requests for information (RFIs), 
inspector’s daily field reports (IDRs), supplemental sketches and 
photographs can be referenced as related records. 

4. Reporting:  The system is capable of generating reports for work in 
progress, and logs for each document type. Summary reports generated by 
the system are available for project members and are subject to each 
user’s security settings. 

5. Notifications and Distribution:  Document distribution to project members 
may be accomplished both within the Contracting Agency’s project 
management software and via email depending on user settings. Project 
document distribution to parties outside of the project communication 
system may be accomplished by secure email of outgoing documents and 
attachments, readable by a standard email client. 

6. Except for paper documents which require original signatures and large 
format documents (greater than 11 x 17 inches), all other documents shall 
be submitted by transmission in electronic form into the Contracting 
Agency’s project management software by Authorized users.   

a. Large format documents may be transmitted by hardcopy and 
electronically via the Contracting Agency’s project management 
software as otherwise agreed, or as otherwise noted in the 
specifications. 

b. Document Types that shall be transmitted via the Contracting Agency’s 
project management software include, but are not limited to: 

i. Request for Information (RFI) 

ii. Change Order (CO) 

iii. Submittals 

iv. Transmittals, including record of documents and materials 
delivered in hard copy 

v. Meeting Minutes/Notes 

vi. Application for Payments 

vii. Review Comments 

viii. Inspector’s Daily Field Reports (IDR) 

ix. Construction Photographs 

x. Drawings 

xi. Supplemental Sketches 

xii. Schedules 

xiii. Specifications 
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1-05.17(6) Record Keeping 
 

1. The Contracting Agency and their representatives and the Contractor shall 
respond to electronic documents received from the Contracting Agency’s 
project management software and consider them as if received in paper 
document form. 

2. The Contracting Agency and their representatives and the Contractor 
reserve the right to reply or respond through the Contracting Agency’s 
project management software to documents actually received in paper 
document form. 

3. The following are examples of paper documents which will require an 
original signature: 

a. Contract 

b. Change Orders 

c. Application & Certificates for Payment 

d. Force Account and Protested Force Account forms 

e. Correspondence by the Contractor constituting notification per Section 
1-05.15 of the Special Provisions. 

 
1-05.17(7) Minimum Equipment Requirements  
 
In addition to other requirements specified in this Section, the Contractor shall be 
responsible for providing suitable tools and internet access to utilize the 
Contracting Agency’s project management software. Contact the Contracting 
Agency for equipment requirements and support. 
 
No separate payment will be made for the use of the Contracting Agency’s 
project management software, as this will be considered incidental to the 
Contract. All costs incurred to carry out the requirements of utilizing and 
maintaining the Contracting Agency’s project management software, including 
but not limited to, labor, training, equipment, and required tools are the sole 
responsibility of the Contractor. 

1-06   CONTROL OF MATERIAL 

Supplement this section with the following: 
 

Buy America Requirements 
 
(October 1, 2025 WSDOT GSP, Option 2A) 

(October 1, 2025) 
General Requirements 
In accordance with Buy America requirements contained in 23 CFR 635.410 and 2 
CFR 184, the following materials must be produced in the United States: 
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1. All Iron or Steel Products used in the project. This means all manufacturing 
processes, from the initial melting stage through the application of coatings, 
occurred in the United States. 

 
2. All Manufactured Products used in the project. This means the 

manufactured product was manufactured (final assembly) in the United 
States. 

 
3. All Construction Materials used in the project. This means that all 

manufacturing processes for the construction material occurred in the 
United States. 

 
An article, material, or supply will be classified in one of four categories: 1) Iron or 
Steel Product, 2) Manufactured Product, 3) Construction Material, or 4) Excluded 
Material. Only a single category will apply to an item except as follows: 
 

1. With respect to precast concrete products that are classified as 
Manufactured Products, the components of precast concrete products that 
consist wholly or predominantly of iron, steel, or combination of both shall 
meet the requirements for and be tracked as an Iron or Steel Product. The 
item shall also meet the requirements for and be tracked as a 
Manufactured Product. 

 
2. With respect to intelligent transportation systems and other electronic 

hardware systems that are classified as Manufactured Products, the 
cabinets or other enclosures of such systems that consist wholly or 
predominantly of iron, steel, or a combination of both, shall meet the 
requirements for and be tracked as an Iron or Steel Products. The item 
shall also meet the requirements for and be tracked as a Manufactured 
Product. 

 
Some contract items are composed of multiple parts that may fall into different 
categories. Individual components will be categorized as a Construction Material, a 
Manufactured Product, an Iron or Steel Product, or an excluded material based on 
their composition when they arrive at the staging area or work site. 
 
Definitions 
1. Construction Material: Defined as any article, material, or supply brought to the 

construction site for incorporation into the final product. Construction materials 
include an article, material, or supply that is or consists primarily of: 
 
a. Non-ferrous metals including all manufacturing processes, from initial 

smelting or melting through final shaping, coating, and assembly; 
 
b. Plastic and polymer-based products including all manufacturing processes, 

from initial combination of constituent plastic or polymer-based inputs, or, 
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where applicable, constituent composite materials, until the item is in its 
final form); 

 
c. Glass including all manufacturing processes, from initial batching and 

melting of raw materials through annealing, cooling, and cutting); 
 
d. Fiber optic cable (includes drop cable) including all manufacturing 

processes, from initial ribboning (if applicable), through buffering, fiber 
stranding and jacketing, (fiber optic cable also includes the standards for 
glass and optical fiber); 

 
e. Optical fiber including all manufacturing processes, from the initial preform 

fabrication stage, though the completion of the draw; 
 
f. Lumber including all manufacturing processes, from initial debarking 

through treatment and planing; 
 
g. Drywall including all manufacturing processes, from initial blending of 

mined or synthetic gypsum plaster and additives through cutting and drying 
of sandwiched panels; or  

 
h. Engineered wood including all manufacturing processes from the initial 

combination of constituent materials until the wood product is in its final 
form. 

 
If a Construction Material is not manufactured in the United States it shall be 
considered a Foreign Construction Material. 

 
2. Excluded Material: A material where Buy America requirements do not apply.  

This includes the following: 
 

a. Materials excluded by Section 70917(c) of the Buy America, Build America 
Act with respect to aggregates this includes cement and cementitious 
materials, aggregates such as stone, sand, or gravel or aggregate binding 
agents or additives. These materials shall be classified as excluded 
materials based on the composition when brought to the work site. It also 
includes combinations of these excluded materials when mixtures of 
Excluded Materials are delivered to the work site without final form for 
incorporation into the project (i.e. wet concrete and HMA). If they are 
formed prior to delivery, they are a Manufactured Product and not an 
Excluded Material. 

 
b. Temporary materials that are not being permanently incorporated into the 

project. 
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c. Raw or minimal processed materials where the article, material, or supply 
does not fall into any of the categories, as it is not a Manufactured Product, 
an Iron or Steel Product, or a Construction Material and when these 
materials are delivered to the work site without final form for incorporation 
into the product (i.e. seed mix and topsoil). If they are formed prior to 
delivery, and are not an Iron or Steel Product or a Construction Material, 
they are a Manufactured Product and not an Excluded Material. 

 
3. Iron or Steel Product: An article, material, or supply that consist of wholly or 

predominantly of iron or steel or a combination of both. To be considered 
predominantly of iron or steel or a combination of both means that the cost of 
the iron and steel content exceeds 50 percent of the total cost of all its 
components.  The cost of iron and steel is based on a good faith estimate of the 
cost of the iron or steel components. 

 
4. Manufactured Product: A Manufactured Product includes any item produced as 

a result of the manufacturing process. Items that should be treated as a 
manufactured product (rather than a construction material) are: 1) items that 
consist of two or more of the listed construction materials that have been 
combined together through a manufacturing process, and 2) items that include 
at least one of the listed construction materials as defined above, combined 
with a material that is not listed through a manufacturing process. 

 
 If a product is not an Iron or Steel Product, a Construction Material, or an 

Excluded Material, it is a Manufactured Product. 
 
 If a Manufactured Material is not manufactured in the United States, it shall be 

considered a Foreign Manufactured Product. 
 
5. United States: To further define the coverage, a domestic product is a 

manufactured steel construction material that was produced in one of the 50 
states, the District of Columbia, Puerto Rico, or in the territories and 
possessions of the United States. 

 
Iron or Steel Product Requirements 
Iron or Steel Products that are permanently incorporated into the project shall 
consist of American-made materials only. Buy America requirements do not apply 
to temporary steel or iron items, e.g., temporary sheet piling, temporary bridges, 
steel scaffolding and falsework. 
 
Minor amounts of foreign steel and iron may be utilized in this project provided the 
cost of the foreign material used does not exceed one-tenth of one percent of the 
total contract cost or $2,500.00, whichever is greater. 
 
American-made material is defined as material having all manufacturing processes 
occurring domestically. 
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If domestically produced steel billets or iron ingots are exported outside of the 
United States, as defined above, for any manufacturing process then the resulting 
product does not conform to the Buy America requirements. Additionally, products 
manufactured domestically from foreign source steel billets or iron ingots do not 
conform to the Buy America requirements because the initial melting and mixing of 
alloys to create the material occurred in a foreign country. 
 
Manufacturing begins with the initial melting and mixing and continues through the 
coating stage.  Any process which modifies the chemical content, the physical size 
or shape, or the final finish is considered a manufacturing process.  The processes 
include rolling, extruding, machining, bending, grinding, drilling, welding, and 
coating. The action of applying a coating to steel or iron is deemed a manufacturing 
process. Coating includes epoxy coating, galvanizing, aluminizing, painting, and 
any other coating that protects or enhances the value of steel or iron. Any process 
from the original reduction from ore to the finished product constitutes a 
manufacturing process for iron. 
 
Due to a nationwide waiver, Buy America requirements do not apply to raw 
materials (iron ore and alloys), scrap (recycled steel or iron), and pig iron ore 
processed, pelletized, and reduced iron ore. 
 
The following are considered to be steel manufacturing processes: 
 

1. Production of steel by any of the following processes: 
 

a. Open hearth furnace. 
 
b. Basic oxygen. 
 
c. Electric furnace. 
 
d. Direct reduction. 

 
2. Rolling, heat treating, and any other similar processing. 
 
3. Fabrication of the products: 
 

a. Spinning wire into cable or strand. 
 
b. Corrugating and rolling into culverts. 
 
c. Shop fabrication. 

 
A certification of materials origin will be required for all iron or steel products prior to 
such items being incorporated into the permanent work. The Contractor will not 
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receive payment until the certification is received by the Engineer. The certification 
shall be on WSDOT Form 350-109 provided by the Engineer, or such other form 
approved by the Contracting Agency, provided it contains the same information as 
WSDOT Form 350-109. 
 
Manufactured Products and Construction Material Requirements 
A Contractor provided certification of materials origin will be required before each 
progress estimate or payment. The Contractor will not receive payment until the 
certification is received by the Engineer. The Contractor shall certify that all 
Manufactured Products and all Construction Materials installed during the current 
progress estimate period meet the Buy America requirements. The certification 
shall be on WSDOT Form 350-108 provided by the Engineer, or such other form 
approved by the Contracting Agency, provided it contains the same information as 
WSDOT Form 350-108. 
 

Iron or Steel Products in a Manufactured Product 
In addition to providing the certification of materials origin for the Manufactured 
Product, the iron or steel products in a manufactured product are subject to the 
Buy America requirements as follows: 
 

1. When a precast concrete product is classified as a Manufactured 
Product, the components that are an Iron or Steel Product shall follow 
the “Iron or Steel Requirements” of this Specification. 

 
2. When an electronic hardware system such as an intelligent 

transportation system is classified as a Manufactured Product, the 
cabinets and the other enclosures of such systems that are an Iron or 
Steel Product shall follow the “Iron or Steel Requirements” of this 
Specification. 

 
Waiver for De Minimis Costs  
Minor amounts of Foreign Construction Materials and Foreign Manufactured 
Products may be utilized in this project, provided that the total cost of the Foreign 
Construction Materials and Foreign Manufactured Products does not exceed 
$1,000,000 and does not exceed 5 percent of the total applicable material costs 
calculated as follows: 
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< 0.05 

 
The total applicable material costs shall be the sum of the costs of all Construction 
Materials, all Iron or Steel Products, and all Manufactured Products. Total 
applicable material costs does not include Excluded Materials. 
 

Section 1-06 is supplemented with the following: 
 

(April 22, 2025 APWA GSP) 
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Patented/Proprietary Items 
The Contracting Agency has specified patented/proprietary items, some of which 
contain foreign steel and/or iron. The Contractor shall be made aware that the 
total value of the foreign steel associated with the patented/proprietary items is 
$0 and will apply toward the minor amounts of foreign steel and iron allowed 
herein. 

 
(March 20, 2025 WDOT GSP) 
The following items of work containing steel, iron or other construction materials 
are considered to be temporary and are excluded from the Buy America 
requirements: 
 
***  Shoring or Extra Excavation Cl. A 

Shoring or Extra Excavation Cl. A for Drilled Shaft 
Shoring or Extra Excavation Cl. B 
Field Office Building 
Temporary Bypass and Isolation System 

 *** 

1-06.6   Recycled Materials 
(January 4, 2016 APWA GSP) 
 
Delete this section, including its subsections, and replace it with the following: 
 

The Contractor shall make their best effort to utilize recycled materials in the 
construction of the project.  Approval of such material use shall be as detailed 
elsewhere in the Standard Specifications. 
 
Prior to Physical Completion the Contractor shall report the quantity of recycled 
materials that were utilized in the construction of the project for each of the items 
listed in Section 9-03.21.  The report shall include hot mix asphalt, recycled 
concrete aggregate, recycled glass, steel furnace slag and other recycled 
materials (e.g. utilization of on-site material and aggregates from concrete 
returned to the supplier).  The Contractor’s report shall be provided on DOT form 
350-075 Recycled Materials Reporting. 

1-07   LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

1-07.1   Laws to be Observed 
(October 1, 2005 APWA GSP) 
 
Supplement this section with the following: 

 
In cases of conflict between different safety regulations, the more stringent 
regulation shall apply. 
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The Washington State Department of Labor and Industries shall be the sole and 
paramount administrative agency responsible for the administration of the 
provisions of the Washington Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well-known place 
at the project site, all articles necessary for providing first aid to the injured.  The 
Contractor shall establish, publish, and make known to all employees, 
procedures for ensuring immediate removal to a hospital, or doctor’s care, 
persons, including employees, who may have been injured on the project site.  
Employees should not be permitted to work on the project site before the 
Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and 
adequacy of the Contractor’s plant, appliances, and methods, and for any 
damage or injury resulting from their failure, or improper maintenance, use, or 
operation.  The Contractor shall be solely and completely responsible for the 
conditions of the project site, including safety for all persons and property in the 
performance of the work.  This requirement shall apply continuously, and not be 
limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor’s performance does not, and shall 
not, be intended to include review and adequacy of the Contractor’s safety 
measures in, on, or near the project site. 

1-07.2   State Taxes 
 
Delete this section, including its sub-sections, in its entirety and replace it with the 
following: 
 

1-07.2   State Sales Tax 
(June 27, 2011 APWA GSP) 
 
The Washington State Department of Revenue has issued special rules on the 
State sales tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those 
rules.  The Contractor should contact the Washington State Department of 
Revenue for answers to questions in this area.  The Contracting Agency will not 
adjust its payment if the Contractor bases a bid on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or 
other contract amounts.  In some cases, however, state retail sales tax will not be 
included.  Section 1-07.2(2) describes this exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract 
Bond if a FHWA-funded Project) only if the Contractor has obtained from the 
Washington State Department of Revenue a certificate showing that all contract-
related taxes have been paid (RCW 60.28.051).  The Contracting Agency may 
deduct from its payments to the Contractor any amount the Contractor may owe 
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the Washington State Department of Revenue, whether the amount owed relates 
to this contract or not.  Any amount so deducted will be paid into the proper State 
fund. 
 
1-07.2(1)   State Sales Tax — Rule 171  
 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving 
streets, roads, etc., which are owned by a municipal corporation, or political 
subdivision of the state, or by the United States, and which are used primarily for 
foot or vehicular traffic.  This includes storm or combined sewer systems within 
and included as a part of the street or road drainage system and power lines 
when such are part of the roadway lighting system.  For work performed in such 
cases, the Contractor shall include Washington State Retail Sales Taxes in the 
various unit bid item prices, or other contract amounts, including those that the 
Contractor pays on the purchase of the materials, equipment, or supplies used or 
consumed in doing the work. 
 

1-07.2(2)   State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of 
new or existing buildings, or other structures, upon real property.  This includes, 
but is not limited to, the construction of streets, roads, highways, etc., owned by 
the state of Washington; water mains and their appurtenances; sanitary sewers 
and sewage disposal systems unless such sewers and disposal systems are 
within, and a part of, a street or road drainage system; telephone, telegraph, 
electrical power distribution lines, or other conduits or lines in or above streets or 
roads, unless such power lines become a part of a street or road lighting system; 
and installing or attaching of any article of tangible personal property in or to real 
property, whether or not such personal property becomes a part of the realty by 
virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the 
Contracting Agency, retail sales tax on the full contract price.  The Contracting 
Agency will automatically add this sales tax to each payment to the Contractor.  
For this reason, the Contractor shall not include the retail sales tax in the unit bid 
item prices, or in any other contract amount subject to Rule 170, with the 
following exception. 
 
Exception: The Contracting Agency will not add in sales tax for a payment the 
Contractor or a subcontractor makes on the purchase or rental of tools, 
machinery, equipment, or consumable supplies not integrated into the project.  
Such sales taxes shall be included in the unit bid item prices or in any other 
contract amount. 
 

1-07.2(3)   Services 
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The Contractor shall not collect retail sales tax from the Contracting Agency on 
any contract wholly for professional or other services (as defined in Washington 
State Department of Revenue Rules 138 and 244). 
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1-07.5   Environmental Regulations 
 
Supplement this section with the following: 
 

(September 20, 2010 WSDOT GSP Option 1) 
Environmental Commitments 
 
The following Provisions summarize the requirements, in addition to those 
required elsewhere in the Contract, imposed upon the Contracting Agency by the 
various documents referenced in the Special Provision Permits and Licenses. 
Throughout the work, the Contractor shall comply with the following 
requirements: 
 
1 A temporary isolation berm or sheet piling will be installed around the 

project area boundary to minimize surface water interactions with 
exposed soils. A slip will be inserted to extend the existing culvert and 
isolate Harper Creek from the work area. 

2 Cofferdams will be used to isolate the new bridge abutment locations 
during construction and limit lateral groundwater flow into excavated 
areas, which will minimize water quality impacts. All in-water work will be 
conducted during agency-approved work windows.    

3 The Stormwater Pollution Prevention Plan (SWPPP) activities will be 
strictly followed to minimize impacts from surface runoff during 
precipitation events. 

4 Prepare a standalone TESC plan and a project specific SPCC plan to 
prevent pollutants from entering natural water bodies. 

5 Installation and maintenance of specific BMPs to ensure that no foreign 
material, such as pavement slurry from asphalt grinding equipment, is 
sidecast, and to control and prevent sediment from entering aquatic 
habitat. 

6 Temporary material storage piles consisting of erosive materials will be 
placed outside the 100-year floodplain during the rainy season (October 
1 through June 1). Such temporary storage piles will be stabilized with 
plastic sheeting, straw bales, or other BMPs, to prevent sediment 
delivery to these waterbodies. Material to be used within 12 hours of 
deposition will not be considered a temporary material storage pile. 

7 All excavated materials will be removed to an upland location where they 
cannot enter the water body. 

8 Removal of riparian vegetation will be minimized to the greatest extent 
practicable. Temporarily impacted buffer vegetation will be restored in 
the planting season immediately following the temporary impacts. 

9 Vegetation will only be grubbed from areas undergoing permanent 
alteration. No grubbing will occur in areas slated for temporary impacts. 

10 Disturbance to riparian vegetation from the operation of heavy 
equipment will be minimized to the greatest extent practicable by 
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straddling it with heavy equipment, working from the existing roadways, 
or by pruning vegetation without damaging the roots.   

11 The work area isolation and stream bypass methods will be installed as 
approved per the HPA. The work area isolation berm or coffer dam will 
be installed at low tide. 

12 Disturbed areas will be planted with native plant species typical of Puget 
Sound shoreline environments. Existing root systems will be protected 
to the greatest extent practicable.   

13 Compacted soils from construction will be decompacted prior to planting.  

14 All exposed areas will be mulched and seeded or similar with an 
approved native or noninvasive herbaceous seed mix following 
construction and planted with native vegetation. 

15 The contractor will clearly flag the boundaries of clearing limits to prevent 
disturbance outside of the limits using high visibility fencing or similar. 

16 The contractor will use BMPs, as stated in the SPCC plan, to ensure that 
no foreign material such as oil or fuel from construction equipment will 
enter any wetlands, flowing or standing water. 

17 All equipment will be fueled and maintained more than 200 feet from the 
nearest wetland, ditches, flowing or standing water, unless site specific 
review completed by the project biologist indicates that no impacts to the 
resource areas will result due to topography or other factors. Exceptions 
to this requirement are allowed for large cranes, pile drivers, and drill rigs 
if they cannot be easily moved. 

18 Equipment will be checked daily for leaks and will be well maintained to 
prevent lubricants and any other deleterious materials from entering 
waters of the State. All equipment will be free of any external petroleum 
products, hydraulic fluid, coolants, and other deleterious materials. 
Wash water will not be discharged to any water body without pre-
treatment. 

19 Concrete truck chute cleanout areas will be established to properly 
contain wet concrete and wash water and prevent it from entering 
wetlands and other waterbodies. 

20 The contractor will protect all inlets and catchments from stormwater 
runoff from fresh concrete, tackifier, paving, or paint striping if inclement 
weather unexpectedly occurs. 

21 All concrete will be poured in the dry and will be allowed to cure a 
minimum of 7 days before contact with surface water. 

22 No paving, chip sealing, or stripe painting will be initiated in rainy 
weather. 

23 Any emergency actions will be reported to USFWS within one workday 
where listed fish species are potentially present. Emergency activities 
should be limited to only those actions that are necessary to address  
the immediate emergency.   

24 All materials, such as gravel, placed within the water will be free of rock 
fines, silt, soil, or other extraneous material to prevent pollutants from 
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entering water bodies and affecting fish or habitat. Fines may be 
permitted if they are required as part of channel bed reconstruction.   

25 All fish will be removed from the work area prior to any in-water work 
activities in accordance with HPA requirements that are consistent with 
recent NMFS and USFWS protocols. 

26 Fish exclusion elements will be installed following the current WSDOT 
Fish Exclusion Protocols and Standards. 

27 Water pumped out of the isolated project area will be discharged to a 
temporary storage and treatment site or to upland areas and filtered 
through vegetation prior to reentering the stream channel. 

28 All intake pumps within fish bearing streams will have a fish screen 
installed, operated and maintained per the requirements of the HPA. 

29 Temporary diversion structures will be non-erosive (e.g., sand bags filled 
with clean gravel and covered with plastic sheeting, or portable bladder). 

30 Temporary bypass systems will utilize no-erosive techniques, such as 
pipe or a plastic-lined channel that will accommodate the predicted peak 
flow rate during construction. 

31 Upon completion of all in-water work, all stream diversion devices, 
equipment, pipe, and conduits will be removed and disturbed soil will be 
restored after diversions are removed. 

32 Fill material will only be placed in specified and permitted locations. Fill 
placement may be permanent or temporary and will be located in a way 
that minimizes impacts to sensitive areas. 

33 Temporary lights for night work, if necessary, will be directed away from 
surface waters to the greatest extent possible, with the intent to prevent 
light from shining on surface waters. Night work is not currently 
proposed. 

34 Follow “Fish Exclusion Protocol” (Appendix E) and permit conditions 
during maintenance activities. 

35 Fish will be excluded from the construction area using appropriate 
methods such as the use of nets, dewatering at a controlled rate, and 
removal of stranded fish according to HPA permit conditions. 

36 Use any of the eight BMP outcome categories at or around the work site 
to reduce turbidity, sediment and/or pollutants from entering 
watercourses or streams, wetlands, lakes, or other waterbodies: 
•  “Filter/Perimeter Protection,” 
•  “Keep Water from Work Area,” 
•  “Habitat Protection/Maintenance” and/or 
•  “Reduce Water Velocity/Erosive Forces.” 

37 All exposed and unworked soils shall be stabilized by application of  
effective BMPs that protect the soil from the erosive forces of raindrop 
impact and flowing water: 
•  During winter season  – October through June  – no soils shall remain 
exposed and unworked for more than 2 days. 
•  During the summer season  – July through September  – no soils shall 
remain exposed and unworked for more than 7 days. 
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•  These conditions apply to all soils onsite, whether or not at final grade. 

38 Minimize disturbance to riparian vegetation: 
•  Mark job site. 
•  Flag work area. 
•  Position equipment to protect riparian habitat. 

39 Monitor water quality. 

40 Restore vegetation appropriate for site conditions within riparian areas. 

41 Protect outflows by bio-vegetation techniques or armoring to reduce 
erosion. 

42 Monitor vegetation and stream habitat in accordance with permit 
requirements. 

43 Prior to BMP removal, clean up accumulated sediments and seed or 
replant disturbed area. 

44 Vehicle and equipment maintenance, repair and/or service will be 
performed at designated repair facilities whenever possible. Use the 
following practices to reduce the potential for discharge of pollutants to 
watercourses or streams from vehicle and equipment maintenance, 
service and repair operations: 
•  Prohibit discharge of any wastewaters to stormwater drains. Do not 
pour material down drains or hose down work areas. Use either dry 
sweeping or damp mopping. 
•  Remove buildup of oils and grease on equipment. 
•  Perform equipment and vehicle maintenance in areas that prevent 
discharges to the storm drain system. 
•  Use drip pans under equipment when maintaining, repairing or 
servicing in the field. 
•  Use non-toxic solvents whenever possible. 
•  Clean maintenance area storm drain grates regularly. 
•  Collect and properly manage (recycle or dispose of) used materials 
such as: grease, oil, oil filters, antifreeze, cleaning solutions, lead-acid 
batteries, hydraulic and transmission fluids, and tires. 
•  Surfaces shall be cleaned following any discharge or spill incident. 

45 At end of shift, park equipment in designated areas. 

46 Clean equipment and tools offsite in an area where pollutants can be 
contained. 

47 If unable to move tools and equipment offsite, control and remove 
cleaning by-products. 

48 After repairs are completed, remove construction/maintenance waste 
materials from work site and dispose of and/or recycle. 

49 Carry Spill Kit used for small spills related to equipment failure. Desired 
outcome is to control, absorb, or contain spill for cleanup and disposal. 
Minimum requirements: 
•  Absorbent. 
•  Pad. 
•  Shovel. 
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1-07.6   Permits and Licenses 
 
Supplement this section with the following: 

 
(January 2, 2018 WSDOT GSP, Option 1) 
The Contracting Agency has obtained the below-listed permit(s) for this project. A 
copy of the permit(s) is attached as an appendix for informational purposes. 
Copies of these permits, including a copy of the Transfer of Coverage form, when 
applicable, are required to be onsite at all times. 
 
Contact with the permitting agencies, concerning the below-listed permit(s), shall 
be made through the Engineer with the exception of when the Construction 
Stormwater General Permit coverage is transferred to the Contractor, direct 
communication with the Department of Ecology is allowed.  The Contractor shall 
be responsible for obtaining Ecology’s approval for any Work requiring additional 
approvals (e.g. Request for Chemical Treatment Form).  The Contractor shall 
obtain additional permits, as necessary. All costs to obtain and comply with 
additional permits shall be included in the applicable Bid items for the Work 
involved. 
 
Washington State Department of Fish and Wildlife Hydraulic Project 
Approval 2024-6-327+01 

 
USACE Nationwide Permit 14 – NWS-2016-909 

 

1-07.7   Load Limits 
 
Supplement this section with the following: 
 

(March 13, 1995 WSDOT GSP, Option 6) 
If the sources of materials provided by the Contractor necessitates hauling over 
roads other than State Highways, the Contractor shall, at the Contractor's 
expense, make all arrangements for the use of the haul routes. 

1-07.8 High-visibility Apparel 

The third and fourth paragraphs of Section 1-07.8 are revised to read 
 

(November 4, 2024 WSDOT GSP, Option 1) 
High-visibility garments shall always be the outermost garments worn in a 
manner to ensure 360 degrees of uninterrupted background and retroreflective 
material encircling the torso. 
High-visibility garments shall be labeled as, and in a condition compliant with the 
ANSI/ISEA 107-2015 publication entitled “American National Standard for High-
Visibility Safety Apparel and Accessories,” or equivalent revisions. 
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1-07.8(1) Traffic Control Personnel 

Section 1-07.8(1) is revised to read: 
 
 (November 4, 2024 WSDOT GSP, Option 1) 

All personnel performing the Work described in Section 1-10 (including traffic 
control supervisors, flaggers, and others performing traffic control labor of any 
kind) shall comply with the following: 
 

i. During daylight hours with clear visibility, workers shall wear a high-
visibility ANSI/ISEA 107 Type R Class 2 or 3 garment with background 
material that are fluorescent yellow-green, fluorescent orange-red, or 
fluorescent red in color; and a high visibility hardhat that is white, yellow, 
yellow-green, orange, or red in color; and 

  
ii. During hours of darkness (½ hour before sunset to ½ hour after sunrise) 

or other low-visibility conditions (snow, fog, etc.), workers shall wear a 
high-visibility ANSI/ISEA 107 Type R Class 2 or 3 garment with 
background material that are fluorescent yellow-green, fluorescent 
orange-red, or fluorescent red in color; a high-visibility lower garment 
meeting ANSI/ISEA 107 Class E, and a high visibility hardhat marked with 
at least 12 square inches of retroreflective material applied to provide 360 
degrees of visibility. 

1-07.9   Wages 
 
1-07.9(1)   General 
 
Supplement this section with the following: 
 

(January 6, 2025 WSDOT GSP, Option 1) 
The Federal wage rates incorporated in this contract have been established by 
the Secretary of Labor under United States Department of Labor General 
Decision No. WA20250001. 
 

The State rates incorporated in this contract are applicable to all construction activities 
associated with this contract. 

 
1-07.9(5) Required Documents 
 
1-07.9(5)A   General 
(July 8, 2024 APWA GSP) 
 
This section is revised to read as follows: 

 
All Statements of Intent to Pay Prevailing Wages, Affidavits of Wages Paid and 
Certified Payrolls, including a signed Statement of Compliance for Federal-aid 
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projects, shall be submitted to the Engineer and to the State L&I online Prevailing 
Wage Intent & Affidavit (PWIA) system.  When apprenticeship is a requirement of 
the contract, include in PWIA all apprentices. 

1-07.11   Requirements for Nondiscrimination 
 
Section 1-07.11 is supplemented with the following: 
 

(May 5, 2025, APWA GSP Option B) 
Requirement for Affirmative Action to Ensure Equal Employment Opportunity  

 
In accordance with 41 CFR § 60-4.2, the clauses contained in 1-4 below are 
required to be included in this Contract. Nothing in this contract alters the 
Contractor’s responsibility to comply with all applicable Federal regulations, 
including but not limited to 41 CFR part 60 as currently existing or later amended. 

1. The Contractor's attention is called to the “Equal Opportunity Clause 
and the Standard Federal Equal Employment Opportunity Construction 
Contract Specifications” set forth herein. 
 

2. The goals and timetables for minority and female participation set by the 
Office of Federal Contract Compliance Programs, expressed in 
percentage terms for the Contractor's aggregate work force in each 
construction craft and in each trade on all construction work in the covered 
area, are as follows: 

Women - Statewide 
 
Timetable Goal 
 
Until further notice 6.9% 
 
Minorities - by Standard Metropolitan Statistical Area (SMSA) 
Spokane, WA: 

SMSA Counties: 
Spokane, WA     2.8 

WA Spokane. 
Non-SMSA Counties     3.0 
WA Adams; WA Asotin; WA Columbia; WA Ferry; WA 

Garfield; WA Lincoln, WA Pend Oreille; WA Stevens; WA Whitman. 
Richland, WA 

SMSA Counties: 
Richland Kennewick, WA    5.4 

WA Benton; WA Franklin. 
Non-SMSA Counties      3.6 

WA Walla Walla. 
Yakima, WA: 

SMSA Counties: 
Yakima, WA      9.7 
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WA Yakima. 
Non-SMSA Counties     7.2 

WA Chelan; WA Douglas; WA Grant; WA 
Kittitas; WA Okanogan. 

Seattle, WA: 
SMSA Counties: 

Seattle Everett, WA  7.2 
WA King; WA Snohomish 

Tacoma, WA  6.2 
WA Pierce. 

Non-SMSA Counties  6.1 
WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; 
WA Kitsap; WA Lewis; WA Mason; WA Pacific; WA San Juan; 
WA Skagit; WA Thurston; WA Whatcom. 

 
Portland, OR: 

SMSA Counties: 
Portland, OR-WA  4.5 

WA Clark.  
Non-SMSA Counties  3.8 

WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  
Wahkiakum. 

 
These goals are applicable to each nonexempt Contractor’s total on-site 
construction workforce, regardless of whether or not part of that workforce is 
performing work on a Federal, or federally assisted project, contract, or 
subcontract until further notice. Compliance with these goals and timetables is 
enforced by the Office of Federal Contract compliance Programs. 
 
The Contractor's compliance with the Executive Order and the regulations in 41 
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity 
Clause, specific affirmative action obligations required by the specifications set 
forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority 
and female employment and training must be substantially uniform throughout 
the length of the contract, in each construction craft and in each trade, and the 
Contractor shall make a good faith effort to employ minorities and women evenly 
on each of its projects. The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of 
meeting the Contractor's goals shall be a violation of the contract, the Executive 
Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will 
be measured against the total work hours performed. 

 
3. The Contractor shall provide written notification to the Office of Federal Contract 

Compliance Programs (OFCCP) within 10 working days of award of any 
construction subcontract in excess of $10,000 or more that are Federally funded, 
at any tier for construction work under the contract resulting from this solicitation. 
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The notification shall list the name, address and telephone number of the 
subcontractor; employer identification number of the subcontractor; estimated 
dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the contract is to be performed. 
The notification shall be sent to:  

 
U.S. Department of Labor 
Office of Federal Contract Compliance Programs Pacific Region 
Attn: Regional Director 
San Francisco Federal Building 
90 – 7th Street, Suite 18-300 
San Francisco, CA 94103(415) 625-7800 Phone 
(415) 625-7799 Fax 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the 

Covered Area is as designated herein. 
 
In accordance with 41 CFR § 60-4.3, the clauses contained in 1-15 below are 
required to be included in this Contract. Nothing in this Contract alters the 
Contractor’s responsibility to comply with all applicable Federal regulations, including 
but not limited to 41 CFR part 60 as currently existing or later amended. 
 
Standard Federal Equal Employment Opportunity Construction Contract 
Specifications 
 
1. As used in these specifications: 
 

a. “Covered Area” means the geographical area described in the solicitation 
from which this contract resulted; 

 
b. “Director” means Director, Office of Federal Contract Compliance Programs, 

United States Department of Labor, or any person to whom the Director 
delegates authority; 

 
c. “Employer Identification Number” means the Federal Social Security number 

used on the Employer's Quarterly Federal Tax Return, U.S. Treasury 
Department Form 941; 

 
d. “Minority” includes: 
 

(1) Black (all persons having origins in any of the Black African racial groups 
not of Hispanic origin); 

 
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central 

American, South American, or other Spanish culture or origin, regardless 
of race); 
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(3) Asian and Pacific Islander (all persons having origins in any of the 

original peoples of the Far East, Southeast Asia, the Indian 
Subcontinent, or the Pacific Islands); and 

 
(4) American Indian or Alaskan Native (all persons having origins in any of 

the original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification.) 

 
2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion 

of the work involving any construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these specifications and the 
Notice which contains the applicable goals for minority and female participation 
and which is set forth in the solicitations from which this contract resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 

approved by the U.S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan 
area (including goals and timetables) shall be in accordance with that Plan for 
those trades which have unions participating in the Plan. Contractors must be 
able to demonstrate their participation in and compliance with the provisions of 
any such Hometown Plan.  Each Contractor or subcontractor participating in an 
approved Plan is individually required to comply with its obligations under the 
EEO clause, and to make a good faith effort to achieve each goal under the Plan 
in each trade in which it has employees. The overall good faith performance by 
other Contractors or subcontractors toward a goal in an approved Plan does not 
excuse any covered Contractor's or subcontractor's failure to take good faith 
efforts to achieve the Plan goals and timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided 

in paragraphs 7a through 7p of this Special Provision. The goals set forth in the 
solicitation from which this contract resulted are expressed as percentages of the 
total hours of employment and training of minority and female utilization the 
Contractor should reasonably be able to achieve in each construction trade in 
which it has employees in the covered area. Covered construction contractors 
performing construction work in geographical areas where they do not have a 
Federal or federally assisted construction contract shall apply the minority and 
female goals established for the geographical area where the work is being 
performed. The Contractor is expected to make substantially uniform progress in 
meeting its goals in each craft during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by 

a union with whom the Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor's obligations under these 
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specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be employed 
by the Contractor during the training period, and the Contractor must have made 
a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities.  Trainees must 
be trained pursuant to training programs approved by the U.S. Department of 
Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal 

employment opportunity. The evaluation of the Contractor's compliance with 
these specifications shall be based upon its effort to achieve maximum results 
from its actions. The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, 

intimidation, and coercion at all sites, and in all facilities at which the 
Contractor's employees are assigned to work. The Contractor, where 
possible, will assign two or more women to each construction project.  
The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of 
and carry out the Contractor's obligation to maintain such a working 
environment, with specific attention to minority or female individuals 
working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment 

sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its 
unions have employment opportunities available, and maintain a record 
of the organizations' responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers 

of each minority and female off-the-street applicant and minority or 
female referral from a union, a recruitment source or community 
organization and of what action was taken with respect to each such 
individual. If such individual was sent to the union hiring hall for referral 
and was not referred back to the Contractor by the union or, if referred, 
not employed by the Contractor, this shall be documented in the file with 
the reason therefor, along with whatever additional actions the 
Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or 

unions with which the Contractor has a collective bargaining agreement 
has not referred to the Contractor a minority person or woman sent by 
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the Contractor, or when the Contractor has other information that the 
union referral process has impeded the Contractor's efforts to meet its 
obligations. 

 
e. Develop on-the-job training opportunity and/or participate in training 

programs for the area which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those 
programs funded or approved by the U.S. Department of Labor.  The 
Contractor shall provide notice of these programs to the sources 
compiled under 7b above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the 

policy to unions and training programs and requesting their cooperation 
in assisting the Contractor in meeting its EEO obligations; by including it 
in any policy manual and collective bargaining agreement; by publicizing 
it in the company newspaper, annual report, etc.; by specific review of 
the policy with all management personnel and with all minority and 
female employees at least once a year; and by posting the company 
EEO policy on bulletin boards accessible to all employees at each 
location where construction work is performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative 

action obligations under these specifications with all employees having 
any responsibility for hiring, assignment, layoff, termination or other 
employment decisions including specific review of these items with on-
site supervisory personnel such as Superintendents, General Foremen, 
etc., prior to the initiation of construction work at any job site. A written 
record shall be made and maintained identifying the time and place of 
these meetings, persons attending, subject matter discussed, and 
disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any 

advertising in the news media, specifically including minority and female 
news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment efforts, both oral and written, to minority, female 

and community organizations, to schools with minority and female 
students and to minority and female recruitment and training 
organizations serving the Contractor's recruitment area and employment 
needs. Not later than one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment 
source, the Contractor shall send written notification to organizations 
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such as the above, describing the openings, screening procedures, and 
tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other 

minority persons and women and where reasonable, provide after 
school, summer and vacation employment to minority and female youth 
both on the site and in other areas of a Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an 

obligation to do so under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation of all minority 

and female personnel for promotional opportunities and encourage 
these employees to seek or to prepare for, through appropriate training, 
etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments 

and other personnel practices, do not have a discriminatory effect by 
continually monitoring all personnel and employment related activities to 
ensure that the EEO policy and the Contractor's obligations under these 
specifications are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated 

except that separate or single-user toilet and necessary changing 
facilities shall be provided to assure privacy between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for 

subcontracts from minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female 
contractor associations and other business associations. 

 
p. Conduct a review, at least annually, of all supervisors' adherence to and 

performance under the Contractor's EEO policies and affirmative action 
obligations. 

 
8. Contractors are encouraged to participate in voluntary associations which assist 

in fulfilling one or more of their affirmative action obligations (7a through 7p). The 
efforts of a contractor association, joint contractor-union, contractor-community, 
or other similar group of which the Contractor is a member and participant, may 
be asserted as fulfilling any one or more of the obligations under 7a through 7p 
of this Special Provision provided that the Contractor actively participates in the 
group, makes every effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, ensure that the concrete 
benefits of the program are reflected in the Contractor's minority and female 
work-force participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrate the 
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effectiveness of actions taken on behalf of the Contractor. The obligation to 
comply, however, is the Contractor's and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been 

established. The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority. Consequently, the 
Contractor may be in violation of the Executive Order if a particular group is 
employed in substantially disparate manner (for example, even though the 
Contractor has achieved its goals for women generally, the Contractor may be in 
violation of the Executive Order if a specific minority group of women is 
underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, religion, 
sex, sexual orientation, gender identity, or national origin. 

 
11. The Contractor shall not enter into any subcontract with any person or firm 

debarred from Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspensions, 
terminations and cancellations of existing subcontracts as may be imposed or 
ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs.  Any 
Contractor who fails to carry out such sanctions and penalties shall be in violation 
of these specifications and Executive Order 11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall 

implement specific affirmative action steps, at least as extensive as those 
standards prescribed in paragraph 7 of this Special Provision, so as to achieve 
maximum results from its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the Director shall proceed in 
accordance with 41 CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment 

related activity to ensure that the company EEO policy is being carried out, to 
submit reports relating to the provisions hereof as may be required by the 
government and to keep records. Records shall at least include, for each 
employee, their name, address, telephone numbers, construction trade, union 
affiliation if any, employee identification number when assigned, social security 
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), 
dates of changes in status, hours worked per week in the indicated trade, rate of 
pay, and locations at which the work was performed. Records shall be maintained 
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in an easily understandable and retrievable form; however, to the degree that 
existing records satisfy this requirement, the Contractors will not be required to 
maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application 

of other laws which establish different standards of compliance or upon the 
application of requirements for the hiring of local or other area residents (e.g., 
those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 

 
Additional assistance for Federal Construction Contractors on contracts 
administered by Washington State Department of Transportation or by Local 
Agencies may be found at: 

 
Washington State Dept. of Transportation 
Office of Equity and Civil Rights 
PO Box 47314 
310 Maple Park Ave. SE 
Olympia WA 
98504-7314 
Ph: 360-705-7090 
Fax: 360-705-6801 
http://www.wsdot.wa.gov/equalopportunity/default.htm 

 
(September 3, 2024, APWA GSP Option B) 
 
Section 1-07.11 is supplemented with the following: 
 
Disadvantaged Business Enterprise Participation 
General 
The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 
and USDOT’s official interpretations (i.e., Questions & Answers) apply to this 
Contract.  Demonstrating compliance with these Specifications is a Condition of 
Award (COA) of this Contract.  Failure to comply with the requirements of this 
Specification may result in your Bid being found to be irregular in accordance 
with Section 1-02.13 resulting in rejection or other sanctions as provided by the 
Contract. 
 
DBE Abbreviations and Definitions 
Certified Business Description – The approved business description that 
supplements the North American Industry Classification System (NAICS) code 
listed in OMWBE’s directory of certified firms. 
 
Certified Business Directory – A database of all Minority, Women, and 
Disadvantaged Business Enterprises currently certified by Washington State. The 
on-line Directory is available to Bidders for their use in identifying and soliciting 



1-64  Special Provisions 
HARPER ESTUARY BARRIER CORRECTION 

interest from DBE firms. The database is located under the Firm Certification 
section of the Diversity Management and Compliance System web page at: 
https://omwbe.diversitycompliance.com. 
 
Commercially Useful Function (CUF) –  
A firm performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved as defined in 49 CFR 
26.55(c)(1). To perform a commercially useful function, the firm must also be 
responsible, with respect to materials and supplies used on the contract, for 
ordering, negotiating price, paying for, determining quality and quantity, and 
installing (where applicable) for the material itself. 
 
The DBE firm does not perform a CUF if its role is limited to that of an extra 
participant in a transaction, contract, or Project through which the funds are 
passed to obtain the appearance of DBE participation. 
 
Consultant, DBE – An individual, partnership, firm, or corporation who meet the 
definition of a DBE which has been retained under a contract to provide technical 
or professional services. 
 
DBE Commitment – The dollar amount and scope of work the Bidder indicates 
on each line of their DBE Utilization Certification (DOT Form 272-056) for each 
DBE firm. These Commitments will be incorporated into the Contract and shall be 
considered Contract requirements.  
 
DBE Condition of Award (COA) Goal – An assigned numerical amount 
specified as a percentage of the Contract.  At Bid, this is the minimum amount 
that the Bidder must commit to by submission of the DBE Utilization Certification 
form and, if necessary, by GFE Documentation. 
 
Disadvantaged Business Enterprise (DBE) – A business that is owned and 
operated independently from other businesses and is certified by the Washington 
State Office of Minority and Women’s Business Enterprises, as meeting the 
criteria outlined in 49 CFR 26 regarding DBE certification. 
 
Force Account Work – Work measured and paid in accordance with Section 
1-09.6. 
 
Good Faith Efforts (GFE)– Efforts to achieve the DBE COA Goal or other 
requirements of this Provision which, by their scope, intensity, and 
appropriateness to the objective, can reasonably be expected to fulfill the 
program requirement. 
 
Good Faith Efforts (GFE) Documentation - The documentation of the Good 
Faith Effort.  GFE Documentation is only required in the event that the Contractor 
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is unable to fulfill the program requirements and shall follow the guidance of 49 
CFR Part 26 Appendix A. 
 
Subcontractor, DBE – An individual, partnership, firm, corporation, or joint 
venture who meet the definition of a DBE and who is sublet part of the Contract. 
 
Supplier, DBE – A Manufacturer, Regular Dealer, Distributor, or Transaction 
Facilitator who provides supplies or materials for the Contract.  The role a 
Supplier performs is determined on a contract-by contact basis.  
 
Manufacturer, DBE – A DBE firm that operates or maintains a factory or 
establishment that produces on the premises the materials, supplies, articles, or 
equipment required under the Contract.  A DBE Manufacturer shall produce 
finished goods or products from raw or unfinished material or purchase and 
substantially alters goods and materials to make them suitable for construction 
use before reselling them. 
 
Regular Dealer, DBE – A DBE firm that owns, operates, or maintains a store, 
warehouse, or other establishment in which the materials or supplies required for 
the performance of a Contract are bought, kept in stock, and regularly sold to the 
public in the usual course of business. To be a Regular Dealer, the DBE firm 
must be an established regular business that engages in as its principal business 
and in its own name the purchase and sale of the products in question. A Regular 
Dealer in such items as steel, cement, gravel, stone, and petroleum products 
need not own, operate or maintain a place of business if it both owns and 
operates distribution equipment for the products. Any supplementing of regular 
dealers’ own distribution equipment shall be by long-term formal lease 
agreements and not on an ad-hoc basis. Brokers, packagers, manufacturers’ 
representatives, or other persons who arrange or expedite transactions shall not 
be regarded as Regular Dealers within the meaning of this definition. 
 
Distributor, DBE –An established DBE firm that engages in the regular sale or 
lease of the items specified by the contract.  A DBE Distributor assumes 
responsibility for the items it purchases once they leave the point of origin, 
making it liable for any loss or damage not covered by the carrier’s insurance.  
The Distributor must demonstrate ownership of the items in question and assure 
all risk for loss or damage during transportation, evidenced by the terms of the 
purchase order or bill of lading from a third party, indicating Free on Board (FOB) 
at the point of origin or similar terms that transfer responsibility of the items in 
question to the DBE distributors. 
 
Transaction Facilitator, DBE – A DBE firm (packagers, brokers, manufacturer’s 
representatives, etc.) who provides a bona fide service arranging, facilitating, or 
expediting transactions but does not qualify as a Manufacturer, a Regular Dealer, 
or a Distributor.  
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DBE COA Goal 
The Contracting Agency has established a DBE COA Goal for this Contract in the 
amount of: 13% which applies to the final Contract amount. 
 
If the Contractor cannot meet the DBE COA Goal, GFE Documentation is 
required.  
 
Demonstrating compliance with the DBE COA Goal is a Condition of Award of 
this Contract. 
 
Procedures Prior to Award 
Approval of Regular Dealer and Distributors 
DBE firms proposed to be used as either a Regular Dealer or a Distributor must 
be approved before being listed as a COA/used on a project. The Approved 
Regular Dealer list published on WSDOT’s Office of Equity and Civil Rights 
(OECR) web site must include the specific project for which approval is being 
requested. For purposes of the DBE COA Goal participation, the Regular 
Dealer/Distributor must submit the DBE Regular Dealer/Distributor Affirmation 
Form (USDOT OMB Control 508v3)a minimum of five calendar days prior to bid 
opening. The DBE Regular Dealer/Distributor Affirmation Form is located at: 
https://www.transportation.gov/mission/civil-rights/dbe-regular-dealer-distributor-
affirmation.  
 
Requests to be listed as a Regular Dealer/Distributor will only be processed if the 
requesting firm is a material supplier certified by the Office of Minority and 
Women’s Business Enterprises in a NAICS code that falls within the 42XXXX 
NAICS Wholesale code section. 
 
Disadvantaged Business Enterprise Utilization 
To be eligible for award of the Contract, the Bidder shall properly complete and 
submit a Disadvantaged Business Enterprise (DBE) Utilization Certification with 
the Bidder’s sealed Bid Proposal, as specified in Section 1-02.9 Delivery of 
Proposal. The Bidder’s DBE Utilization Certification must clearly demonstrate 
how the Bidder intends to meet the DBE COA Goal.  A DBE Utilization 
Certification (WSDOT Form 272-056) is included in the Proposal package for this 
purpose as well as instructions on how to properly fill out the form. 
 
The Bidder is advised that the items listed below when listed in the Utilization 
Certification must have their amounts reduced to the percentages shown and 
those reduced amounts will be the amount applied towards meeting the DBE 
COA Goal. 
 

1. Force account at 50% of the total amount to be subcontracted 
2. Regular dealer at 60% of the cost of the materials or supplies 
3. Distributor at 40% of the cost of the materials or supplies 
4. Transaction Facilitator not more than 5% of the goods or services 
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In the event of arithmetic errors in completing the DBE Utilization Certification, 
the amount listed to be applied towards the DBE COA Goal for each DBE shall 
govern and the DBE total amount shall be adjusted accordingly. 
 
Bid Proposals submitted that do not contain a DBE Utilization Certification Form 
that demonstrates how the Bidder intends to meet the DBE COA Goal will be 
considered irregular in accordance with Section make the Proposal considered to 
be irregular in accordance with Section 1-02.13 and will be rejected. 
 
Disadvantaged Business Enterprise Written Confirmation Document(s) 
The Bidder shall submit a Disadvantaged Business Enterprise (DBE) Written 
Confirmation Document (completed and signed by the DBE) for each DBE firm 
listed in the Bidder’s completed DBE Utilization Certification. Failure to do so will 
result in the associated participation being disallowed, which will cause the Bid to 
be considered irregular in accordance with Section 1-02.13 and will be rejected. 
 
The Confirmation Documents provide confirmation from the DBEs that they are 
participating in the Contract as provided in the Bidder’s Commitment.  The 
Confirmation Documents must be consistent with the Utilization Certification. 
 
A DBE Written Confirmation Document (WSDOT Form 422-031) is included in 
the Proposal package for this purpose. The form(s) shall be received as specified 
in the special provisions for Section 1-02.9 Delivery of Proposal. 
 
It is prohibited for the Bidder to require a DBE to submit a Written Confirmation 
Document with any part of the form left blank. Should the Contracting Agency 
determine that an incomplete Written Confirmation Document was signed by a 
DBE, the associated DBE participation may not be allowed. 
 
DBE Bid Item Breakdown 
The Bidder shall submit a DBE Bid Item Breakdown Form (DOT Form 272-054) 
as specified in the Special Provisions for Section 1-02.9, Delivery of Proposal. 
 
Selection of Successful Bidder/Good Faith Efforts (GFE) 
The successful Bidder shall be selected on the basis of having submitted the 
lowest responsive Bid, which demonstrates a good faith effort to achieve the 
DBE COA Goal. The Contracting Agency, at any time during the selection 
process, may request a breakdown of the bid items and amounts that are 
counted towards the overall contract goal for any of the DBEs listed on the DBE 
Utilization Certification. 
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GFE to achieve the DBE COA Goal may be accomplished in one of two ways: 
 

1. By meeting the DBE COA Goal 
Submission of the DBE Utilization Certification, supporting DBE 
Written Confirmation Document(s) showing the Bidder has obtained 
enough DBE participation to meet or exceed the DBE COA Goal 
and the DBE Bid Item Breakdown 

 
2. By documentation that the Bidder made adequate GFE to meet the 

DBE COA Goal 
The Bidder may demonstrate a GFE in whole or part through GFE 
Documentation only in the event a Bidder’s efforts to solicit 
sufficient DBE participation have been unsuccessful. The Bidder 
must supply GFE Documentation in addition to the DBE Utilization 
Certification, supporting DBE Written Confirmation Document(s) 
and the DBE Bid Item Breakdown form. 

 
In the case where a Bidder is awarded the contract based on demonstrating 
adequate GFE Documentation, the advertised DBE COA Goal will not be 
reduced.  The Bidder shall demonstrate a GFE during the life of the Contract to 
attain the advertised DBE COA Goal. 
 
The Contracting Agency will review the GFE Documentation and will determine if 
the Bidder made an adequate good faith effort. 
 
Procedures between Award and Execution 
DBE Trucking Credit Form 
The successful Bidder shall submit a DBE Trucking Credit Form (WSDOT Form 
272-058), as specified in the Special Provisions for Section 1-03.3, Execution of 
Contract. 
 
The DBE Trucking Credit Form is required for all DBE Firms performing as a 
subcontractor for “Trucking” or “Hauling” and are performing a part of a bid item.  
For example, if the item of Work is Structure Excavation including Haul, and 
another firm is doing the excavation and the DBE Trucking firm is doing the haul, 
the form is required.  For a DBE subcontractor that is responsible for an entire 
item of work that may require some use of trucks, the form is not required. 
 
Procedures after Execution 
Commercially Useful Function (CUF) 
The Contractor may only take credit for the payments made for Work performed 
by a DBE that is determined to be performing a CUF. Payment must be 
commensurate with the work actually performed by the DBE. This applies to all 
DBEs performing Work on a project, whether or not the DBEs are COA, if the 
Contractor wants to receive credit for their participation. The Engineer will 
conduct CUF reviews to ascertain whether DBEs are performing a CUF. A DBE 
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performs a CUF when it is carrying out its responsibilities of its contract by 
actually performing, managing, and supervising the Work involved. The DBE 
must be responsible for negotiating price; determining quality and quantity; 
ordering the material, installing (where applicable); and paying for the material 
itself. If a DBE does not perform “all” of these functions on a furnish-and-install 
contract, it has not performed a CUF and the cost of materials cannot be counted 
toward DBE COA Goal. Leasing of equipment from a leasing company is 
allowed. However, leasing/purchasing equipment from the Contractor is not 
allowed. Lease agreements shall be provided prior to the subcontractor 
beginning Work. Any use of the Contractor’s equipment by a DBE will not be 
credited as countable participation. 
 
The DBE does not perform a CUF if its role is limited to that of an extra 
participant in a transaction, contract, or project through which the funds are 
passed in order to obtain the appearance of DBE participation. 
 
In order for a DBE traffic control company to be considered to be performing a 
CUF, the DBE must be in control of its work inclusive of supervision.  The DBE 
shall employ a Traffic Control Supervisor who is directly involved in the 
management and supervision of the traffic control employees and services. 
 
The following are some of the factors that the Engineer will use in determining 
whether a DBE trucking company is performing a CUF: 
 

1. The DBE shall be responsible for the management and supervision 
of the entire trucking operation for which it is responsible on the 
contract. The owner demonstrates business related knowledge, 
shows up on site and is determined to be actively running the 
business. 

 
2. The DBE itself shall own and operate at least one fully licensed, 

insured, and operational truck used on the Contract. The drivers of 
the trucks owned and leased by the DBE must be exclusively 
employed by the DBE and reflected on the DBE’s payroll. 

 
3. Lease agreements for trucks shall indicate that the DBE has 

exclusive use of and control over the truck(s). This does not 
preclude the leased truck from working for others provided it is with 
the consent of the DBE and the lease provides the DBE absolute 
priority for use of the leased truck. 

 
4. Leased trucks shall display the name and identification number of 

the DBE.  
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Truck Unit Listing Log 
In addition to the subcontracting requirements of Section 1-08.1, each DBE 
trucking firm shall submit supplemental information consisting of a completed 
primary DBE/FSBE Truck Unit Listing Log (DOT Form 350-077) and all 
Rental/Lease agreements (if applicable).  The supplemental information shall be 
submitted in an electronic format to the Engineer prior to any trucking services 
being performed for DBE credit.  Incomplete or incorrect supplemental 
information will be returned for correction.  The corrected Primary Truck Unit 
Listing Log and any Updated Primary Truck Unit Listing Logs shall be submitted 
and accepted by the Engineer no later than ten calendar days of utilizing 
applicable trucks.  Failure to submit or update the DBE Truck Unit Listing Log 
may result in trucks not being credited as DBE participation. 
 
Each DBE trucking firm shall complete a daily DBE/FSBE Truck Unit Listing Log 
(DOT Form 350-077) for each day that the DBE performs trucking services for 
DBE credit.  The Daily Truck Unit Listing Log forms shall be submitted by Friday 
of the week after the Work was performed by email to the following email 
addresses. 
 
*** pwroadscontracts@kitsap.gov*** 
 
 
Joint Checking 
A joint check is a check between a subcontractor and the Contractor to the 
supplier of materials/supplies. The check is issued by the Contractor as payer to 
the subcontractor and the material supplier jointly for items to be incorporated 
into the project. The DBE must release the check to the supplier, while the 
Contractor acts solely as the guarantor. 
 
A joint check agreement must be approved by the Engineer and requested by the 
DBE involved using the DBE Joint Check Request Form (WSDOT Form 272-053) 
prior to its use.  The form must accompany the DBE Joint Check Agreement 
between the parties involved, including the conditions of the arrangement and 
expected use of the joint checks. 
 
The approval to use joint checks and the use will be closely monitored by the 
Engineer.  To receive DBE credit for performing a CUF with respect to obtaining 
materials and supplies, a DBE must “be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing and paying for 
the material itself.” The Contractor shall submit DBE Joint Check Request Form 
to the Engineer and be in receipt of written approval prior to using a joint check. 
 
Material costs paid by the Contractor directly to the material supplier are not 
allowed.  If proper procedures are not followed or the Engineer determines that 
the arrangement results in lack of independence for the DBE involved, no DBE 
credit will be given for the DBE’s participation as it relates to the material cost. 
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Prompt Payment 
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. 
Prompt payment requirements apply to progress payments as well as return of 
retainage. 
 
Reporting 
The Contractor and all subcontractors of any tier, suppliers, service providers, 
and professional services that utilize DBEs to perform work on the project, shall 
maintain appropriate records that will enable the Engineer to verify DBE 
participation throughout the life of the project. 
 
Refer to Section 1-08.1 for additional reporting requirements associated with this 
Contract. 
 
Crediting DBE Participation 
General 
Subcontractors proposed as COA must be certified prior to the due date for bids 
on the Contract.  All non-COA DBE subcontractors shall be certified before the 
subcontract on which they are participating is executed. 
 
DBE participation is only credited upon payment to the DBE. 
 
DBE Prime Contractor and Subcontractor Participation 
Only take credit for the Work that the DBE contractor performs with its own forces 
and is certified to perform. 
 
If the Prime Contractor, subcontractor, or lower tier subcontractor DBE 
subcontracts a portion of the Work of its contract to another firm, the value of the 
subcontracted Work may be counted toward the DBE Commitments only if the 
lower-tier subcontractor is also a DBE. 
 
Work subcontracted to a lower-tier subcontractor that is a DBE may be counted 
toward the DBE Commitments only if the lower-tier subcontractor self performs a 
minimum of 30 percent of the Work subcontracted to them. 
 
Work subcontracted by a DBE contractor to a non-DBE does not count towards 
the DBE COA Goal. 
 
DBE Subcontract and Lower Tier Subcontract Documents 
 
DBE Consultants 
A DBE firm providing a bona fide service, such as professional, technical, or 
managerial services, specifically required for the performance of the contract will 
be credited as DBE participation 
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Force Account Work 
When the Bidder elects to utilize force account Work to meet the DBE COA Goal, 
as demonstrated by listing this force account Work on the DBE Utilization 
Certification form, for the purposes of meeting DBE COA Goal, only 50% of the 
Proposal amount shall be credited toward the Bidder’s Commitment to meet the 
DBE COA Goal. 
 
One hundred percent of the actual amounts paid to the DBE for the force account 
Work shall be credited towards the DBE COA Goal or DBE participation. 
 
Temporary Traffic Control Participation 
If the DBE firm only provides “Flagging”, the DBE firm must provide a traffic 
control supervisor (TCS) and flagger(s), which are under the direct control of the 
DBE. The DBE firm shall also provide all flagging equipment for its employees 
(e.g., paddles, hard hats, and vests). 
 
If the DBE firm provides “Traffic Control Services”, the DBE firm must provide a 
TCS, flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be in 
total control of all items in implementing the traffic control for the project. 
 
Trucking Participation 
DBE trucking firm participation may only be credited as DBE participation for the 
value of the hauling services, not for the materials being hauled unless the 
trucking firm is also certified as a supplier of those materials.  In situations where 
the DBE’s work is priced per ton, the value of the hauling service must be 
calculated separately from the value of the materials in order to determine DBE 
credit for hauling 
 
The DBE trucking firm must own and operate at least one licensed, insured and 
operational truck on the contract. The truck must be of the type that is necessary 
to perform the hauling duties required under the contract. The DBE receives 
credit for the value of the transportation services it provides on the Contract using 
trucks it owns or leases, licenses, insures, and operates with drivers it employs. 
 
The DBE may lease additional trucks from another DBE firm. The DBE who 
leases additional trucks from another DBE firm receives credit for the value of the 
transportation services the lessee DBE provides on the Contract. 
 
The trucking Work subcontracted to any non-DBE trucking firm will not receive 
credit for Work done on the project.  
 
The DBE may lease trucks from a truck leasing company (recognized truck rental 
center) but can only receive credit towards DBE participation if the DBE uses its 
own employees as drivers. 
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DBE Supplier 
The credit of a DBE Supplier is decided on a contract-by-contract basis based on 
what the role the proposed DBE Supplier will be performing. OECR will make 
determinations on whether a Supplier qualifies as a Regular Dealer, Distributor, 
or Transaction Facilitator based on their role for the Contract. 
 

Manufacturer - One hundred percent (100%) of the cost of the 
manufactured product obtained from a DBE manufacturer may count 
towards the DBE COA Goal.   
 
Regular Dealer - Sixty percent (60%) of the cost of materials or supplies 
purchased from a DBE Regular Dealer may be credited toward the DBE 
Goal.   
 
Distributor – Forty percent (40%) of the cost of materials or supplies 
purchased from a DBE Distributor may be credited toward the DBE Goal.   
 
Transaction Facilitator - only the fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on 
the job site, may toward the DBE COA Goal provided the fees are not 
excessive as compared with fees customarily allowed for similar services. 
The reasonable fee shall not exceed 5 percent of the total cost of the 
goods or services. Documentation will be required to support the 
fee/commission charged by the DBE. The cost of the materials and 
supplies themselves cannot be counted toward the DBE Goal. 

 
Changes in COA Work Committed to DBE 
The Contractor shall utilize the COA DBEs to perform the work and supply the 
materials for which each is committed unless prior written approval by the 
Engineer has been received by the Contractor.  The Contractor shall not be 
entitled to any payment for work or material completed by the Contractor or 
subcontractors that was committed to be completed by the COA DBEs in the 
DBE Utilization Certification form. 
 
Changes 
In the event a change results in a reduction to Work committed to a COA DBE, 
the Contractor shall substitute other remaining Work to that COA DBE if possible, 
to avoid a change to the total dollar amount to be applied towards the goal 
committed to that COA DBE.  If there is a reduction to the total dollar amount to 
be applied towards the goal for a COA DBE Commitment, regardless of the 
reason, it shall be viewed as DBE termination, and subject to the termination 
procedures below. A notification to the DBE shall occur as soon as possible but 
no later than two weeks after the Contractor is aware of the upcoming change. 
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Original Quantity Underruns 
In the event that Work committed to a DBE firm as part of the COA underruns the 
original planned quantities the Contractor may be required to substitute other 
remaining Work to another DBE. 
 
Contractor Proposed DBE Substitutions 
Requests to substitute a COA DBE must be for good cause (see DBE termination 
process below) and requires prior written approval of the Engineer.  After 
receiving a termination with good cause approval, the Contractor may only 
replace a DBE with another certified DBE.  When changes between Contract 
Award and Execution result in a substitution of COA DBE, the substitute DBE 
shall be certified prior to the bid opening on the Contract.  
 
DBE Termination 
Termination of a COA DBE (or an approved substitute DBE) is only allowed in 
whole or in part for good cause and with prior written approval of the Contracting 
Agency. If the Contractor terminates a COA DBE without the prior written 
approval of the Contracting Agency, the Contractor shall not be entitled to 
payment for work or material committed to, but not performed/supplied by the 
COA DBE. In addition, sanctions may apply as described elsewhere in this 
specification. 
 
Prior to requesting approval to terminate a COA DBE, the Contractor shall give 
notice in writing to the DBE with a copy to the Engineer of its intent to request to 
terminate DBE Work and the reasons for doing so. The DBE shall have five days 
to respond to the Contractor’s notice. The DBE’s response shall either support 
the termination or advise the Engineer and the Contractor of the reasons it 
objects to the termination of its subcontract. 
 
If the request for termination is approved, the Contractor is required to substitute 
with another DBE to perform at least the same amount of work as the DBE that 
was terminated (or provide GFE Documentation). A plan to replace the COA DBE 
Commitment amount shall be submitted to the Engineer within 2 days of the 
approval of termination. The plan to replace the Commitment shall provide the 
same detail as that required in the DBE Utilization Certification. 
 
As mentioned above, the Contractor must have good cause to terminate a COA 
DBE. 
  
Good cause typically includes situations where the DBE subcontractor is unable 
or unwilling to perform the work of its subcontract.  Good cause may exist if: 
 

1. The DBE fails or refuses to execute a written contract. 
 

2. The DBE fails or refuses to perform the Work of its subcontract in a 
way consistent with normal industry standards. 
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3. The DBE fails or refuses to meet the Contractor’s reasonable 

nondiscriminatory bond requirements. 
 

4. The DBE becomes bankrupt, insolvent, or exhibits credit 
unworthiness. 

 
5. The DBE is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to federal law or 
applicable State law. 

 
6. The DBE is ineligible to receive DBE credit for the type of work 

involved. 
 

7. The DBE voluntarily withdraws from the project and provides 
written notice of its withdrawal. 

 
8. The DBE’s work is deemed unsatisfactory by the Engineer and not 

in compliance with the Contract. 
 

9. The DBE’s owner dies or becomes disabled with the result that the 
DBE is unable to complete its Work on the Contract. 

 
Good cause does not exist if: 
 

1. The Contractor seeks to terminate a COA DBE so that the 
Contractor can self-perform the Work. 

 
2. The Contractor seeks to terminate a COA DBE so the Contractor 

can substitute another DBE contractor or non-DBE contractor after 
Contract Award. 

 
3. The failure or refusal of the COA DBE to perform its Work on the 

subcontract results from the bad faith or discriminatory action of the 
Contractor (e.g., the failure of the Contractor to make timely 
payments or the unnecessary placing of obstacles in the path of the 
DBE’s Work). 

 
Decertification 
When a DBE is “decertified” from the DBE program during the course of the 
Contract, the participation of that DBE shall continue to count as DBE 
participation as long as the subcontract with the DBE was executed prior to the 
decertification notice. The Contractor is obligated to substitute when a DBE does 
not have an executed subcontract agreement at the time of decertification. 
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Good Faith Effort (GFE) Documentation 
GFE Documentation is required and will be evaluated whenever the Contractor is 
unable to fulfill the program requirement. This evaluation may need to be 
repeated when: 
 

1. Determining award of a Contract that has COA goal, 
 

2. When a COA DBE is terminated and substitution is required, and 
 

3. Prior to Physical Completion when determining whether the 
Contractor has satisfied its DBE commitments. 

 
49 CFR Part 26, Appendix A is intended as general guidance and does not, in 
itself, demonstrate adequate good faith efforts. The following is a list of types of 
actions, which would be considered as part of the Bidder’s GFE Documentation 
to achieve DBE participation. It is not intended to be a mandatory checklist, nor is 
it intended to be exclusive or exhaustive. Other factors or types of efforts may be 
relevant in appropriate cases. 
 

1. Soliciting through all reasonable and available means (e.g. 
attendance at pre-bid meetings, advertising and/or written notices) 
the interest of all certified DBEs who have the capability to perform 
the Work of the Contract. The Bidder must solicit this interest within 
sufficient time to allow the DBEs to respond to the solicitation. The 
Bidder must determine with certainty if the DBEs are interested by 
taking appropriate steps to follow up initial solicitations. 

 
2. Selecting portions of the Work to be performed by DBEs in order to 

increase the likelihood that the DBE COA Goal will be achieved. 
This includes, where appropriate, breaking out contract Work items 
into economically feasible units to facilitate DBE participation, even 
when the Bidder might otherwise prefer to perform these Work 
items with its own forces. 

 
3. Providing interested DBEs with adequate information about the 

Plans, Specifications, and requirements of the Contract in a timely 
manner to assist them in responding to a solicitation. 

 
a. Negotiating in good faith with interested DBEs. It is the 

Bidder’s responsibility to make a portion of the Work 
available to DBE subcontractors and suppliers and to select 
those portions of the Work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation. Evidence of such negotiation 
includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information 
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provided regarding the Plans and Specifications for the Work 
selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to 
perform the Work. 

 
b. A Bidder using good business judgment would consider a 

number of factors in negotiating with subcontractors, 
including DBE subcontractors, and would take a firm’s price 
and capabilities as well as the DBE COA Goal into 
consideration. However, the fact that there may be some 
additional costs involved in finding and using DBEs is not in 
itself sufficient reason for a Bidder’s failure to meet the DBE 
COA Goal, as long as such costs are reasonable. Also, the 
ability or desire of a Bidder to perform the Work of a Contract 
with its own organization does not relieve the Bidder of the 
responsibility to make Good Faith Efforts. Bidders are not, 
however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
4. Not rejecting DBEs as being unqualified without sound reasons 

based on a thorough investigation of their capabilities. The Bidder’s 
standing within its industry, membership in specific groups, 
organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the Bidder’s 
efforts to meet the DBE COA Goal. 

 
5. Making efforts to assist interested DBEs in obtaining bonding, lines 

of credit, or insurance as required by the recipient or Bidder. 
 

6. Making efforts to assist interested DBEs in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
7. Effectively using the services of available minority/women 

community organizations; minority/women contractors’ groups; 
local, State, and Federal minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis 
to provide assistance in the recruitment and placement of DBEs. 

 
8. GFE Documentation must include copies of each DBE and non-

DBE subcontractor quotes submitted to the Bidder when a non-
DBE subcontractor is selected over a DBE for Work on the 
Contract.  (ref. updated DBE regulations – 26.53(b)(2)(vi) & App. A) 
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Administrative Reconsideration of GFE Documentation 
A Bidder has the right to request reconsideration if the GFE Documentation 
submitted with their Bid was determined to be inadequate or without merit.   If, 
during the life of the Contract, the Contractor submits an additional GFE 
Documentation and the Contracting Agency’s GFE Documentation review 
determines a GFE Documentation is inadequate or has no merit, the Contractor 
has the right to request reconsideration of the Contracting Agency’s 
determination. 
 

1. The Bidder must request reconsideration within 48 hours of 
notification of GFE Documentation being inadequate or without 
merit, or the Bidder forfeits the right to reconsideration.  

 
2. The reconsideration decision on the adequacy or merit of the 

Bidder’s GFE Documentation shall be made by an official who did 
not take part in the original determination. 

 
3. Only original GFE Documentation submitted as a supplement to the 

Bid will be considered. The Bidder shall not introduce new 
documentation at the reconsideration hearing. 

 
4. The Bidder shall have the opportunity to meet in person with the 

official for the purpose of setting forth the Bidder’s position as to 
why the GFE Documentation demonstrates a sufficient effort. 

 
5. The reconsideration official shall provide the Bidder with a written 

decision on reconsideration within five working days of the hearing 
explaining the basis for their finding. 

 
Consequences of Non-Compliance 
Breach of Contract 
Each contract with a Contractor (and each subcontract the Contractor signs with 
a subcontractor) must include the following assurance clause:  
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of this contract.  The 
Contractor shall carry out applicable requirements of 49 CFR Part 26 in the 
award and administration of DOT-assisted contracts.  Failure by the Contractor to 
carry out these requirements is a material breach of this Contract, which may 
result in the termination of this Contract or such other remedy as the recipient 
deems appropriate, which may include, but is not limited to: 
 

(1) Withholding monthly progress payments; 
 

(2) Assessing sanctions; 
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(3) Liquidated damages; and/or 
 

(4) Disqualifying the Contractor from future bidding as non-responsible. 
 
If the Contractor or any subcontractor of any tier, supplier, service providers, or 
professional services is deemed to be in non-compliance, the Contractor will be 
informed in writing by the Engineer that sanctions will be imposed for failure to 
meet the DBE COA Commitment and/or submit documentation of good faith 
efforts.  The notice will state the specific sanctions to be imposed which may 
include impacting a Contractor or other entity’s ability to participate in future 
contracts. 
 
Sanctions 
If it is determined that the Contractor’s failure to meet all or part of the DBE COA 
Commitment is due to the Contractor’s inadequate good faith efforts throughout 
the life of the Contract, including failure to submit timely, required Good Faith 
Efforts information and documentation, the Contractor may be required to pay 
DBE penalty equal to the amount of the unmet Commitment, in addition to the 
sanctions outlined in Section 1-07.11(5). 
 
Payment 
Compensation for all costs involved with complying with the conditions of this 
Specification and any other associated DBE requirements is included in payment 
for the associated Contract items of Work, except otherwise provided in the 
Specifications. 
 

 
(November 2, 2022  WSDOT GSP, Option 4) 
Special Training Provisions 

General Requirements 
The Contractor’s equal employment opportunity, affirmative action program 
shall include the requirements set forth below. The Contractor shall provide 
on-the-job training aimed at developing trainees to journey-level status in 
the trades involved. The number of training hours shall be *** 800***. 
Trainees shall not be assigned less than 400 hours per individual per 
Contract. The Contractor may elect to accomplish training as part of the 
work of a subcontractor, however, the Prime Contractor shall retain the 
responsibility for complying with these Special Provisions (achieving the 
training goal). When the Contractor’s training plan includes trainees for 
subcontractors or lower-tier subcontractors, this special provision shall be 
included in the subcontract. 
 
Trainee Approval 
The Contractor shall make every effort to employ/enroll minority and 
women trainees to the extent such persons are available within a 
reasonable recruitment area. This training provision is not intended and 
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shall not be used to discriminate against any applicant for training, whether 
that person is a minority, woman or otherwise. A non-minority male trainee 
or apprentice may be approved provided the following requirements are 
met: 

 
1. The Contractor is otherwise in compliance with the contract’s 

Equal Employment Opportunity (EEO) and On-the-Job Training 
(OJT) requirements and provides documentation of the efforts 
taken to fill the specific training position with either minorities or 
females 

 
2. or, if not otherwise in compliance, furnishes evidence of his/her 

systematic and direct recruitment efforts in regard to the position in 
question and in promoting the enrollment and/or employment of 
minorities and females in the craft which the proposed trainee is to 
be trained 

 
3. and the Contractor has made a good faith effort towards recruiting 

of minorities and women. As a minimum good faith efforts shall 
consist of the following: 
 
a. Distribution of written notices of available employment 

opportunities with the Contractor and enrollment opportunities 
with its unions. Distribution should include but not be limited to; 
minority and female recruitment sources, WSDOT’s OJT 
Support Services Coordinator, and minority and female 
community organizations. 

 
b. Records documenting the Contractor’s efforts and the outcome 

of those efforts, to employ minority and female applicants 
and/or refer them to unions. 

 
c. Records reflecting the Contractor’s efforts in participating in 

developing minority and female on-the-job training 
opportunities, including upgrading programs and 
apprenticeship opportunities. 

 
d. Distribution of written notices to unions and training programs 

disseminating the Contractor’s EEO policy and requesting 
cooperation in achieving EEO and OJT obligations (and their 
written responses). For assistance in locating trainee 
candidates, the Contractor may call WSDOT's OJT Support 
Services Coordinator at (360) 705-7090 or email 
ojtssinfo@wsdot.wa.gov. 
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No employee shall be employed as a trainee in any classification in which 
the employee has successfully completed a training course leading to 
journey-level worker status or in which the employee has been employed 
as a journey-level worker. The Contractor’s records shall document the 
methods for determining the trainee’s status and findings in each case. 
When feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training. 
 
For the purpose of this specification, acceptable training programs are 
those employing trainees/apprentices registered with the following: 

 
1. Washington State Department of Labor & Industries — State 

Apprenticeship Training Council (SATC) approved apprenticeship 
agreement: 

 
a. Pursuant to RCW 49.04.060, an apprenticeship agreement 

shall be; 
 

i. an individual written agreement between an 
employer and apprentice 

ii. a written agreement between (an employer or an 
association of employers) and an organization of 
employees describing conditions of employment 
for apprentices 

iii. a written statement describing conditions of 
employment for apprentices in a plant where there 
is no bona fide employee organization. 

   
All such agreements shall conform to the basic standards and 
other provisions of RCW Chapter 49.04. 

 
2. Apprentices must be registered with U.S. Department of Labor — 

Apprenticeship Training, Employer, and Labor Services (ATELS) 
approved program. 

 
Or 
 

3. Non-ATELS/SATC programs that have been submitted to the 
Contracting Agency for approval by the FHWA for the specific 
project. 

 
Obligation to Provide Information 
Upon starting a new trainee, the Contractor shall furnish the trainee a copy 
of the approved program the Contractor will follow in providing the training. 
Upon completion of the training, the Contractor shall provide the 
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Contracting Agency with a certification showing the type and length of 
training satisfactorily completed by each trainee. 

 
Training Program Approval 
The Training Program shall meet the following requirements: 

 
1. The Training Program (DOT Form 272-049) must be submitted to 

the Engineer for approval prior to commencing contract work 
and shall be resubmitted when modifications to the program occur. 

 
2. The minimum length and type of training for each classification will 

be as established in the training program as approved by the 
Contracting Agency. 

 
3. The Training Program shall contain the trades proposed for 

training, the number of trainees, the hours assigned to the trade 
and the estimated beginning work date for each trainee. 

 
4. Unless otherwise specified, Training Programs will be approved if 

the proposed number of training hours equals the training hours 
required by contract and the trainees are not assigned less than 
400 hours each. 

 
5. After approval of the training program, information concerning each 

individual trainee and good faith effort documentation shall be 
submitted (on DOT Form 272-050). 

 
6. Flagging programs will not be approved. Other programs that 

include flagging training will only be approved if the flagging portion 
is limited to an orientation of not more than 20 hours. 

 
7. It is the intention of these provisions that training is to be provided 

in the construction crafts rather than clerk-typists or secretarial-
type positions. Training is permissible in lower-level management 
positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. 
Some off-site training is permissible as long as the training is an 
integral part of an approved training program. 

 
8. It is normally expected that a trainee will begin training on the 

project as soon as feasible after start of work, utilizing the skill 
involved and remain on the project as long as training opportunities 
exist in the work classification or the trainee reaches journey-level 
status. It is not required that all trainees be on board for the entire 
length of the contract. The number trained shall be determined on 



Special Provisions  1-83 
 HARPER ESTUARY BARRIER CORRECTION 

the basis of the total number enrolled on the contract for a 
significant period. 

 
9. Wage Progressions: Trainees will be paid at least the applicable 

ratios or wage progressions shown in the apprenticeship standards 
published by the Washington State Department of Labor and 
Industries. In the event that no training program has been 
established by the Department of Labor and Industries, the trainee 
shall be paid in accordance with the provisions of RCW 39.12.021, 
which reads as follows: 

 
Apprentice workers employed upon public works projects for 
whom an apprenticeship agreement has been registered and 
approved with the State Apprenticeship Council pursuant to 
RCW 49.04, must be paid at least the prevailing hourly rate for 
an apprentice of that trade. Any worker for whom an 
apprenticeship agreement has not been registered and 
approved by the State Apprenticeship Council shall be 
considered to be a fully qualified journey-level worker, and, 
therefore, shall be paid at the prevailing hourly rate for journey-
level worker. 

 
Compliance 
In the event that the Contractor is unable to accomplish the required 
training hours but can demonstrate a good faith effort to meet the 
requirements as specified, then the Contracting Agency will adjust the 
training goals accordingly. 
 
Noncompliance and Sanctions 
When a contractor violates EEO provisions of the contract, the Contracting 
Agency may impose damages in accordance with WSDOT’s Equal 
Opportunity Compliance Program and the FHWA 1273. These damages 
consist of additional administrative costs including, but not limited to, the 
inspection, supervision, engineering, compliance, and legal staff time and 
expenses necessary for investigating, reporting, and correcting violations, 
as well as loss of federal funding, if any.  Damages attributable to a 
contractor’s violations of the EEO provisions may be deducted from 
progress payments due the Contractor. Before any money is withheld, the 
Contractor will be provided with a notice of the basis of the violations, the 
amount to be withheld and provided an opportunity to respond.  The 
monetary value of the sanction will be calculated on a case-by-case basis 
and based on the damages incurred by the Contracting Agency. 
 
The Contracting Agency’s decision to recover damages for an EEO 
violation does not limit its ability to suspend or revoke the contractor’s pre-
qualification status or seek other remedies as allowed by federal or state 
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law. In appropriate circumstances, the Contracting Agency may also refer 
the Contractor to other state or federal authorities for additional sanctions. 

 
Requirements for Non ATELS/SATC Approved Training Programs 
Contractors who are not affiliated with a program approved by ATELS or 
SATC may have their training program approved (by FHWA) provided that 
the program is submitted for approval on DOT Form 272-049, and the 
following standards are addressed and incorporated in the Contractor’s 
program: 
 

1. The program establishes minimum qualifications for persons 
entering the training program. 

 
2. The program shall outline the work processes in which the trainee 

will receive supervised work experience and training on-the-job 
and the allocation of the approximate time to be spent in each 
major process. The program shall include the method for recording 
and reporting the training completed shall be stated. 

 
3. The program shall include a numeric ratio of trainees to journey-

level worker consistent with proper supervision, training, safety, 
and continuity of employment. The ratio language shall be specific 
and clear as to application in terms of job site and workforce during 
normal operations (normally considered to fall between 1:10 and 
1:4). 

 
4. The terms of training shall be stated in hours. The number of hours 

required for completion to journey-level worker status shall be 
comparable to the apprenticeship hours established for that craft 
by the SATC.  The following are examples of programs that are 
currently approved: 

 
CRAFT HOURS 
Laborer 4,000 
Ironworker 6,000 
Carpenter 5,200-8,000 
Construction Electrician 8,000 
Operating Engineer 6,000-8,000 
Cement Mason 5,400 
Teamster 2,100 

 
5. The method to be used for recording and reporting the training 

completed shall be stated. 
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Measurement 
The Contractor may request that the total number of “training” hours for the 
contract be increased subject to approval by the Contracting Agency. This 
reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other 
sources do not prohibit other reimbursement. Reimbursement to the 
Contractor for off-site training as indicated previously may only be made 
when the Contractor does one or more of the following and the trainees are 
concurrently employed on a Federal-aid project:  
 

1. contributes to the cost of the training, 
 
2. provides the instruction to the trainee, 
 
3. pays the trainee’s wages during the off- site training period. 

 
Reimbursement will be made upon receipt of a certified invoice that shows 
the related payroll number, the name of trainee, total hours trained under 
the program, previously paid hours under the contract, hours due this 
estimate, and dollar amount due this estimate. The certified invoice shall 
show a statement indicating the Contractor’s effort to enroll minorities and 
women when a new enrollment occurs. If a trainee is participating in a 
SATC/ATELS approved apprenticeship program, a copy of the certificate 
showing apprenticeship registration must accompany the first invoice on 
which the individual appears. Reimbursement for training occurring prior to 
approval of the training program will be allowed if the Contractor verbally 
notifies the Engineer of this occurrence at the time the apprentice/trainee 
commences work. A trainee/apprentice, regardless of craft, must have 
worked on the contract for at least 20 hours to be eligible for 
reimbursement. 
 
Training hours that are not in compliance with the approved training plan 
will not be measured. 

 
Payment 
The Contractor will be reimbursed under the item “Training” per hour for 
each hour of approved training provided under the Contract. 
 

(November 2, 2022  WSDOT GSP, Option 4) 
Special Training Provisions 

General Requirements 
The Contractor’s equal employment opportunity, affirmative action program 
shall include the requirements set forth below. The Contractor shall provide 
on-the-job training aimed at developing trainees to journey-level status in 
the trades involved. The number of training hours shall be *** 800***. 
Trainees shall not be assigned less than 400 hours per individual per 
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Contract. The Contractor may elect to accomplish training as part of the 
work of a subcontractor, however, the Prime Contractor shall retain the 
responsibility for complying with these Special Provisions (achieving the 
training goal). When the Contractor’s training plan includes trainees for 
subcontractors or lower-tier subcontractors, this special provision shall be 
included in the subcontract. 
 
Trainee Approval 
The Contractor shall make every effort to employ/enroll minority and 
women trainees to the extent such persons are available within a 
reasonable recruitment area. This training provision is not intended and 
shall not be used to discriminate against any applicant for training, whether 
that person is a minority, woman or otherwise. A non-minority male trainee 
or apprentice may be approved provided the following requirements are 
met: 

 
1. The Contractor is otherwise in compliance with the contract’s 

Equal Employment Opportunity (EEO) and On-the-Job Training 
(OJT) requirements and provides documentation of the efforts 
taken to fill the specific training position with either minorities or 
females 

 
2. or, if not otherwise in compliance, furnishes evidence of his/her 

systematic and direct recruitment efforts in regard to the position in 
question and in promoting the enrollment and/or employment of 
minorities and females in the craft which the proposed trainee is to 
be trained 

 
3. and the Contractor has made a good faith effort towards recruiting 

of minorities and women. As a minimum good faith efforts shall 
consist of the following: 
 
a. Distribution of written notices of available employment 

opportunities with the Contractor and enrollment opportunities 
with its unions. Distribution should include but not be limited to; 
minority and female recruitment sources, WSDOT’s OJT 
Support Services Coordinator, and minority and female 
community organizations. 

 
b. Records documenting the Contractor’s efforts and the outcome 

of those efforts, to employ minority and female applicants 
and/or refer them to unions. 

 
c. Records reflecting the Contractor’s efforts in participating in 

developing minority and female on-the-job training 
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opportunities, including upgrading programs and 
apprenticeship opportunities. 

 
d. Distribution of written notices to unions and training programs 

disseminating the Contractor’s EEO policy and requesting 
cooperation in achieving EEO and OJT obligations (and their 
written responses). For assistance in locating trainee 
candidates, the Contractor may call WSDOT's OJT Support 
Services Coordinator at (360) 705-7090 or email 
ojtssinfo@wsdot.wa.gov. 

 
No employee shall be employed as a trainee in any classification in which 
the employee has successfully completed a training course leading to 
journey-level worker status or in which the employee has been employed 
as a journey-level worker. The Contractor’s records shall document the 
methods for determining the trainee’s status and findings in each case. 
When feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training. 
 
For the purpose of this specification, acceptable training programs are 
those employing trainees/apprentices registered with the following: 

 
1. Washington State Department of Labor & Industries — State 

Apprenticeship Training Council (SATC) approved apprenticeship 
agreement: 

 
a. Pursuant to RCW 49.04.060, an apprenticeship agreement 

shall be; 
 

i. an individual written agreement between an 
employer and apprentice 

ii. a written agreement between (an employer or an 
association of employers) and an organization of 
employees describing conditions of employment 
for apprentices 

iii. a written statement describing conditions of 
employment for apprentices in a plant where there 
is no bona fide employee organization. 

   
All such agreements shall conform to the basic standards and 
other provisions of RCW Chapter 49.04. 

 
2. Apprentices must be registered with U.S. Department of Labor — 

Apprenticeship Training, Employer, and Labor Services (ATELS) 
approved program. 

 



1-88  Special Provisions 
HARPER ESTUARY BARRIER CORRECTION 

Or 
 

3. Non-ATELS/SATC programs that have been submitted to the 
Contracting Agency for approval by the FHWA for the specific 
project. 

 
Obligation to Provide Information 
Upon starting a new trainee, the Contractor shall furnish the trainee a copy 
of the approved program the Contractor will follow in providing the training. 
Upon completion of the training, the Contractor shall provide the 
Contracting Agency with a certification showing the type and length of 
training satisfactorily completed by each trainee. 

 
Training Program Approval 
The Training Program shall meet the following requirements: 

 
1. The Training Program (DOT Form 272-049) must be submitted to 

the Engineer for approval prior to commencing contract work 
and shall be resubmitted when modifications to the program occur. 

 
2. The minimum length and type of training for each classification will 

be as established in the training program as approved by the 
Contracting Agency. 

 
3. The Training Program shall contain the trades proposed for 

training, the number of trainees, the hours assigned to the trade 
and the estimated beginning work date for each trainee. 

 
4. Unless otherwise specified, Training Programs will be approved if 

the proposed number of training hours equals the training hours 
required by contract and the trainees are not assigned less than 
400 hours each. 

 
5. After approval of the training program, information concerning each 

individual trainee and good faith effort documentation shall be 
submitted (on DOT Form 272-050). 

 
6. Flagging programs will not be approved. Other programs that 

include flagging training will only be approved if the flagging portion 
is limited to an orientation of not more than 20 hours. 

 
7. It is the intention of these provisions that training is to be provided 

in the construction crafts rather than clerk-typists or secretarial-
type positions. Training is permissible in lower-level management 
positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. 
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Some off-site training is permissible as long as the training is an 
integral part of an approved training program. 

 
8. It is normally expected that a trainee will begin training on the 

project as soon as feasible after start of work, utilizing the skill 
involved and remain on the project as long as training opportunities 
exist in the work classification or the trainee reaches journey-level 
status. It is not required that all trainees be on board for the entire 
length of the contract. The number trained shall be determined on 
the basis of the total number enrolled on the contract for a 
significant period. 

 
9. Wage Progressions: Trainees will be paid at least the applicable 

ratios or wage progressions shown in the apprenticeship standards 
published by the Washington State Department of Labor and 
Industries. In the event that no training program has been 
established by the Department of Labor and Industries, the trainee 
shall be paid in accordance with the provisions of RCW 39.12.021, 
which reads as follows: 

 
Apprentice workers employed upon public works projects for 
whom an apprenticeship agreement has been registered and 
approved with the State Apprenticeship Council pursuant to 
RCW 49.04, must be paid at least the prevailing hourly rate for 
an apprentice of that trade. Any worker for whom an 
apprenticeship agreement has not been registered and 
approved by the State Apprenticeship Council shall be 
considered to be a fully qualified journey-level worker, and, 
therefore, shall be paid at the prevailing hourly rate for journey-
level worker. 

 
Compliance 
In the event that the Contractor is unable to accomplish the required 
training hours but can demonstrate a good faith effort to meet the 
requirements as specified, then the Contracting Agency will adjust the 
training goals accordingly. 
 
Noncompliance and Sanctions 
When a contractor violates EEO provisions of the contract, the Contracting 
Agency may impose damages in accordance with WSDOT’s Equal 
Opportunity Compliance Program and the FHWA 1273. These damages 
consist of additional administrative costs including, but not limited to, the 
inspection, supervision, engineering, compliance, and legal staff time and 
expenses necessary for investigating, reporting, and correcting violations, 
as well as loss of federal funding, if any.  Damages attributable to a 
contractor’s violations of the EEO provisions may be deducted from 
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progress payments due the Contractor. Before any money is withheld, the 
Contractor will be provided with a notice of the basis of the violations, the 
amount to be withheld and provided an opportunity to respond.  The 
monetary value of the sanction will be calculated on a case-by-case basis 
and based on the damages incurred by the Contracting Agency. 
 
The Contracting Agency’s decision to recover damages for an EEO 
violation does not limit its ability to suspend or revoke the contractor’s pre-
qualification status or seek other remedies as allowed by federal or state 
law. In appropriate circumstances, the Contracting Agency may also refer 
the Contractor to other state or federal authorities for additional sanctions. 

 
Requirements for Non ATELS/SATC Approved Training Programs 
Contractors who are not affiliated with a program approved by ATELS or 
SATC may have their training program approved (by FHWA) provided that 
the program is submitted for approval on DOT Form 272-049, and the 
following standards are addressed and incorporated in the Contractor’s 
program: 
 

1. The program establishes minimum qualifications for persons 
entering the training program. 

 
2. The program shall outline the work processes in which the trainee 

will receive supervised work experience and training on-the-job 
and the allocation of the approximate time to be spent in each 
major process. The program shall include the method for recording 
and reporting the training completed shall be stated. 

 
3. The program shall include a numeric ratio of trainees to journey-

level worker consistent with proper supervision, training, safety, 
and continuity of employment. The ratio language shall be specific 
and clear as to application in terms of job site and workforce during 
normal operations (normally considered to fall between 1:10 and 
1:4). 

 
4. The terms of training shall be stated in hours. The number of hours 

required for completion to journey-level worker status shall be 
comparable to the apprenticeship hours established for that craft 
by the SATC.  The following are examples of programs that are 
currently approved: 

 
CRAFT HOURS 
Laborer 4,000 
Ironworker 6,000 
Carpenter 5,200-8,000 
Construction Electrician 8,000 
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Operating Engineer 6,000-8,000 
Cement Mason 5,400 
Teamster 2,100 

 
5. The method to be used for recording and reporting the training 

completed shall be stated. 
 

Measurement 
The Contractor may request that the total number of “training” hours for the 
contract be increased subject to approval by the Contracting Agency. This 
reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other 
sources do not prohibit other reimbursement. Reimbursement to the 
Contractor for off-site training as indicated previously may only be made 
when the Contractor does one or more of the following and the trainees are 
concurrently employed on a Federal-aid project:  
 

1. contributes to the cost of the training, 
 
2. provides the instruction to the trainee, 
 
3. pays the trainee’s wages during the off- site training period. 

 
Reimbursement will be made upon receipt of a certified invoice that shows 
the related payroll number, the name of trainee, total hours trained under 
the program, previously paid hours under the contract, hours due this 
estimate, and dollar amount due this estimate. The certified invoice shall 
show a statement indicating the Contractor’s effort to enroll minorities and 
women when a new enrollment occurs. If a trainee is participating in a 
SATC/ATELS approved apprenticeship program, a copy of the certificate 
showing apprenticeship registration must accompany the first invoice on 
which the individual appears. Reimbursement for training occurring prior to 
approval of the training program will be allowed if the Contractor verbally 
notifies the Engineer of this occurrence at the time the apprentice/trainee 
commences work. A trainee/apprentice, regardless of craft, must have 
worked on the contract for at least 20 hours to be eligible for 
reimbursement. 
 
Training hours that are not in compliance with the approved training plan 
will not be measured. 

 
Payment 
The Contractor will be reimbursed under the item “Training” per hour for 
each hour of approved training provided under the Contract. 
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1-07.11(2)   Contractual Requirements 
 
(November 25, 2024  APWA GSP) 
 

Delete item 11 of the first paragraph of Section 1-07.11(2). 

1-07.12   Federal Agency Inspection 
 
Supplement this section with the following: 
 

(October 3, 2023 WSDOT GSP, Option 1) 
Required Federal Aid Provisions 
The Required Contract Provisions Federal Aid Construction Contracts (FHWA 
1273) Revised October 23, 2023 and the amendments thereto supersede any 
conflicting provisions of the Standard Specifications and are made a part of this 
Contract; provided, however, that if any of the provisions of FHWA 1273, as 
amended, are less restrictive than Washington State Law, then the Washington 
State Law shall prevail. 
 
The provisions of FHWA 1273, as amended, included in this Contract require that 
the Contractor insert the FHWA 1273 and amendments thereto in each 
subcontract, together with the wage rates which are part of the FHWA 1273, as 
amended. Also, a clause shall be included in each subcontract requiring the 
subcontractors to insert the FHWA 1273 and amendments thereto in any lower 
tier subcontracts, together with the wage rates. The Contractor shall also ensure 
that this section, REQUIRED FEDERAL AID PROVISIONS, is inserted in each 
subcontract for subcontractors and lower tier subcontractors. For this purpose, 
upon request to the Engineer, the Contractor will be provided with extra copies of 
the FHWA 1273, the amendments thereto, the applicable wage rates, and this 
Special Provision. 

1-07.16   Protection and Restoration of Property 
 
1-07.16(4)   Archaeological and Historical Objects 
 
Supplement this section with the following: 
 

(****) 
Inadvertent Discovery of Archeological Resources  
The contractor shall obtain a copy of the Inadvertent Discovery Plan from the  
Project Owner/Engineer. The contractor shall keep a copy of the inadvertent 
discovery plan for the project on the work site at all times. The contractor shall 
immediately stop all work if human remains, cultural, or archeological resources 
are discovered in the course of construction. The contractor shall follow the 
inadvertent discovery plan in dealing with the human remains, cultural, or 
archeological resources. 
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(December 6, 2004 WSDOT GSP) 
The project area potentially contains archaeological or historical objects that may 
have significance from a historical or scientific standpoint. To protect these 
objects from damage or destruction, the Contracting Agency, at its discretion and 
expense, may monitor the Contractor’s operations, conduct various site testing 
and perform recovery and removal of such objects when necessary. 
The Contractor may be required to conduct its operations in a manner that will 
accommodate such activities, including the reserving of portions of the work area 
for site testing, exploratory operations and recovery and removal of such objects 
as directed by the Engineer. If such activities are performed by consultants 
retained by the Contracting Agency, the Contractor shall provide them adequate 
access to the project site. 
Added work necessary to uncover, fence, dewater, or otherwise protect or assist 
in such testing, exploratory operations and salvaging of the objects as ordered by 
the Engineer shall be paid by force account as provided in Section 1-09.6. If the 
discovery and salvaging activities require the Engineer to suspend the 
Contractor’s work, any adjustment in time will be determined by the Engineer 
pursuant to Section 1-08.8. 
To provide a common basis for all bidders, the Contracting Agency has entered 
an amount for the item “Archaeological and Historical Salvage” in the Proposal to 
become a part of the total bid by the Contractor. 
 

1-07.17   Utilities and Similar Facilities 
 
Supplement this section with the following: 
  

(October 3, 2022  WSDOT GSP, Option 2) 
Locations and dimensions shown in the Plans for existing facilities are in 
accordance with available information obtained without uncovering, measuring, 
or other verification. 
 
Public and private utilities, or their Contractors, will furnish all work necessary to 
adjust, relocate, replace, or construct their facilities unless otherwise provided for 
in the Plans or these Special Provisions. Such adjustment, relocation, 
replacement, or construction will be done during the prosecution of the work for 
this project. It is anticipated that utility adjustment, relocation, replacement, or 
construction within the project limits will be completed as follows: 

 
Relocation or adjustment of existing power, fiber optic and water facilities. 

 
The Contractor shall attend a mandatory utility preconstruction meeting with the 
Engineer, all affected subcontractors, and all utility owners and their Contractors 
prior to beginning onsite work. 
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The following addresses and telephone numbers of utility companies or their 
Contractors that will be adjusting, relocating, replacing or constructing utilities 
within the project limits are supplied for the Contractor's use: 
 

Lumen 
4600 Neel Ct 
Gig Harbor, WA 98335 
Contact: Christopher Jensen 
Telephone: (360) 535-0095 
 
Astound 
4519 SE Mile Hill Dr 
Port Orchard, WA 98366 
Contact: Shawn Murphy 
Telephone: (360) 204-2530 
 
Puget Sound Energy 
6522 Kitsap Way 
Bremerton, WA 98312 
Contact: Errol Burgos 
Telephone: (425) 324-5341 

 
Manchester Water District 
Tony Lang 
PO Box 98 
Manchester, WA 98353 
Contact: Tony Lang 
Telephone: (360) 871-0500 
 

Supplement this section with the following new subsection: 
 

1-07.17(3) Protection and Support of Existing Utilities: 
(*****) 
 
Description 

The Contractor shall provide support and protection of all existing utility facilities 
crossing the work area during construction. All utilities shall remain fully 
operational throughout the life of this Contract. The Contractor shall be 
responsible for coordinating with the Engineer and the utility owners for the 
relocation of the utilities, or the erection of temporary support for them. The 
Contractor shall be responsible for the erection of all temporary support and 
temporary relocation necessary to complete the work. 
 
The Contractor shall “pothole” and expose the existing underground utilities 
crossing the route of the new improvements. Excavation immediately adjacent to 



Special Provisions  1-95 
 HARPER ESTUARY BARRIER CORRECTION 

the existing conduits shall be made by hand methods in compliance with 
Washington State requirements. 
 
Payment 
Payment will be made for the following bid item included on the proposal: 
 
“Protection & Support of Existing Utilities”, per lump sum. 
 
The lump sum Contract price for “Protection and Support of Existing Utilities” 
shall be full pay for all labor, tools, materials and equipment necessary to 
complete the work and for any costs incurred by the Contractor due to the loss of 
work efficiency as a result of the requirement to work adjacent to the relocated or 
temporarily supported utilities. 
 

1-07.18  Public Liability and Property Damage Insurance  
 
Delete this section in its entirety, and replace it with the following: 

 
1-07.18  Insurance  
(January 4, 2024  APWA GSP) 
 
1-07.18(1)  General Requirements 
 

A. The Contractor shall procure and maintain the insurance described in all 
subsections of section 1-07.18 of these Special Provisions, from insurers 
with a current A. M. Best rating of not less than A-: VII and licensed to do 
business in the State of Washington.  The Contracting Agency reserves 
the right to approve or reject the insurance provided, based on the 
insurer’s financial condition. 

B. The Contractor shall keep this insurance in force without interruption from 
the commencement of the Contractor’s Work through the term of the 
Contract and for thirty (30) days after the Physical Completion date, 
unless otherwise indicated below.   

C. If any insurance policy is written on a claims-made form, its retroactive 
date, and that of all subsequent renewals, shall be no later than the 
effective date of this Contract.  The policy shall state that coverage is 
claims made and state the retroactive date.  Claims-made form coverage 
shall be maintained by the Contractor for a minimum of 36 months 
following the Completion Date or earlier termination of this Contract, and 
the Contractor shall annually provide the Contracting Agency with proof of 
renewal.  If renewal of the claims made form of coverage becomes 
unavailable, or economically prohibitive, the Contractor shall purchase an 
extended reporting period (“tail”) or execute another form of guarantee 
acceptable to the Contracting Agency to assure financial responsibility for 
liability for services performed. 
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D. The Contractor’s Automobile Liability, Commercial General Liability and 
Excess or Umbrella Liability insurance policies shall be primary and non-
contributory insurance as respects the Contracting Agency’s insurance, 
self-insurance, or self-insured pool coverage. Any insurance, self-
insurance, or self-insured pool coverage maintained by the Contracting 
Agency shall be excess of the Contractor’s insurance and shall not 
contribute with it.   

E. The Contractor shall provide the Contracting Agency and all additional 
insureds with written notice of any policy cancellation, within two business 
days of their receipt of such notice. 

F. The Contractor shall not begin work under the Contract until the required 
insurance has been obtained and approved by the Contracting Agency 

G. Failure on the part of the Contractor to maintain the insurance as required 
shall constitute a material breach of contract, upon which the Contracting 
Agency may, after giving five business days’ notice to the Contractor to 
correct the breach, immediately terminate the Contract or, at its discretion, 
procure or renew such insurance and pay any and all premiums in 
connection therewith, with any sums so expended to be repaid to the 
Contracting Agency on demand, or at the sole discretion of the 
Contracting Agency, offset against funds due the Contractor from the 
Contracting Agency. 

H. All costs for insurance shall be incidental to and included in the unit or 
lump sum prices of the Contract and no additional payment will be made. 

I. Under no circumstances shall a wrap up policy be obtained, for either 
initiating or maintaining coverage, to satisfy insurance requirements for 
any policy required under this Section. A “wrap up policy” is defined as an 
insurance agreement or arrangement under which all the parties working 
on a specified or designated project are insured under one policy for 
liability arising out of that specified or designated project.   

 
1-07.18(2)  Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of 
Professional Liability and Builder’s Risk (if required by this Contract) shall name 
the following listed entities as additional insured(s) using the forms or 
endorsements required herein: 
 

• the Contracting Agency and its officers, elected officials, employees, 
agents, and volunteers 
 

The above-listed entities shall be additional insured(s) for the full available limits 
of liability maintained by the Contractor, irrespective of whether such limits 
maintained by the Contractor are greater than those required by this Contract, 
and irrespective of whether the Certificate of Insurance provided by the 
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Contractor pursuant to 1-07.18(4) describes limits lower than those maintained 
by the Contractor.   
 
For Commercial General Liability insurance coverage, the required additional 
insured endorsements shall be at least as broad as ISO forms CG 20 10 10 01 
for ongoing operations and CG 20 37 10 01 for completed operations. 
 
1-07.18(3)  Subcontractors  
The Contractor shall cause each subcontractor of every tier to provide insurance 
coverage that complies with all applicable requirements of the Contractor-
provided insurance as set forth herein, except the Contractor shall have sole 
responsibility for determining the limits of coverage required to be obtained by 
subcontractors.   
 
The Contractor shall ensure that all subcontractors of every tier add all entities 
listed in 1-07.18(2) as additional insureds, and provide proof of such on the 
policies as required by that section as detailed in 1-07.18(2) using an 
endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations 
and CG 20 37 10 01 for completed operations.  
 
Upon request by the Contracting Agency, the Contractor shall forward to the 
Contracting Agency evidence of insurance and copies of the additional insured 
endorsements of each subcontractor of every tier as required in 1-07.18(4) 
Verification of Coverage.  
 
1-07.18(4)  Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of 
Insurance and endorsements for each policy of insurance meeting the 
requirements set forth herein when the Contractor delivers the signed Contract 
for the work.  Failure of Contracting Agency to demand such verification of 
coverage with these insurance requirements or failure of Contracting Agency to 
identify a deficiency from the insurance documentation provided shall not be 
construed as a waiver of Contractor’s obligation to maintain such insurance.  
 
Verification of coverage shall include: 
 

1. An ACORD certificate or a form determined by the Contracting Agency to 
be equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other 
entities listed in 1-07.18(2) as additional insured(s), showing the policy 
number.  The Contractor may submit a copy of any blanket additional 
insured clause from its policies instead of a separate endorsement.   

3. Any other amendatory endorsements to show the coverage required 
herein. 
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4. A notation of coverage enhancements on the Certificate of Insurance shall 
not satisfy these requirements – actual endorsements must be submitted. 

 
Upon request by the Contracting Agency, the Contractor shall forward to the 
Contracting Agency a full and certified copy of the insurance policy(s).  If Builders 
Risk insurance is required on this Project, a full and certified copy of that policy is 
required when the Contractor delivers the signed Contract for the work. 
 
1-07.18(5)  Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  
Contractor’s maintenance of insurance, its scope of coverage, and limits as 
required herein shall not be construed to limit the liability of the Contractor to the 
coverage provided by such insurance, or otherwise limit the Contracting 
Agency’s recourse to any remedy available at law or in equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to 
approval by the Contracting Agency.  The cost of any claim payments falling 
within the deductible or self-insured retention shall be the responsibility of the 
Contractor.  In the event an additional insured incurs a liability subject to any 
policy’s deductibles or self-insured retention, said deductibles or self-insured 
retention shall be the responsibility of the Contractor. 
 
1-07.18(5)A  Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at 
least as broad as ISO occurrence form CG 00 01, including but not limited to 
liability arising from premises, operations, stop gap liability, independent 
contractors, products-completed operations, personal and advertising injury, and 
liability assumed under an insured contract.  There shall be no exclusion for 
liability arising from explosion, collapse or underground property damage. 
 
The Commercial General Liability insurance shall be endorsed to provide a per 
project general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent 
endorsement.  
 
Contractor shall maintain Commercial General Liability Insurance arising out of 
the Contractor’s completed operations for at least three years following 
Substantial Completion of the Work. 
 
Such policy must provide the following minimum limits: 
 

$1,000,000 Each Occurrence 
$2,000,000  General Aggregate  
$2,000,000 Products & Completed Operations Aggregate 
$1,000,000 Personal & Advertising Injury each offence 
$1,000,000 Stop Gap / Employers’ Liability each accident 
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1-07.18(5)B  Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; 
and shall be written on a coverage form at least as broad as ISO form CA 00 01.  
If the work involves the transport of pollutants, the automobile liability policy shall 
include MCS 90 and CA 99 48 endorsements. 
 
Such policy must provide the following minimum limit: 

$1,000,000  Combined single limit each accident 
 
1-07.18(5)C  Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required 
by the Industrial Insurance laws of the State of Washington. 

 
1-07.18(5)E LHWCA Insurance 
(January 4, 2016 APWA GSP) 
 
If this Contract involves work on or adjacent to Navigable Waters of the United States, 
the Contractor shall procure and maintain insurance coverage in compliance with the 
statutory requirements of the U.S. Longshore and Harbor Workers' Compensation Act 
(LHWCA). 
 
Such policy must provide the following minimum limits: 

$1,000,000  Bodily Injury by Accident – each accident 
$1,000,000 Bodily Injury by Disease – each employee 
$1,000,000 Bodily Injury by Disease – policy limits 

1-07.23   Public Convenience and Safety  
 
Add the following new subsection: 
 
  (*****)  
 1-07.23(4)   Closures 
 
 1-07.23(4) A   Road Closures 
 

SE Olympiad Drive may be closed from SE Southworth Drive to the easterly 
project limits for the duration of the project. 

1-07.24   Rights of Way  
(April 22, 2025  APWA GSP) 
 
Delete this section and replace it with the following: 

Street Right of Way lines, limits of easements, and limits of construction permits are 
indicated in the Plans.  The Contractor’s construction activities shall be confined 
within these limits unless arrangements for use of private property are made as 
described below. 
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Generally, the Contracting Agency will have obtained, prior to bid opening, all rights 
of way and easements, both permanent and temporary, necessary for carrying out 
the work.  Exceptions to this are noted in the Bid Documents or will be brought to the 
Contractor’s attention by a duly issued Addendum. 

Whenever any of the work is accomplished on or through property other than public 
Right of Way, the Contractor shall meet and fulfill all covenants and stipulations of 
any easement agreement obtained by the Contracting Agency from the owner of the 
private property.  Copies of the easement agreements may be included in the 
Contract Provisions or made available to the Contractor as soon as practical after 
they have been obtained by the Engineer. 

Whenever easements or rights of entry have not been acquired prior to advertising, 
these areas are so noted in the Plans.  The Contractor shall not proceed with any 
portion of the work in areas where right of way, easements or rights of entry have 
not been acquired until the Engineer certifies to the Contractor that the right of way 
or easement is available or that the right of entry has been received.  If the 
Contractor is delayed due to acts of omission on the part of the Contracting Agency 
in obtaining easements, rights of entry or right of way, the Contractor will be entitled 
to an extension of time.  The Contractor agrees that such delay shall not be a breach 
of contract. 

Each property owner shall be given 48 hours’ notice prior to entry by the Contractor.  
This includes entry onto easements and private property where private 
improvements must be adjusted. 

The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may 
desire for temporary construction facilities, storage of materials, or other Contractor 
needs.  However, before using any private property, whether adjoining the work or 
not, the Contractor shall file with the Engineer a written permission of the private 
property owner, and, upon vacating the premises, a written release from the property 
owner of each property disturbed or otherwise interfered with by reasons of 
construction pursued under this contract.  The statement shall be signed by the 
private property owner, or proper authority acting for the owner of the private 
property affected, stating that permission has been granted to use the property and 
all necessary permits have been obtained or, in the case of a release, that the 
restoration of the property has been satisfactorily accomplished.  The statement 
shall include the parcel number, address, and date of signature.  Written releases 
must be filed with the Engineer before the Completion Date will be established. 
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1-08   PROSECUTION AND PROGRESS 

Add the following new section: 
 
1-08.0   Preliminary Matters  
(May 25, 2006 APWA GSP) 

 
Add the following new section: 
 

1-08.0(1)   Preconstruction Conference  
(July 8, 2024 APWA GSP) 
 
Prior to the Contractor beginning the work, a preconstruction conference will be 
held between the Contractor, the Engineer and such other interested parties as 
may be invited.  The purpose of the preconstruction conference will be: 

 1. To review the initial progress schedule; 

 2. To establish a working understanding among the various parties 
associated or affected by the work; 

 3. To establish and review procedures for progress payment, notifications, 
approvals, submittals, etc.; 

 4. To review DBE Requirements, Training Plans, and Apprenticeship Plans, 
when applicable. 

 4. To establish normal working hours for the work; 

 5. To review safety standards and traffic control; and 

 6. To discuss such other related items as may be pertinent to the work. 
 
The Contractor shall prepare and submit at the preconstruction conference the 
following: 

 1. A breakdown of all lump sum items; 

 2. A preliminary schedule of working drawing submittals; and 

 3. A list of material sources for approval if applicable. 
 
Add the following new section: 

 
1-08.0(2)   Hours of Work  
(December 8, 2014 APWA GSP) 
 
Except in the case of emergency or unless otherwise approved by the Engineer, 
the normal working hours for the Contract shall be any consecutive 8-hour period 
between 7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch 
break. If the Contractor desires different than the normal working hours stated 
above, the request must be submitted in writing prior to the preconstruction 
conference, subject to the provisions below. The working hours for the Contract 
shall be established at or prior to the preconstruction conference.   
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All working hours and days are also subject to local permit and ordinance 
conditions (such as noise ordinances). 
 
If the Contractor wishes to deviate from the established working hours, the 
Contractor shall submit a written request to the Engineer for consideration.  This 
request shall state what hours are being requested, and why.  Requests shall be 
submitted for review no later than 2 working days prior to the day(s) the 
Contractor is requesting to change the hours. 
 
If the Contracting Agency approves such a deviation, such approval may be 
subject to certain other conditions, which will be detailed in writing.  For example:  

1. On non-Federal aid projects, requiring the Contractor to reimburse the 
Contracting Agency for the costs in excess of straight-time costs for 
Contracting Agency representatives who worked during such times.  (The 
Engineer may require designated representatives to be present during the 
work.  Representatives who may be deemed necessary by the Engineer 
include, but are not limited to: survey crews; personnel from the 
Contracting Agency’s material testing lab; inspectors; and other 
Contracting Agency employees or third party consultants when, in the 
opinion of the Engineer, such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as 
working days with regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to 
contract time even though the multiple shifts occur in a single 24-hour 
period. 

4. If a 4-10 work schedule is requested and approved the non-working day for 
the week will be charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be 
met and recorded properly on certified payroll 

1-08.1   Subcontracting 
(December 30, 2022  APWA GSP, Option A) 
 
Section 1-08.1 is supplemented with the following: 
 

Prior to any subcontractor or lower tier subcontractor beginning work, the 
Contractor shall submit to the Engineer a certification (WSDOT Form 420-004) 
that a written agreement between the Contractor and the subcontractor or 
between the subcontractor and any lower tier subcontractor has been executed. 
This certification shall also guarantee that these subcontract agreements include 
all the documents required by the Special Provision Federal Agency Inspection. 
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A subcontractor or lower tier subcontractor will not be permitted to perform any 
work under the contract until the following documents have been completed and 
submitted to the Engineer: 

1. Request to Sublet Work (WSDOT Form 421-012), and 

2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for 
Federal-aid Projects (WSDOT Form 420-004). 

The Contractor shall submit to the Engineer a completed Monthly Retainage 
Report (WSDOT Form 272-065) within 15 calendar days after receipt of every 
monthly progress payment until every subcontractor and lower tier 
subcontractor’s retainage has been released. 

 

The Contractor's records pertaining to the requirements of this Special Provision 
shall be open to inspection or audit by representatives of the Contracting Agency 
during the life of the contract and for a period of not less than three years after 
the date of acceptance of the contract. The Contractor shall retain these records 
for that period. The Contractor shall also guarantee that these records of all 
subcontractors and lower tier subcontractors shall be available and open to 
similar inspection or audit for the same time period. 

1-08.1(9)   Required Subcontract Clauses 
 
1-08.1(9) Submittal of Executed Subcontracts 
(May 27, 2025  APWA GSP, Option A) 
 
Section 1-08.1(9) content and title are deleted and replaced with the following: 

 
Submittal of Executed DBE Subcontracts 
Prior to a DBE performing Work on the Contract, an executed subcontract between 
the DBE and the Contractor shall be submitted to the Engineer. The executed 
subcontracts shall be submitted to the following email addresses: 

WSDOT OECR Representative:  OregionOEO@wsdot.wa.gov 

1-08.1(9)B   Clauses Required in Subcontracts of All Tiers 
 
(November 25, 2024  APWA GSP) 
 

Delete item 8 of the second paragraph of Section 1-08.1(8)B. 
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1-08.3   Progress Schedule 

1-08.3(2)B   Type B Progress Schedule 
(January 4, 2024  APWA GSP) 
 
Revise the first paragraph to read: 
 

The Contractor shall submit a preliminary Type B Progress Schedule at or prior 
to the preconstruction conference. The preliminary Type B Progress Schedule 
shall comply with all of these requirements and the requirements of Section 1-
08.3(2), except that it may be limited to only those activities occurring within the 
first 60-working days of the project. 

 
Revise the first sentence of the second paragraph to read: 
 

The Contractor shall submit one copy of a Type B Progress Schedule depicting 
the entire project no later than 21-calendar days after the preconstruction 
conference. 

1-08.4   Prosecution of Work 
 
Delete this section and replace it with the following: 
 

1-08.4   Notice to Proceed and Prosecution of Work  
(July 23, 2015 APWA GSP) 
 
Notice to Proceed will be given after the contract has been executed and the 
contract bond and evidence of insurance have been approved and filed by the 
Contracting Agency.  The Contractor shall not commence with the work until the 
Notice to Proceed has been given by the Engineer.  The Contractor shall 
commence construction activities on the project site within ten days of the Notice 
to Proceed Date, unless otherwise approved in writing.  The Contractor shall 
diligently pursue the work to the physical completion date within the time 
specified in the contract.  Voluntary shutdown or slowing of operations by the 
Contractor shall not relieve the Contractor of the responsibility to complete the 
work within the time(s) specified in the contract. 
 
When shown in the Plans, the first order of work shall be the installation of high 
visibility fencing to delineate all areas for protection or restoration, as described 
in the Contract. Installation of high visibility fencing adjacent to the roadway shall 
occur after the placement of all necessary signs and traffic control devices in 
accordance with 1-10.1(2). Upon construction of the fencing, the Contractor shall 
request the Engineer to inspect the fence. No other work shall be performed on 
the site until the Contracting Agency has accepted the installation of high visibility 
fencing, as described in the Contract. 
 

  



Special Provisions  1-105 
 HARPER ESTUARY BARRIER CORRECTION 

Supplement this section with the following: 
 
 (August 7, 2006 WSDOT GSP, Option 3) 

The Contractor shall begin in-water work no earlier than:   
 
July 15 – October 15   Marine (USFWS) 
July 15 – February 15   OHWM (WDFW) 
 
The in-water work windows occur each calendar year. 

1-08.5   Time for Completion  
(December 30, 2022  APWA GSP, Option A) 
 
Revise the third and fourth paragraphs to read: 

 
Contract time shall begin on the first working day following the Notice to Proceed 
Date. 
 
Each working day shall be charged to the contract as it occurs, until the contract 
work is physically complete. If substantial completion has been granted and all 
the authorized working days have been used, charging of working days will 
cease. Each week the Engineer will provide the Contractor a statement that 
shows the number of working days: (1) charged to the contract the week before; 
(2) specified for the physical completion of the contract; and (3) remaining for the 
physical completion of the contract. The statement will also show the nonworking 
days and all partial or whole days the Engineer declares as unworkable The 
statement will be identified as a Written Determination by the Engineer. If the 
Contractor does not agree with the Written Determination of working days, the 
Contractor shall pursue the protest procedures in accordance with Section 1-
04.5. By failing to follow the procedures of Section 1-04.5, the Contractor shall be 
deemed as having accepted the statement as correct. If the Contractor is 
approved to work 10 hours a day and 4 days a week (a 4-10 schedule) and the 
fifth day of the week in which a 4-10 shift is worked would ordinarily be charged 
as a working day then the fifth day of that week will be charged as a working day 
whether or not the Contractor works on that day. 

 
Revise the sixth paragraph to read: 
 

The Engineer will give the Contractor written notice of the completion date of the 
contract after all the Contractor’s obligations under the contract have been 
performed by the Contractor. The following events must occur before the 
Completion Date can be established: 

1. The physical work on the project must be complete; and 

2. The Contractor must furnish all documentation required by the contract and 
required by law, to allow the Contracting Agency to process final acceptance 
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of the contract. The following documents must be received by the Project 
Engineer prior to establishing a completion date: 

a. Certified Payrolls (per Section 1-07.9(5)). 

b. Material Acceptance Certification Documents 

c. Monthly Reports of Amounts Credited as DBE Participation, as required 
by the Contract Provisions. 

d. Final Contract Voucher Certification 

e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the 
Contractor and all Subcontractors 

f. A copy of the Notice of Termination sent to the Washington State 
Department of Ecology (Ecology); the elapse of 30 calendar days from the 
date of receipt of the Notice of Termination by Ecology; and no rejection of 
the Notice of Termination by Ecology. This requirement will not apply if the 
Construction Stormwater General Permit is transferred back to the 
Contracting Agency in accordance with Section 8-01.3(16). 

g. Property owner releases per Section 1-07.24 
 
Supplement this section with the following: 
 

(March 13, 1995 WSDOT GSP, Option 7) 
This project shall be physically completed within 180 working days. 

1-08.9   Liquidated Damages 
(March 3, 2021  APWA GSP, Option A) 

 
Replace Section 1-08.9 with the following: 

 
Time is of the essence of the Contract. Delays inconvenience the traveling 
public, obstruct traffic, interfere with and delay commerce, and increase risk to 
Highway users. Delays also cost tax payers undue sums of money, adding time 
needed for administration, engineering, inspection, and supervision. 
 
Accordingly, the Contractor agrees: 
 

1. To pay liquidated damages in the amount of *** $1,900.00 *** for each 
working day beyond the number of working days established for Physical 
Completion, and 

 
2. To authorize the Engineer to deduct these liquidated damages from any 

money due or coming due to the Contractor. 
 
When the Contract Work has progressed to Substantial Completion as defined in 
the Contract, the Engineer may determine the Contract Work is Substantially 
Complete.  The Engineer will notify the Contractor in writing of the Substantial 
Completion Date. For overruns in Contract time occurring after the date so 
established, liquidated damages identified above will not apply.  For overruns in 
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Contract time occurring after the Substantial Completion Date, liquidated 
damages shall be assessed on the basis of direct engineering and related costs 
assignable to the project until the actual Physical Completion Date of all the 
Contract Work.  The Contractor shall complete the remaining Work as promptly 
as possible. Upon request by the Project Engineer, the Contractor shall furnish a 
written schedule for completing the physical Work on the Contract. 
 
Liquidated damages will not be assessed for any days for which an extension of 
time is granted. No deduction or payment of liquidated damages will, in any 
degree, release the Contractor from further obligations and liabilities to complete 
the entire Contract. 

1-09   MEASUREMENT AND PAYMENT 

1-09.2   Weighing Equipment 

1-09.2(1)  General Requirements for Weighing Equipment 
(July 8, 2024 WSDOT GSP Option A) 
 
Revise the third paragraph to read: 
 

Scale Operations – “Contractor-provided scale operations” are defined as 
operations where a scale is set up by the Contractor specifically for the project 
and most, if not all, material weighed on the scale is utilized for Contract Work. In 
this situation, the Contractor shall provide, set up, and maintain the scales 
necessary to perform this Work. The Contracting Agency will provide a person to 
operate the project scale, write tickets, perform scale checks and prepare 
reports. 

 
1-09.2(1) General Requirements for Weighing Equipment 
(July 8, 2024 WSDOT GSP Option C) 
 
Revise the sixth and seventh paragraph to read: 
 

Trucks and Tickets – Each truck to be weighed shall bear a unique identification 
number. This number shall be legible and in plain view of the scale operator. The 
Contractor shall provide Electronic tickets or Physical tickets for all weighed 
materials. All Tickets shall, regardless of medium, at a minimum, contain the 
following information:  
 
1. Date of haul;  
2. Contract number;  
3. Contract unit Bid item;  
4. Unit of measure;  
5. Identification number of hauling vehicle; and  
6. Weight delivered:  
a. Net weight in the case of batch and hopper scales.  
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b. Gross weight, tare (a.m. and p.m. minimum) and net weight in the case of 
platform scales (tare may be omitted if a tare beam is used).  
c. Approximate load out weight in the case of belt conveyor scales.  
 
Electronic-tickets shall be uploaded to the designated site so that they can be 
accessed by the material receiver at the material delivery point. Physical tickets 
shall be handed to the inspector at the delivery point at the time materials are 
delivered. The material delivery point is defined as the location where the 
material is incorporated into the permanent Work. The Contractor’s 
representative shall make report summaries available to the Engineer’s 
designated receiver, not later than the end of shift, for reconciliation. Tickets for 
loads not verified as delivered will receive no pay. 

1-09.2(5) Measurement 
(December 30, 2022  APWA GSP) 
 
Revise the first paragraph to read: 

 

Scale Verification Checks – At the Engineer’s discretion, the Engineer may 
perform verification checks on the accuracy of each batch, hopper, or platform 
scale used in weighing contract items of Work 

1-09.6   Force Account 
(December 30, 2022  APWA GSP) 
 
Supplement this section with the following: 

 
The Contracting Agency has estimated and included in the Proposal, dollar 
amounts for all items to be paid per force account, only to provide a common 
proposal for Bidders. All such dollar amounts are to become a part of 
Contractor's total bid. However, the Contracting Agency does not warrant 
expressly or by implication, that the actual amount of work will correspond with 
those estimates. Payment will be made on the basis of the amount of work 
actually authorized by the Engineer. 

1-09.9   Payments 
(July 8, 2024, APWA GSP, Option B) 
 

Delete the fourth paragraph and replace it with the following: 

 

Progress payments for completed work and material on hand will be based upon 
progress estimates prepared by the Engineer. A progress estimate cutoff date will be 
established at the preconstruction conference. 

 

The initial progress estimate will be made not later than 30 days after the Contractor 
commences the work, and successive progress estimates will be made every month 
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thereafter until the Completion Date. Progress estimates made during progress of 
the work are tentative, and made only for the purpose of determining progress 
payment. The progress estimates are subject to change at any time prior to the 
calculation of the Final Payment. 

 

The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units 
of work completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump 
sum breakdown for that item, or absent such a breakdown, based on the 
Engineer’s determination. 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job 
site or other storage area approved by the Engineer. 

4. Change Orders — entitlement for approved extra cost or completed extra work 
as determined by the Engineer. 

 

Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 

2. The amount of Progress Payments previously made; and 

3. Funds withheld by the Contracting Agency for disbursement in accordance with 
the Contract Documents. 

 

Progress payments for work performed shall not be evidence of acceptable 
performance or an admission by the Contracting Agency that any work has been 
satisfactorily completed. The determination of payments under the contract will be 
final in accordance with Section 1-05.1. 

 
1-09.9(1)   Retainage 
 
Section 1-09.9(1) content and title is deleted and replaced with the following: 

 
(June 27, 2011 WSDOT GSP) 
Vacant 

1-09.11   Disputes and Claims 
 
1-09.11(3)   Time Limitation and Jurisdiction 
(December 30, 2022  APWA GSP) 
 
Revise this section to read: 

 
For the convenience of the parties to the Contract it is mutually agreed by the 
parties that all claims or causes of action which the Contractor has against the 
Contracting Agency arising from the Contract shall be brought within 180 
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calendar days from the date of final acceptance (Section 1-05.12) of the Contract 
by the Contracting Agency; and it is further agreed that all such claims or causes 
of action shall be brought only in the Superior Court of the county where the 
Contracting Agency headquarters is located, provided that where an action is 
asserted against a county, RCW 36.01.050 shall control venue and jurisdiction. 
The parties understand and agree that the Contractor’s failure to bring suit within 
the time period provided, shall be a complete bar to all such claims or causes of 
action. It is further mutually agreed by the parties that when claims or causes of 
action which the Contractor asserts against the Contracting Agency arising from 
the Contract are filed with the Contracting Agency or initiated in court, the 
Contractor shall permit the Contracting Agency to have timely access to all 
records deemed necessary by the Contracting Agency to assist in evaluating the 
claims or action. 

1-09.13   Claims Resolution 
 
1-09.13(3)   Claims $250,000 or Less 
 
1-09.13(3)A   Administration of Arbitration 
(January 19, 2022  APWA GSP) 
 
Revise the third paragraph to read: 
 

The Contracting Agency and the Contractor mutually agree to be bound by the 
decision of the arbitrator, and judgment upon the award rendered by the 
arbitrator may be entered in the Superior Court of the county in which the 
Contracting Agency’s headquarters is located, provided that where claims 
subject to arbitration are asserted against a county, RCW 36.01.050 shall control 
venue and jurisdiction of the Superior Court. The decision of the arbitrator and 
the specific basis for the decision shall be in writing. The arbitrator shall use the 
Contract as a basis for decisions. 

 
1-09.13(4) Venue for Litigation 
(December 30, 2022  APWA GSP) 
 
Revise this section to read: 

 
Litigation shall be brought in the Superior Court of the county in which the 
Contracting Agency’s headquarters is located, provided that where claims are 
asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of the 
Superior Court. It is mutually agreed by the parties that when litigation occurs, the 
Contractor shall permit the Contracting Agency to have timely access to all records 
deemed necessary by the Contracting Agency to assist in evaluating the claims or 
action. 
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1-10   TEMPORARY TRAFFIC CONTROL 

1-10.2   Traffic Control Management 
 
Supplement this section with the following: 
 

(November 2, 2022  WSDOT GSP, Option 1) 
Work Zone Safety Contingency 
Enhancements to improve the effectiveness of the accepted traffic control plans 
to increase the safety of the work zones shall be discussed on a weekly basis 
between the Contractor and the Contracting Agency. Enhancements shall be 
mutually agreed upon by the Contractor and Engineer prior to performing any 
Work to implement the enhancement. 
 
Enhancements do not include the use of Uniformed Police Officers or WSP, 
address changes to the allowed work hour restrictions, or changes to the staging 
plans in the Contract (if applicable). If allowed by the Engineer, these items will 
be addressed in accordance with Section 1-04.4. 
 
The Contractor shall be solely responsible for submitting any traffic control plan 
revision to implement the enhancement in accordance with Section 1-10.2(2). 

 
1-10.2(1)   General 
 
Supplement this section with the following: 
 

(October 3, 2022 WSDOT GSP, Option 1) 
The Traffic Control Supervisor shall be certified by one of the following: 

 
The Northwest Laborers-Employers Training Trust 
27055 Ohio Ave. 
Kingston, WA 98346 
(360) 297-3035 
https://www.nwlett.edu 
 
Evergreen Safety Council 
12545 135th Ave. NE 
Kirkland, WA 98034-8709 
1-800-521-0778 
https://www.esc.org 
 
The American Traffic Safety Services Association 
15 Riverside Parkway, Suite 100 
Fredericksburg, Virginia 22406-1022 
Training Dept. Toll Free (877) 642-4637 
Phone: (540) 368-1701 
https://atssa.com/training 
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Integrity Safety 
13912 NE 20th Ave. 
Vancouver, WA 98686 
(360) 574-6071  
https://www.integritysafety.com 
 
US Safety Alliance 
(904) 705-5660 
https://www.ussafetyalliance.com 
 
K&D Services Inc. 
2719 Rockefeller Ave. 
Everett, WA 98201 
(800) 343-4049 
https://www.kndservices.net 

1-10.5   Payment 
 
1-10.5(2)   Item Bids With Lump Sum for Incidentals 
 
Supplement this section with the following: 
 

(November 2, 2022 WSDOT GSP, Option 7) 
“Work Zone Safety Contingency”, by force account. 
 
All costs as authorized by the Engineer will be paid for by force account as 
specified in Section 1-09.6. 
 
For purpose of providing a common proposal for all bidders, the Contracting 
Agency has entered an amount for the item “Work Zone Safety Contingency” in 
the Proposal to become a part of the Contractor’s total bid. 
 
The Engineer may choose to use existing bid items for the implementation of the 
agreed upon enhancement. 

END DIVISION 1 
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2 2 

DIVISION 2 EARTHWORK 

2-01   CLEARING, GRUBBING AND ROADSIDE CLEANUP 

2-01.1   Description 
 
Supplement this section with the following: 
 

(March 13, 1995 WSDOT GSP, Option 1) 
Clearing and grubbing on this project shall be performed within the following 
limits: 

*** Clearing and grubbing on this project shall be performed as shown on 
the Plans.   
 
All trees within the clearing limits shall be removed and disposed of, 
unless otherwise specifically noted in the Plans.  Trees outside of the 
clearing limits noted on the Plans to be removed shall be close-cut to 
ground level (root systems left in place) and included in the payment 
for Clearing and Grubbing.*** 

 
Clearing limits will be staked in the field by the Contracting Agency prior to 
bid opening. 

2-01.2   Disposal of Usable Material and Debris 
 
Supplement this section with the following: 
  
 (*****) 

The Contractor shall use Disposal Method No. 2 per Section 2-01.2(2) of the 
Standard Specifications.  

2-02   REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

2-02.1   Description 
 
Supplement this section with the following: 
 
 (*****) 

This Work also includes the following as shown in the Plans or as identified by 
the Engineer: 
 

• Asphalt concrete pavement (approximately 1,800 SY) 

• Riprap (approximately 250 CY) 

• Benches (2 each) 
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• Fence consisting of poles and concrete blocks (approximately 205 LF) 

• 6-inch AC Water Main (approximately 610 LF) 

• Drainage pipes as listed below – lengths and locations are approximate: 

Start Station, Offset End Station, Offset Length (LF) Diam./Material 

12+29.2, 6.8’ RT 12+60.7, 84.7’ LT 95 36-inch/CCP 

16+05.0, 12.1’ RT 16+26.6, 11.9’ RT 22 12-inch/CCP 

16+34.2, 12.8’ RT 16+80.7, 13.4’ RT 46 12-inch/CMP 

17+28.0, 15.7’ RT 17+49.5, 16.4’ RT 22 12-inch/CCP 

17+72.1, 16.6’ RT 17.99.2, 17.5’ RT 26 12-inch/CMP 

 

2-02.3  Construction Requirements 
 
Supplement this section with the following: 
 

(September 30, 1996, WSDOT GSP, Opt. 5) 
Asbestos Handling and Disposal 
Prior to performance of any contract work, the Contractor shall obtain all permits 
from, and provide notification to, the Washington State Department of Labor and 
Industries, the U.S. EPA, the local air pollution control agency, and other 
permitting and regulatory agencies with jurisdiction over the work involving 
asbestos as the law requires. 

 
Prior to commencing asbestos related work, the Contractor shall provide the 
Engineer with written verification of approvals and notifications that have been 
given and/or obtained from the required jurisdictional agencies, and the 
Contractor’s schedule for all work involving asbestos removal.  The schedule 
shall include the sequencing and scheduling of asbestos related work, and 
coordination with subcontractors.  The Contractor shall notify the Engineer when 
all approvals have been received and notifications have been made, as required 
by the agencies involved. 

 
The Contractor shall ensure the safety of all workers, visitors to the site, and the 
general public in accordance with all applicable laws, rules, and regulations. 

 
The Contractor shall designate a Washington State Certified Asbestos 
Supervisor (CAS) to personally supervise the asbestos removal and to ensure 
that the handling and removal of asbestos is accomplished by certified asbestos 
workers, pursuant to Washington State Department of Labor and Industries 
standards.  The Contractor shall ensure that the removal and disposal of 
asbestos meets the requirements of EPA regulation 40 CFR Part 61, local health 
department regulations, and all other applicable regulations. 
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(*****) 
Any asbestos-cement material should be handled and disposed in accordance 
with requirements specified in Section 1-07.5(4)C. 
 
The excavation from any pipe sections that are removed shall be backfilled with 
crushed surfacing base course and compacted to minimum 95 percent maximum 
dry density. 
 

2-02.3(3)   Removal of Pavement, Sidewalks, Curbs and Gutters 
 
Supplement this section with the following: 
  

(*****) 
 
Pavement Thickness 
The approximate thickness of the existing asphalt pavement has not been 
observed and may vary throughout the project. It shall be the Bidder’s 
responsibility to observe existing conditions and base their bid accordingly. 
 
Saw Cut Asphalt Concrete Pavement 
Where shown in the plans or where designated by the Engineer, the Contractor 
shall saw cut the asphalt concrete pavement prior to removal of any pavement. 
 
The equipment and procedures used to make the vertical cut shall be 
approved by the Engineer.  No skip cutting will be allowed.  
 
The Contractor shall make a vertical saw cut to delineate the areas of 
pavement to be removed from those areas of pavement to remain. The 
removed pavement shall become the property of the Contractor and shall be 
promptly removed from the project. 

 
Damage caused to portions of the pavement to remain, due to the 
Contractor’s operations, shall be repaired by the contractor at no expense to 
the Contracting Agency. 
 
Removing Asphalt Concrete Pavement 
Where shown in the Plans or where designated by the Engineer the existing 
asphalt concrete pavement shall be removed and promptly removed from the 
project site. 
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2-02.4   Vacant 
 
Revise this section, including the title, to read as follows: 
 
 (*****) 

2-02.4   Measurement 
 
Saw Cut Asphalt Concrete Pavement will be measured by the linear foot of 
saw cut actually completed. 

2-02.5   Payment 
 
Supplement this section with the following: 
 

(September 30, 1996, WSDOT GSP, Opt. 11) 
 
“Removal and Disposal of Asbestos Material,” lump sum. 
 
The lump sum contract price for Removal and Disposal of Asbestos shall be full 
pay for trench excavation, safety, backfill with crushed surfacing base course, 
removal, transporting and disposal of asbestos material and disposal fees.   

 
(*****) 
“Saw Cut Asphalt Concrete Pavement”, per linear foot. 
 
“Removing Asphalt Conc. Pavement”, per square yard. 

2-03   ROADWAY EXCAVATION AND EMBANKMENT 

2-03.1   Description 
 
Supplement this section with the following: 

 
(*****) 
This work shall also include the following Work: 

 

• Excavation, haul, and placement of special borrow, 

• Re-grading the existing approach to meet the new roadway pavement 
constructed for this project as shown in the Plans. Approach is defined 
as a connection providing private vehicular access to and from the 
County road system, 
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2-03.2   Vacant 
 
Revise this section including the title to read as follows: 
 
 (*****) 

2-03.2   Materials 
 

Special Borrow shall meet the requirements of Section 9-03.14(5) of these 
Special Provisions. 

2-03.3   Construction Requirements 
 

(*****) 
2-03.3(3) Excavation Below Subgrade 
 
Supplement this section with the following: 

 
Brick Excavation – When the Contractor finds bricks at or below the subgrade 
elevation, the Contractor shall notify the Engineer. Bricks shall not be used in 
embankment and shall be excavated and hauled to a waste site approved by the 
Engineer. Areas shall be backfilled as directed by the Engineer. 

 
2-03.3(7)   Disposal of Surplus Material 
 
Delete this section and replace with the following: 

 (*****) 
A waste site has not been provided by the Contracting Agency for the 
disposal of excess materials and construction debris. The Contractor shall be 
solely responsible for loading, hauling and the disposal of all surplus material 
and construction debris in a manner complying with all local, state and 
federal statutes and regulations. 

2-03.3(13)   Borrow 
 
Supplement this section with the following: 
 
 (*****) 

The Contractor must provide the Engineer with written notice at least 24 
hours before hauling and placing backfill materials from off-site locations. 
This notice is essential in scheduling inspection personnel and item quantity 
ticket takers. Failure by the Contractor to begin hauling and placing materials 
at the agreed time may result in a penalty equal to the standby cost incurred 
by the County. The penalty will be calculated and deducted from the item 
being hauled. 
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2-03.3(14)   Embankment Construction 
 
Supplement this section with the following: 
  
 (*****) 

2-03.3(14)M Excavation of Channels and Ditches 
 
Supplement this section with the following: 

 
The Temporary Bypass and Isolation System shall be installed in accordance 
with Section 8-31.3 prior to channel excavation and grading. 
 
The channel excavation is subject to the requirements of the water quality 
permits. Additional erosion and water quality protection measures and 
sequencing, beyond those shown in the plans, may be required by the Contractor 
to complete the excavations and meet the requirements of the permits, and are 
included in the work.  
 
Channel Excavation including Haul pay limits are defined in the Plans, and 
generally include the work to excavate for riprap placement and grading around 
the stream channel. Excavation beyond the limits shown on the plans is not 
allowed, unless approved by the Engineer. Unauthorized excavations beyond the 
lines and grades shown on the plans shall be repaired by the Contractor at no 
additional cost to the Owner. 
 
Excavation shall be performed in a manner and sequence that will provide proper 
drainage, water control, and turbidity control at all times. 
 
Excavated material in excess of the area used for non-structural embankments 
shown on the Plan shall be disposed of in accordance with Section 2-01.2. 
 
Excavated material embankments shall not be constructed during periods where 
the fill material may freeze while being placed, and the excavated material shall 
not be placed on frozen soils. 
 
Unsuitable materials as identified by the Engineer shall be characterized and 
placed in temporary stockpile and removed and disposed at off-site location as 
required by the Engineer.  
 

  



Special Provisions  2-7 
HARPER ESTUARY BARRIER CORRECTION 

Add the following new section: 
 

 (*****) 
2-03.3(14)N   Special Borrow Including Haul 
 
Where shown in the Plans or as directed by the Engineer, the Contractor 
shall use Special Borrow Including Haul meeting the requirements of Section 
9-03.14(5) of these Provisions to: 

 
1. Build embankments. 

2. Backfill excavation of unsuitable foundation materials. 

3. Backfill trenches when select backfill material is required in 
accordance with Section 2-09 or Section 7-08. 

Special Borrow shall be compacted according to Section 2-03.3(14)C, 
Method B and 2-03.3(14)D. 
 

Add the following new section: 
 

 (*****) 
2-03.3(14)O   Approach Excavation and Embankment Compaction 

 
The Contractor shall grade each approach to the lines and grades established by 
the Engineer and as shown in the Plans. All fills shall be compacted in 
accordance with Section 2-03.3(14)C, Method B. Excess material and debris 
shall be removed from the site by the Contractor. 

Add the following new section: 
  
 (*****) 

2-03.3(20) Pulverize Existing Pavement  
 
The existing asphalt concrete pavement within the roadway prism shall be 
pulverized full depth down to a granular base using a pavement recycling 
machine capable of grinding/breaking the existing pavement into recycled 
material with similar characteristics as gravel borrow. The material may be re-
used on-site in accordance with the requirements of Section 9-03.21(1) for 
Crushed Surfacing, Borrow, or Bank Run Gravel. 
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2-03.4   Measurement 
 
The last two sentences of the first paragraph of Section 2-03.4 are replaced with the 
following: 

 
(*****) 
Stockpiling of excavated material shall be included in the excavation bid items 
contained in the Proposal. No additional payment will be made for stockpiling, 
double or re-handling of material. 
 

Supplement this section with the following: 

(*****) 
Special Borrow including Haul will be measured by the ton. Measurement 
when used to build embankments and to backfill for unsuitable foundation 
materials will be to the actual limits ordered by the Engineer. When used in 
backfill of sewer trenches, measurement will be for material placed inside the 
limits defined in Section 2-09.4. 
 
Computation of Excavation and Embankment Quantities 
Only one determination of the original ground elevation will be made on this 
project. Measurement for Roadway Excavation Including Haul and 
Embankment Compaction will be based on the original ground elevation 
recorded previous to the award of this Contract minus a factor to account for 
the removal of organic material during clearing and grubbing. It is anticipated 
that depth of removal of organic material during clearing and grubbing for 
this project will vary and a factor of minus 6 inches will be used to determine 
ground elevation after clearing and grubbing. Control stakes will be set 
during construction to provide the Contractor with all essential information for 
the construction of excavation and embankments. 

 
If discrepancies are discovered in the ground elevations which will materially 
affect the quantities of earthwork, the original computations of earthwork 
quantities will be adjusted accordingly. 

 
Earthwork quantities will be computed, either manually or by means of 
electronic data processing equipment, by use of the average end area 
method or by the finite element analysis method utilizing digital terrain 
modeling techniques. 
 
Pulverize Existing Pavement will be measured per square yard. 
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2-03.5   Payment 
 
Supplement this section with the following: 
 
 (*****) 

“Special Borrow including Haul”, per ton. 

The unit contract price per ton for Special Borrow including Haul shall be full 
compensation for all costs incurred for excavating, loading, hauling and placing 
the material. 
 
Approach excavation and embankment compaction of approach subgrade shall 
be included in the unit Contract prices for “Roadway Excavation Including Haul” 
and “Embankment Compaction”.   
 
All costs involved in the loading, hauling and the disposal of all surplus 
material and construction debris shall be included in the bid prices of the 
items shown on the proposal and no further payment will be made. 
 
“Pulverize Existing Pavement,” per square yard. 
 
The unit price per square yard for “Pulverize Existing Pavement” shall be full pay 
for grinding/breaking the existing asphalt concrete pavement into recycled 
material, including but not limited to grading, compacting, hauling and dispersing 
of excess material. 
 
Removal and disposal of bricks shall be included in the unit cost of Channel 
Excavation Incl. Haul if located within the channel excavation area, in the unit 
cost for Roadway Excavation Incl. Haul if the bricks are located within the 
roadway cut prism or included in the unit cost for Unsuitable Foundation 
Excavation Incl. Haul if the bricks are located below the roadway cut prism. 

2-09   STRUCTURE EXCAVATION 

2-09.3   Construction Requirements 
 
2-09.3(1)   General Requirements 
 
2-09.3(1)A   Staking, Cross-Sectioning, and Inspecting 
 
Supplement this section by adding the following two paragraphs at the end: 
 

(*****) 
At least 24 hours prior to commencing any excavation, the Contractor shall 
expose by pot-holing existing underground telephone cables, gas mains, 
sewer mains, water mains or any other underground utility shown in the 
Plans that crosses the location of the new structure to be installed under this 
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contract. Excavation immediately adjacent to the existing utilities shall be by 
hand methods in compliance with Washington State requirements. 

 
When directed by the Engineer, the Contractor shall expose by pot-holing 
crossings of new pipe and utilities not shown in the Plans. 
 

2-09.3(1)C   Removal of Unstable Base Material 
 
Revise this section to read: 
 

(*****) 
When the material at the bottom of an excavation is not stable enough to 
support the improvements, the Contractor shall excavate below grade and 
replace the unstable material with special borrow as directed by the 
Engineer. The excavation shall be paid for as Unsuitable Foundation 
Excavation Incl. Haul per cubic yard in accordance with Section 2-03 of the 
Standard Specifications. 
 
Special borrow shall meet the requirements of Section 9-03.14(5) of these 
Special Provisions. It shall be placed in layers not more than 6 inches thick 
with each layer compacted to 95 percent of the maximum density determined 
by the Compaction Control Test, Section 2-03.3(14)D. 

2-09.5   Payment  
 
(*****) 
Revise the first sentence of the sixth paragraph to read as follows: 
 

If the Engineer orders the Contractor to excavate below the elevations shown in 
the Plans, the excavation shall be paid for as Unsuitable Foundation 
Excavation including Haul per cubic yard in accordance with Section 2-03 of the 
Standard Specifications. 

 
All costs for Controlled Density Fill shall be included in the unit price per linear 
foot for Conduit, __ In. Diam., in accordance with Section 8-26. 

 
Delete the twelfth and thirteenth paragraphs and replace them with the following: 

"Shoring or Extra Excavation Class B", lump sum. 

The lump sum Contract price for Shoring or Extra Excavation Class B shall be 
full pay for all excavation, backfill, compaction and other Work required when 
extra excavation is used in lieu of constructing shoring. If select backfill is 
required for backfilling within the limits of the Structure Excavation, it shall also 
be required as backfill material for the extra excavation at the Contractor’s 
expense. 
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Supplement this section with the following: 
 

There will be no separate payment for cofferdams or dewatering. All costs for 
cofferdams and dewatering shall be included in excavation bid items for which 
cofferdams and/or dewatering are required. 

2-12 CONSTRUCTION GEOSYNTHETIC 

2-12.4 Measurement 
 
Revise this section with the following: 
 

(*****) 

There will be no unit of measurement for Construction Geotextile for ___. 

2-12.5 Payment 
 
Revise this section with the following: 
  

(*****) 
Construction Geotextile for ___ will be included in the unit cost for other bid 
items, and no other payment will be made for Construction Geotextile for ___. 

 
END DIVISION 2  
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4  

DIVISION 4 BASES 

4-04   BALLAST AND CRUSHED SURFACING 

4-04.1 Description 
 
(*****) 
Contractor shall place and maintain crushed surfacing base course material 
adjacent to all existing driveway/sidewalk edges and roadway approaches to 
provide a temporary gradual surface transition until final pavement is placed.  
Placement, maintenance and removal shall be considered incidental to and 
included in the Crushed Surfacing Base Course bid item and no separate 
payment will be made. 

4-04.3   Construction Requirements 
 

4-04.3(5) Shaping and Compaction 

(March 9, 2016 APWA GSP) 
 
Supplement this section with the following: 

 
Immediately following spreading and final shaping each layer of surfacing shall 
be lightly compacted in one lift until no visible movement of aggregate is 
observed resulting in a firm and unyielding condition, as determined by the 
Engineer. 

 
4-04.3(7)   Miscellaneous Requirements 
 
Supplement this section with the following: 
 
 (*****) 

The Contractor must provide the Engineer with written notice at least 24 
hours before hauling and placing surfacing materials from off-site locations. 
This notice is essential in scheduling inspection personnel and item quantity 
ticket takers. Failure by the Contractor to begin hauling and placing materials 
at the agreed time may result in a penalty equal to the standby cost incurred 
by the County. The penalty will be calculated and deducted from the item 
being hauled. 

END DIVISION 4  
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DIVISION 5 SURFACE TREATMENTS AND PAVEMENTS 

5-04   HOT MIX ASPHALT 

Delete Section 5-04, Hot Mix Asphalt, and replace it with the following: 
 
 (*****) 

5-04.1  Description 
This Work shall consist of providing and placing one or more layers of plant-
mixed hot mix asphalt (HMA) on a prepared foundation or base in accordance 
with these Specifications and the lines, grades, thicknesses, and typical cross-
sections shown in the Plans. The manufacture of HMA may include warm mix 
asphalt (WMA) processes in accordance with these Specifications. WMA 
processes include organic additives, chemical additives, and foaming. 
 
HMA shall be composed of asphalt binder and mineral materials as may 
be required, mixed in the proportions specified to provide a homogeneous, 
stable, and workable mixture. 

5-04.2  Materials 
 
Materials shall meet the requirements of the following sections: 
 

Asphalt Binder    9-02.1(4) 

Cationic Emulsified Asphalt  9-02.1(6) 

Anti-Stripping Additive   9-02.4  

HMA Additive     9-02.5 

Aggregates     9-03.8 

Recycled Asphalt Pavement (RAP) 9-03.8(3)B, 9-03.21 

Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B, 9-03.21 

Mineral Filler     9-03.8(5) 

Recycled Material    9-03.21 

The Contract documents may establish that the various mineral materials 
required for the manufacture of HMA will be furnished in whole or in part by the 
Contracting Agency. If the documents do not establish the furnishing of any of 
these mineral materials by the Contracting Agency, the Contractor shall be 
required to furnish such materials in the amounts required for the designated mix. 
Mineral materials include coarse and fine aggregates, and mineral filler. 
 
The Contractor may choose to utilize recycled asphalt pavement (RAP) in the 
production of HMA. The RAP may be from pavements removed under the 
Contract, if any, or pavement material from an existing stockpile. 
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The Contractor may use up to 20 percent RAP by total weight of HMA with no 
additional sampling or testing of the RAP. 
 
If the Contractor wishes to utilize High RAP/Any RAS, the design must be listed 
on the WSDOT Qualified Products List (QPL). 
 
The grade of asphalt binder shall be as required by the Contract. Blending of 
asphalt binder from different sources is not permitted. 
 
The Contractor may only use warm mix asphalt (WMA) processes in the 
production of HMA with 20 percent or less RAP by total weight of HMA. The 
Contractor shall submit to the Engineer for approval the process that is proposed 
and how it will be used in the manufacture of HMA. 
 
Production of aggregates shall comply with the requirements of Section 3-01. 
Preparation of stockpile site, the stockpiling of aggregates, and the removal of 
aggregates from stockpiles shall comply with the requirements of Section 3-02. 
 
5-04.2(1)  How to Get an HMA Mix Design on the QPL 
If the Contractor wishes to submit a mix design for inclusion in the Qualified 
Products List (QPL), please follow the WSDOT process outlined in Standard 
Specification 5-04.2(1). 
 
5-04.2(1)A  Vacant 
 
5-04.2(2) Mix Design - Obtaining Project Approval 
No paving shall begin prior to the approval of the mix design by the Engineer. 
 
Nonstatistical evaluation will be used for all HMA not designated as Commercial 
HMA in the Contract documents.  
 
Commercial evaluation will be used for Commercial HMA and for other classes 
of HMA in the following applications: sidewalks, road approaches, ditches, 
slopes, paths, trails, gores, prelevel, temporary pavement, and pavement repair. 
Other nonstructural applications of HMA accepted by commercial evaluation shall 
be as approved by the Project Engineer. Sampling and testing of HMA accepted 
by commercial evaluation will be at the option of the Project Engineer. The 
Proposal quantity of HMA that is accepted by commercial evaluation will be 
excluded from the quantities used in the determination of nonstatistical 
evaluation.  
 
Nonstatistical Mix Design. Fifteen days prior to the first day of paving the 
Contractor shall provide one of the following mix design verification certifications 
for Contracting Agency review; 
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• The WSDOT Mix Design Evaluation Report from the current WSDOT 
QPL, or one of the mix design verification certifications listed below. 

• The proposed HMA mix design on WSDOT Form 350-042 with the seal 
and certification (stamp & signature) of a valid licensed Washington State 
Professional Engineer. 

• The Mix Design Report for the proposed HMA mix design developed by a 
qualified City or County laboratory that is within one year of the approval 
date. 

The mix design shall be performed by a lab accredited by a national authority 
such as Laboratory Accreditation Bureau, L-A-B for Construction Materials 
Testing, The Construction Materials Engineering Council (CMEC’s) ISO 17025 or 
AASHTO Accreditation Program (AAP) and shall supply evidence of participation 
in the AASHTO: resource proficiency sample program. 
 
Mix designs for HMA accepted by Nonstatistical evaluation shall: 

• Have the aggregate structure and asphalt binder content determined in 
accordance with WSDOT Standard Operating Procedure 732 and meet 
the requirements of Sections 9-03.8(2), except that Hamburg testing for 
ruts and stripping are at the discretion of the Engineer, and 9-03.8(6). 

• Have anti-strip requirements, if any, for the proposed mix design 
determined in accordance with AASHTO T 283 or T 324 or based on 
historic anti-strip and aggregate source compatibility from previous 
WSDOT lab testing. 

 
At the discretion of the Engineer, agencies may accept verified mix designs older 
than 12 months from the original verification date with a certification from the 
Contractor that the materials and sources are the same as those shown on the 
original mix design. 
 
Commercial Evaluation Mix Design. Approval of a mix design for “Commercial 
Evaluation” will be based on a review of the Contractor’s submittal of WSDOT 
Form 350-042 (for commercial mixes, AASHTO T 324 evaluation is not required) 
or a Mix Design from the current WSDOT QPL or from one of the processes 
allowed by this section. Testing of the HMA by the Contracting Agency for mix 
design approval is not required. 
 
For the Bid Item Commercial HMA, the Contractor shall select a class of HMA 
and design level of ESALs appropriate for the required use. 
 
5-04.2(2)B  Using Warm Mix Asphalt Processes 
The Contractor may elect to use additives that reduce the optimum mixing 
temperature or serve as a compaction aid for producing HMA. Additives include 
organic additives, chemical additives and foaming processes. The use of 
Additives is subject to the following: 
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• Do not use additives that reduce the mixing temperature more than 
allowed in Section 5-04.3(6) in the production of mixtures. 

• Before using additives, obtain the Engineer’s approval using WSDOT 
Form 350-076 to describe the proposed additive and process. 

5-04.3  Construction Requirements 
 
5-04.3(1)  Weather Limitations 
Do not place HMA for wearing course on any Traveled Way beginning October 
1st through March 31st of the following year without written concurrence from the 
Engineer. 
 
Do not place HMA on any wet surface, or when the average surface 
temperatures are less than those specified below, or when weather conditions 
otherwise prevent the proper handling or finishing of the HMA. 
 

Minimum Surface Temperature for Paving 
Compacted Thickness 

(Feet) 
Wearing Course Other Courses 

Less than 0.10 55°F 45°F 

0.10 to .20 45°F 35°F 

More than 0.20 35°F 35°F 

 
5-04.3(2)  Paving Under Traffic 
When the Roadway being paved is open to traffic, the requirements of this 
Section shall apply. 
 
The Contractor shall keep intersections open to traffic at all times except when 
paving the intersection or paving across the intersection. During such time, and 
provided that there has been an advance warning to the public, the intersection 
may be closed for the minimum time required to place and compact the mixture. 
In hot weather, the Engineer may require the application of water to the 
pavement to accelerate the finish rolling of the pavement and to shorten the time 
required before reopening to traffic. 
 
Before closing an intersection, advance warning signs shall be placed, and signs 
shall also be placed marking the detour or alternate route. 
 
During paving operations, temporary pavement markings shall be maintained 
throughout the project. Temporary pavement markings shall be installed on the 
Roadway prior to opening to traffic. Temporary pavement markings shall be in 
accordance with Section 8-23. 
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All costs in connection with performing the Work in accordance with these 
requirements, shall be included in the unit Contract prices for the various Bid 
items involved in the Contract. 
 
5-04.3(3)  Equipment 
 
5-04.3(3)A  Mixing Plant  
Plants used for the preparation of HMA shall conform to the following 
requirements: 
 

1. Equipment for Preparation of Asphalt Binder – Tanks for the storage of 
asphalt binder shall be equipped to heat and hold the material at the 
required temperatures. The heating shall be accomplished by steam coils, 
electricity, or other approved means so that no flame shall be in contact 
with the storage tank. The circulating system for the asphalt binder shall 
be designed to ensure proper and continuous circulation during the 
operating period. A valve for the purpose of sampling the asphalt binder 
shall be placed in either the storage tank or in the supply line to the mixer. 

 
2. Thermometric Equipment – An armored thermometer, capable of 

detecting temperature ranges expected in the HMA mix, shall be fixed in 
the asphalt binder feed line at a location near the charging valve at the 
mixer unit. The thermometer location shall be convenient and safe for 
access by Inspectors. The plant shall also be equipped with an approved 
dial-scale thermometer, a mercury actuated thermometer, an electric 
pyrometer, or another approved thermometric instrument placed at the 
discharge chute of the drier to automatically register or indicate the 
temperature of the heated aggregates. This device shall be in full view of 
the plant operator. 

 
3. Heating of Asphalt Binder – The temperature of the asphalt binder shall 

not exceed the maximum recommended by the asphalt binder 
manufacturer nor shall it be below the minimum temperature required to 
maintain the asphalt binder in a homogeneous state. The asphalt binder 
shall be heated in a manner that will avoid local variations in heating. The 
heating method shall provide a continuous supply of asphalt binder to the 
mixer at a uniform average temperature with no individual variations 
exceeding 25°F. Also, when a WMA additive is included in the asphalt 
binder, the temperature of the asphalt binder shall not exceed the 
maximum recommended by the manufacturer of the WMA additive. 

 
4. Sampling and Testing of Mineral Materials – The HMA plant shall be 

equipped with a mechanical sampler for the sampling of the mineral 
materials. The mechanical sampler shall meet the requirements of Section 
1-05.6 for the crushing and screening operation. The Contractor shall 
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provide for the setup and operation of the field-testing facilities of the 
Contracting Agency as provided for in Section 3-01.2(2). 

 
5. Sampling HMA – The HMA plant shall provide for sampling HMA by one 

of the following methods: 
 

a. A mechanical sampling device attached to the HMA plant. 
 

b. Platforms or devices to enable sampling from the hauling vehicle 
without entering the hauling vehicle. 

 
5-04.3(3)B  Hauling Equipment  
Trucks used for hauling HMA shall have tight, clean, smooth metal beds and 
shall have a cover of canvas or other suitable material of sufficient size to protect 
the mixture from adverse weather. Whenever the weather conditions during the 
work shift include, or are forecast to include precipitation or an air temperature 
less than 45°F or when time from loading to unloading exceeds 30 minutes, the 
cover shall be securely attached to protect the HMA. 
 
The Contractor shall provide an environmentally benign means to prevent the 
HMA mixture from adhering to the hauling equipment. Excess release agent shall 
be drained prior to filling hauling equipment with HMA. Petroleum derivatives or 
other coating material that contaminate or alter the characteristics of the HMA 
shall not be used. For live bed trucks, the conveyer shall be in operation during 
the process of applying the release agent. 
 
5-04.3(3)C  Pavers 
HMA pavers shall be self-contained, power-propelled units, provided with 
an internally heated vibratory screed and shall be capable of spreading and 
finishing courses of HMA plant mix material in lane widths required by the paving 
section shown in the Plans. 
 
The HMA paver shall be in good condition and shall have the most current 
equipment available from the manufacturer for the prevention of segregation of 
the HMA mixture installed, in good condition, and in working order. The 
equipment certification shall list the make, model, and year of the paver and any 
equipment that has been retrofitted. 
 
The screed shall be operated in accordance with the manufacturer’s 
recommendations and shall effectively produce a finished surface of the required 
evenness and texture without tearing, shoving, segregating, or gouging the 
mixture. A copy of the manufacturer’s recommendations shall be provided upon 
request by the Contracting Agency. Extensions will be allowed provided they 
produce the same results, including ride, density, and surface texture as obtained 
by the primary screed. Extensions without augers and an internally heated 
vibratory screed shall not be used in the Traveled Way. 
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When specified in the Contract, reference lines for vertical control will be 
required. Lines shall be placed on both outer edges of the Traveled Way of each 
Roadway. Horizontal control utilizing the reference line will be permitted. The 
grade and slope for intermediate lanes shall be controlled automatically from 
reference lines or by means of a mat referencing device and a slope control 
device. When the finish of the grade prepared for paving is superior to the 
established tolerances and when, in the opinion of the Engineer, further 
improvement to the line, grade, cross-section, and smoothness can best be 
achieved without the use of the reference line, a mat referencing device may be 
substituted for the reference line. Substitution of the device will be subject to the 
continued approval of the Engineer. A joint matcher may be used subject to the 
approval of the Engineer. The reference line may be removed after the 
completion of the first course of HMA when approved by the Engineer. Whenever 
the Engineer determines that any of these methods are failing to provide the 
necessary vertical control, the reference lines will be reinstalled by the 
Contractor. 
 
The Contractor shall furnish and install all pins, brackets, tensioning devices, 
wire, and accessories necessary for satisfactory operation of the automatic 
control equipment. 
 
If the paving machine in use is not providing the required finish, the Engineer 
may suspend Work as allowed by Section 1-08.6. Any cleaning or solvent type 
liquids spilled on the pavement shall be thoroughly removed before paving 
proceeds. 
 
(April 4, 2016 WSDOT GSP) 
 
Section 5-04.3(3)D is deleted in its entirety. 
 
5-04.3(3)E  Rollers 
Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in 
good condition and capable of reversing without backlash. Operation of the roller 
shall be in accordance with the manufacturer’s recommendations. When ordered 
by the Engineer for any roller planned for use on the project, the Contractor shall 
provide a copy of the manufacturer’s recommendation for the use of that roller for 
compaction of HMA. The number and weight of rollers shall be sufficient to 
compact the mixture in compliance with the requirements of Section 5-04.3(10). 
The use of equipment that results in crushing of the aggregate will not be 
permitted. Rollers producing pickup, washboard, uneven compaction of the 
surface, displacement of the mixture or other undesirable results shall not be 
used. 
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5-04.3(4)  Preparation of Existing Paved Surfaces 
When the surface of the existing pavement or old base is irregular, the 
Contractor shall bring it to a uniform grade and cross-section as shown on the 
Plans or approved by the Engineer. 
 
Preleveling of uneven or broken surfaces over which HMA is to be placed may 
be accomplished by using an asphalt paver, a motor patrol grader, or by hand 
raking, as approved by the Engineer. 
 
Compaction of preleveling HMA shall be to the satisfaction of the Engineer and 
may require the use of small steel wheel rollers, plate compactors, or pneumatic 
rollers to avoid bridging across preleveled areas by the compaction equipment. 
Equipment used for the compaction of preleveling HMA shall be approved by the 
Engineer. 
 
Before construction of HMA on an existing paved surface, the entire surface of 
the pavement shall be clean. All fatty asphalt patches, grease drippings, and 
other objectionable matter shall be entirely removed from the existing pavement. 
All pavements or bituminous surfaces shall be thoroughly cleaned of dust, soil, 
pavement grindings, and other foreign matter. All holes and small depressions 
shall be filled with an appropriate class of HMA. The surface of the patched area 
shall be leveled and compacted thoroughly.  Prior to the application of tack coat, 
or paving, the condition of the surface shall be approved by the Engineer. 
 
A tack coat of asphalt shall be applied to all paved surfaces on which any course 
of HMA is to be placed or abutted; except that tack coat may be omitted from 
clean, newly paved surfaces at the discretion of the Engineer. Tack coat shall be 
uniformly applied to cover the existing pavement with a thin film of residual 
asphalt free of streaks and bare spots at a rate between 0.02 and 0.10 gallons 
per square yard of retained asphalt. The rate of application shall be approved by 
the Engineer. A heavy application of tack coat shall be applied to all joints. For 
Roadways open to traffic, the application of tack coat shall be limited to surfaces 
that will be paved during the same working shift. The spreading equipment shall 
be equipped with a thermometer to indicate the temperature of the tack coat 
material. 
 
Equipment shall not operate on tacked surfaces until the tack has broken and 
cured. If the Contractor’s operation damages the tack coat it shall be repaired 
prior to placement of the HMA. 
 
The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and 
CSS-1h emulsified asphalt may be diluted once with water at a rate not to 
exceed one-part water to one-part emulsified asphalt. The tack coat shall have 
sufficient temperature such that it may be applied uniformly at the specified rate 
of application and shall not exceed the maximum temperature recommended by 
the emulsified asphalt manufacturer. 
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5-04.3(4)A  Crack Sealing 
When the Proposal includes a pay item for crack sealing, seal cracks in 
accordance with Section 5-03. 
 
5-04.3(4)B  Vacant 
 
5-04.3(4)C  Pavement Repair 
The Contractor shall excavate pavement repair areas and shall backfill these with 
HMA in accordance with the details shown in the Plans and as marked in the 
field. The Contractor shall conduct the excavation operations in a manner that 
will protect the pavement that is to remain. Pavement not designated to be 
removed that is damaged as a result of the Contractor’s operations shall be 
repaired by the Contractor to the satisfaction of the Engineer at no cost to the 
Contracting Agency. The Contractor shall excavate only within one lane at a time 
unless approved otherwise by the Engineer. The Contractor shall not excavate 
more area than can be completely finished during the same shift, unless 
approved by the Engineer. 
 
Unless otherwise shown in the Plans or determined by the Engineer, excavate to 
a depth of 1.0 feet. The Engineer will make the final determination of the 
excavation depth required. The minimum width of any pavement repair area shall 
be 40 inches unless shown otherwise in the Plans. Before any excavation, the 
existing pavement shall be sawcut or shall be removed by a pavement grinder. 
Excavated materials will become the property of the Contractor and shall be 
disposed of in a Contractor-provided site off the Right of Way or used in 
accordance with Sections 2-02.3(3) or 9-03.21. 
 
Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy 
application of tack coat shall be applied to all surfaces of existing pavement in 
the pavement repair area. 
 
Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-
foot compacted depth. Lifts that exceed 0.35-foot of compacted depth may be 
accomplished with the approval of the Engineer. Each lift shall be thoroughly 
compacted by a mechanical tamper or a roller. 
 
5-04.3(5)  Producing/Stockpiling Aggregates and RAP 
Aggregates and RAP shall be stockpiled according to the requirements of 
Section 3-02. Sufficient storage space shall be provided for each size of 
aggregate and RAP. Materials shall be removed from stockpile(s) in a manner to 
ensure minimal segregation when being moved to the HMA plant for processing 
into the final mixture. Different aggregate sizes shall be kept separated until they 
have been delivered to the HMA plant. 
 
5-04.3(5)A  Vacant 
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5-04.3(6)  Mixing 
After the required amount of mineral materials, asphalt binder, recycling agent 
and anti-stripping additives have been introduced into the mixer the HMA shall be 
mixed until complete and uniform coating of the particles and thorough 
distribution of the asphalt binder throughout the mineral materials is ensured. 
 
When discharged, the temperature of the HMA shall not exceed the optimum 
mixing temperature by more than 25°F as shown on the reference mix design 
report or as approved by the Engineer. Also, when a WMA additive is included in 
the manufacture of HMA, the discharge temperature of the HMA shall not exceed 
the maximum recommended by the manufacturer of the WMA additive. A 
maximum water content of 2 percent in the mix, at discharge, will be allowed 
providing the water causes no problems with handling, stripping, or flushing. If 
the water in the HMA causes any of these problems, the moisture content shall 
be reduced as directed by the Engineer. 
 
Storing or holding of the HMA in approved storage facilities will be permitted with 
approval of the Engineer, but in no event shall the HMA be held for more than 24 
hours. HMA held for more than 24 hours after mixing shall be rejected. Rejected 
HMA shall be disposed of by the Contractor at no expense to the Contracting 
Agency. The storage facility shall have an accessible device located at the top of 
the cone or about the third point. The device shall indicate the amount of material 
in storage. No HMA shall be accepted from the storage facility when the HMA in 
storage is below the top of the cone of the storage facility, except as the storage 
facility is being emptied at the end of the working shift. 
 
Recycled asphalt pavement (RAP) utilized in the production of HMA shall be 
sized prior to entering the mixer so that a uniform and thoroughly mixed HMA is 
produced. If there is evidence of the recycled asphalt pavement not breaking 
down during the heating and mixing of the HMA, the Contractor shall immediately 
suspend the use of the RAP until changes have been approved by the Engineer. 
After the required amount of mineral materials, RAP, new asphalt binder and 
asphalt rejuvenator have been introduced into the mixer the HMA shall be mixed 
until complete and uniform coating of the particles and thorough distribution of 
the asphalt binder throughout the mineral materials, and RAP is ensured. 
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5-04.3(7)  Spreading and Finishing 
The mixture shall be laid upon an approved surface, spread, and struck off to the 
grade and elevation established. HMA pavers complying with Section 5-04.3(3) 
shall be used to distribute the mixture. Unless otherwise directed by the 
Engineer, the nominal compacted depth of any layer of any course shall not 
exceed the following: 
 

HMA Class 1”    0.35 feet 

HMA Class ¾” and HMA Class ½” 

      wearing course  0.30 feet 

      other courses  0.35 feet 

HMA Class ⅜”    0.15 feet 

 
On areas where irregularities or unavoidable obstacles make the use of 
mechanical spreading and finishing equipment impractical, the paving may be 
done with other equipment or by hand. 
 
When more than one JMF is being utilized to produce HMA, the material 
produced for each JMF shall be placed by separate spreading and compacting 
equipment. The intermingling of HMA produced from more than one JMF is 
prohibited. Each strip of HMA placed during a work shift shall conform to a single 
JMF established for the class of HMA specified unless there is a need to make 
an adjustment in the JMF. 
 
5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA 
For HMA accepted by nonstatistical evaluation, the aggregate properties of sand 
equivalent, uncompacted void content, and fracture will be evaluated in 
accordance with Section 3-04.  Sampling and testing of aggregates for HMA 
accepted by commercial evaluation will be at the option of the Engineer. 
 
5-04.3(9)  HMA Mixture Acceptance 
Acceptance of HMA shall be as provided under nonstatistical, or commercial 
evaluation. 
 
Nonstatistical evaluation will be used for the acceptance of HMA unless 
Commercial Evaluation is specified. 
 
Commercial evaluation will be used for Commercial HMA and for other classes of 
HMA in the following applications: sidewalks, road approaches, ditches, slopes, 
paths, trails, gores, prelevel, temporary pavement, and pavement repair. Other 
nonstructural applications of HMA accepted by commercial evaluation shall be as 
approved by the Engineer. Sampling and testing of HMA accepted by 
commercial evaluation will be at the option of the Engineer.  
 



5-12  Special Provisions 
 HARPER ESTUARY BARRIER CORRECTION 

The mix design will be the initial JMF for the class of HMA. The Contractor may 
request a change in the JMF. Any adjustments to the JMF will require the 
approval of the Engineer and may be made in accordance with this section. 
 
HMA Tolerances and Adjustments 

1. Job Mix Formula Tolerances – The constituents of the mixture at the 
time of acceptance shall be within tolerance. The tolerance limits will be 
established as follows: 

 
For Asphalt Binder and Air Voids (Va), the acceptance limits are 
determined by adding the tolerances below to the approved JMF 
values. These values will also be the Upper Specification Limit 
(USL) and Lower Specification Limit (LSL) required in Section 1-
06.2(2)D2 

 
Property Non-Statistical Evaluation Commercial 

Evaluation 
Asphalt Binder +/- 0.5% +/- 0.7% 
Air Voids, Va 2.5% min. and 5.5% max N/A 

 
For Aggregates in the mixture: 

 
a. First, determine preliminary upper and lower acceptance limits 

by applying the following tolerances to the approved JMF. 
 

Aggregate 
Percent Passing 

Non-Statistical 
Evaluation 

Commercial 
Evaluation 

1”, ¾”, ½”, and 
3/8” sieves 

+/- 6% +/- 8% 

No. 4 sieve +/-6% +/- 8% 
No. 8 Sieve +/- 6% +/-8% 

No. 200 sieve +/- 2.0% +/- 3.0% 
 

b. Second, adjust the preliminary upper and lower acceptance 
limits determined from step (a) the minimum amount necessary 
so that none of the aggregate properties are outside the control 
points in Section 9-03.8(6). The resulting values will be the 
upper and lower acceptance limits for aggregates, as well as the 
USL and LSL required in Section 1-06.2(2)D2. 

 
2. Job Mix Formula Adjustments – An adjustment to the aggregate gradation 

or asphalt binder content of the JMF requires approval of the Engineer. 
Adjustments to the JMF will only be considered if the change produces 
material of equal or better quality and may require the development of a 
new mix design if the adjustment exceeds the amounts listed below. 
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a. Aggregates –2 percent for the aggregate passing the 1½″, 1″, ¾″, ½″, 
⅜″, and the No. 4 sieves, 1 percent for aggregate passing the No. 8 
sieve, and 0.5 percent for the aggregate passing the No. 200 sieve. 
The adjusted JMF shall be within the range of the control points in 
Section 9-03.8(6). 

 
b. Asphalt Binder Content – The Engineer may order or approve 

changes to asphalt binder content. The maximum adjustment from the 
approved mix design for the asphalt binder content shall be 0.3 
percent. 

 
5-04.3(9)A  Vacant 
 
5-04.3(9)B  Vacant 
 
5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation 
HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by 
the Contracting Agency by dividing the HMA tonnage into lots. 
 
5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots and Sublots 
A lot is represented by randomly selected samples of the same mix design that 
will be tested for acceptance. A lot is defined as the total quantity of material or 
work produced for each Job Mix Formula placed. Only one lot per JMF is 
expected. A sublot shall be equal to one day’s production or 800 tons, whichever 
is less except that the final sublot will be a minimum of 400 tons and may be 
increased to 1200 tons. 
 
All of the test results obtained from the acceptance samples from a given lot shall 
be evaluated collectively. If the Contractor requests a change to the JMF that is 
approved, the material produced after the change will be evaluated on the basis 
of the new JMF for the remaining sublots in the current lot and for acceptance of 
subsequent lots. For a lot in progress with a CPF less than 0.75, a new lot will 
begin at the Contractor’s request after the Engineer is satisfied that material 
conforming to the Specifications can be produced. 
 
Sampling and testing for evaluation shall be performed on the frequency of one 
sample per sublot. 
 
5-04.3(9)C2  Mixture Nonstatistical Evaluation Sampling 
Samples for acceptance testing shall be obtained by the Contractor when 
ordered by the Engineer. The Contractor shall sample the HMA mixture in the 
presence of the Engineer and in accordance with AASH-TO T 168. A minimum of 
three samples should be taken for each class of HMA placed on a project. If used 
in a structural application, at least one of the three samples shall be tested. 
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Sampling and testing HMA in a structural application where quantities are less 
than 400 tons is at the discretion of the Engineer. 
 
For HMA used in a structural application and with a total project quantity less 
than 800 tons but more than 400 tons, a minimum of one acceptance test shall 
be performed. In all cases, a minimum of 3 samples will be obtained at the point 
of acceptance, a minimum of one of the three samples will be tested for 
conformance to the JMF: 
 

• If the test results are found to be within specification requirements, 
additional testing will be at the Engineer’s discretion. 

 
• If test results are found not to be within specification requirements, 

additional testing of the remaining samples to determine a CPF shall be 
performed. 

 
5-04.3(9)C3  Mixture Nonstatistical Evaluation – Acceptance Testing 
Testing of HMA for compliance of Va will at the option of the Contracting Agency. 
If tested, compliance of Va will use WSDOT SOP 731. 
 
Testing for compliance of asphalt binder content will be by WSDOT FOP for 
AASHTO T 308. 
 
Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 
 
5-04.3(9)C4  Mixture Nonstatistical Evaluation – Pay Factors 
For each lot of material falling outside the tolerance limits in 5-04.3(9), the 
Contracting Agency will determine a CPF using the following price adjustment 
factors: 
 

Table of Price Adjustment Factors 

Constituent Factor “f” 

All aggregate passing: 1½″, 1″, ¾″, ½″, ⅜″ 
and No.4 sieves 

2 

All aggregate passing No. 8 sieve 15 

All aggregate passing No. 200 sieve 20 

Asphalt binder 40 

Air Voids (Va) (where applicable) 20 

 
Each lot of HMA produced under Nonstatistical Evaluation and having all 
constituents falling within the tolerance limits of the job mix formula shall be 
accepted at the unit Contract price with no further evaluation. When one or more 
constituents fall outside the nonstatistical tolerance limits in the Job Mix Formula 
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shown in Table of Price Adjustment Factors, the lot shall be evaluated in 
accordance with Section 1-06.2 to determine the appropriate CPF. The 
nonstatistical tolerance limits will be used in the calculation of the CPF and the 
maximum CPF shall be 1.00. When less than three sublots exist, backup 
samples of the existing sublots or samples from the Roadway shall be tested to 
provide a minimum of three sets of results for evaluation. 
 
5-04.3(9)C5  Vacant 
 
5-04.3(9)C6  Mixture Nonstatistical Evaluation – Price Adjustments 
For each lot of HMA mix produced under Nonstatistical Evaluation when the 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be 
determined. The NCMF equals the algebraic difference of CPF minus 1.00 
multiplied by 60 percent. The total job mix compliance price adjustment will be 
calculated as the product of the NCMF, the quantity of HMA in the lot in tons, and 
the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, 
its individual pay factor will be considered 1.00 in calculating the CPF. 
 
5-04.3(9)C7  Mixture Nonstatistical Evaluation - Retests 
The Contractor may request a sublot be retested. To request a retest, the 
Contractor shall submit a written request within 7 calendar days after the specific 
test results have been received. A split of the original acceptance sample will be 
retested. The split of the sample will not be tested with the same tester that ran 
the original acceptance test. The sample will be tested for a complete gradation 
analysis, asphalt binder content, and, at the option of the agency, Va. The results 
of the retest will be used for the acceptance of the HMA in place of the original 
sublot sample test results. The cost of testing will be deducted from any monies 
due or that may come due the Contractor under the Contract at the rate of $500 
per sample. 
 
5-04.3 (9)D  Mixture Acceptance – Commercial Evaluation 
If sampled and tested, HMA produced under Commercial Evaluation and having 
all constituents falling within the tolerance limits of the job mix formula shall be 
accepted at the unit Contract price with no further evaluation. When one or more 
constituents fall outside the commercial tolerance limits in the Job Mix Formula 
shown in 5-04.3(9), the lot shall be evaluated in accordance with Section 1-06.2 
to determine the appropriate CPF. The commercial tolerance limits will be used 
in the calculation of the CPF and the maximum CPF shall be 1.00. When less 
than three sublots exist, backup samples of the existing sublots or samples from 
the street shall be tested to provide a minimum of three sets of results for 
evaluation. 
 
For each lot of HMA mix produced and tested under Commercial Evaluation 
when the calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) 
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will be determined. The NCMF equals the algebraic difference of CPF minus 1.00 
multiplied by 60 percent. The Job Mix Compliance Price Adjustment will be 
calculated as the product of the NCMF, the quantity of HMA in the lot in tons, and 
the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, 
its individual pay factor will be considered 1.00 in calculating the CPF. 
 
5-04.3(10)  HMA Compaction Acceptance 
HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, 
including lanes for intersections, ramps, truck climbing, weaving, and speed 
change, and having a specified compacted course thickness greater than 0.10-
foot, shall be compacted to a specified level of relative density. The specified 
level of relative density shall be a CPF of not less than 0.75 when evaluated in 
accordance with Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of 
the maximum density). The maximum density shall be determined by WSDOT 
FOP for AASHTO T 729. The specified level of density attained will be 
determined by the evaluation of the density of the pavement. The density of the 
pavement shall be determined in accordance with WSDOT FOP for WAQTC TM 
8, except that gauge correlation will be at the discretion of the Engineer, when 
using the nuclear density gauge and WSDOT SOP 736 when using cores to 
determine density. 
 
Tests for the determination of the pavement density will be taken in accordance 
with the required procedures for measurement by a nuclear density gauge or 
Roadway cores after completion of the finish rolling. 
 
If the Contracting Agency uses a nuclear density gauge to determine density the 
test procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on 
the day the mix is placed and prior to opening to traffic. 
 
Roadway cores for density may be obtained by either the Contracting Agency or 
the Contractor in accordance with WSDOT SOP 734. The core diameter shall be 
4-inches minimum, unless otherwise approved by the Engineer. Roadway cores 
will be tested by the Contracting Agency in accordance with WSDOT FOP for 
AASHTO T 166. 
 
If the Contract includes the Bid item “Roadway Core”, the cores shall be obtained 
by the Contractor in the presence of the Engineer on the same day the mix is 
placed and at locations designated by the Engineer. If the Contract does not 
include the Bid item “Roadway Core”, the Contracting Agency will obtain the 
cores. 
 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the 
Contractor’s request after the Engineer is satisfied that material conforming to the 
Specifications can be produced. 
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HMA mixture accepted by commercial evaluation and HMA constructed under 
conditions other than those listed above shall be compacted on the basis of a 
test point evaluation of the compaction train. The test point evaluation shall be 
performed in accordance with instructions from the Engineer. The number of 
passes with an approved compaction train, required to attain the maximum test 
point density, shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used for 
preleveling wheel rutting shall be compacted with a pneumatic tire roller unless 
otherwise approved by the Engineer. 
 
Test Results 
For a sublot that has been tested with a nuclear density gauge that did not meet 
the minimum of 92 percent of the reference maximum density in a compaction lot 
with a CPF below 1.00 and thus subject to a price reduction or rejection, the 
Contractor may request that a core be used for determination of the relative 
density of the sublot. The relative density of the core will replace the relative 
density determined by the nuclear density gauge for the sublot and will be used 
for calculation of the CPF and acceptance of HMA compaction lot. 
 
When cores are taken by the Contracting Agency at the request of the 
Contractor, they shall be requested by noon of the next workday after the test 
results for the sublot have been provided or made available to the Contractor. 
Core locations shall be outside of wheel paths and as determined by the 
Engineer. Traffic control shall be provided by the Contractor as requested by the 
Engineer. Failure by the Contractor to provide the requested traffic control will 
result in forfeiture of the request for cores. When the CPF for the lot based on the 
results of the HMA cores is less than 1.00, the cost for the coring will be 
deducted from any monies due or that may become due the Contractor under the 
Contract at the rate of $200 per core and the Contractor shall pay for the cost of 
the traffic control. 
 
5-04.3(10)A  HMA Compaction – General Compaction Requirements 
Compaction shall take place when the mixture is in the proper condition so that 
no undue displacement, cracking, or shoving occurs. Areas inaccessible to large 
compaction equipment shall be compacted by other mechanical means. Any 
HMA that becomes loose, broken, contaminated, shows an excess or deficiency 
of asphalt, or is in any way defective, shall be removed and replaced with new 
hot mix that shall be immediately compacted to conform to the surrounding area. 
 
The type of rollers to be used and their relative position in the compaction 
sequence shall generally be the Contractor’s option, provided the specified 
densities are attained. Unless the Engineer has approved otherwise, rollers shall 
only be operated in the static mode when the internal temperature of the mix is 
less than 175°F. Regardless of mix temperature, a roller shall not be operated in 
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a mode that results in checking or cracking of the mat. Rollers shall only be 
operated in static mode on bridge decks. 
 
5-04.3(10)B  HMA Compaction - Cyclic Density 
Low cyclic density areas are defined as spots or streaks in the pavement that are 
less than 90 percent of the theoretical maximum density. At the Engineer’s 
discretion, the Engineer may evaluate the HMA pavement for low cyclic density, 
and when doing so will follow WSDOT SOP 733. A $500 Cyclic Density Price 
Adjustment will be assessed for any 500-foot section with two or more density 
readings below 90 percent of the theoretical maximum density. 
 
5-04.3(10)C  Vacant 
 
5-04.3(10)D  HMA Nonstatistical Compaction 
 
5-04.3(10)D1  HMA Nonstatistical Compaction - Lots and Sublots 
HMA compaction which is accepted by nonstatistical evaluation will be based on 
acceptance testing performed by the Contracting Agency dividing the project into 
compaction lots. 
 
A lot is represented by randomly selected samples of the same mix design that 
will be tested for acceptance. A lot is defined as the total quantity of material or 
work produced for each Job Mix Formula placed. Only one lot per JMF is 
expected. A sublot shall be equal to one day’s production or 400 tons, whichever 
is less except that the final sublot will be a minimum of 200 tons and may be 
increased to 800 tons. Testing for compaction will be at the rate of 5 tests per 
sublot per WSDOT T 738. 
 
The sublot locations within each density lot will be determined by the Engineer. 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the 
Contractor’s request after the Engineer is satisfied that material conforming to the 
Specifications can be produced. 
 
HMA mixture accepted by commercial evaluation and HMA constructed under 
conditions other than those listed above shall be compacted on the basis of a 
test point evaluation of the compaction train. The test point evaluation shall be 
performed in accordance with instructions from the Engineer. The number of 
passes with an approved compaction train, required to attain the maximum test 
point density, shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel 
wheel ruts shall be compacted with a pneumatic tire roller unless otherwise 
approved by the Engineer. 
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5-04.3(10)D2  HMA Compaction Nonstatistical Evaluation – Acceptance 
Testing 
The location of the HMA compaction acceptance tests will be randomly selected 
by the Engineer from within each sublot, with one test per sublot. 
 
5-04.3(10)D3  HMA Nonstatistical Compaction – Price Adjustments 
For each compaction lot with one or two sublots, having all sublots attain a 
relative density that is 92 percent of the reference maximum density the HMA 
shall be accepted at the unit Contract price with no further evaluation. When a 
sublot does not attain a relative density that is 92 percent of the reference 
maximum density, the lot shall be evaluated in accordance with Section 1-06.2 to 
determine the appropriate CPF. The maximum CPF shall be 1.00, however, lots 
with a calculated CPF in excess of 1.00 will be used to offset lots with CPF 
values below 1.00 but greater than 0.90. Lots with CPF lower than 0.90 will be 
evaluated for compliance per 5-04.3(11). Additional testing by either a nuclear 
moisture-density gauge or cores will be completed as required to provide a 
minimum of three tests for evaluation. 
 
For compaction below the required 92%, a Non-Conforming Compaction Factor 
(NCCF) will be determined. The NCCF equals the algebraic difference of CPF 
minus 1.00 multiplied by 40 percent. The Compaction Price Adjustment will be 
calculated as the product of CPF, the quantity of HMA in the compaction control 
lot in tons, and the unit Contract price per ton of mix. 
 
5-04.3(11)  Reject Work 
 
5-04.3(11)A  Reject Work General 
Work that is defective or does not conform to Contract requirements shall be 
rejected. The Contractor may propose, in writing, alternatives to removal and 
replacement of rejected material. Acceptability of such alternative proposals will 
be determined at the sole discretion of the Engineer. HMA that has been rejected 
is subject to the requirements in Section 1-06.2(2) and this specification, and the 
Contractor shall submit a corrective action proposal to the Engineer for approval. 
 
5-04.3(11)B  Rejection by Contractor 
The Contractor may, prior to sampling, elect to remove any defective material 
and replace it with new material. Any such new material will be sampled, tested, 
and evaluated for acceptance. 
 
5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 
The Engineer may, without sampling, reject any batch, load, or section of 
Roadway that appears defective. Material rejected before placement shall not be 
incorporated into the pavement. Any rejected section of Roadway shall be 
removed. 
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No payment will be made for the rejected materials or the removal of the 
materials unless the Contractor requests that the rejected material be tested. If 
the Contractor elects to have the rejected material tested, a minimum of three 
representative samples will be obtained and tested. Acceptance of rejected 
material will be based on conformance with the nonstatistical acceptance 
Specification. If the CPF for the rejected material is less than 0.75, no payment 
will be made for the rejected material; in addition, the cost of sampling and 
testing shall be borne by the Contractor. If the CPF is greater than or equal to 
0.75, the cost of sampling and testing will be borne by the Contracting Agency. If 
the material is rejected before placement and the CPF is greater than or equal to 
0.75, compensation for the rejected material will be at a CPF of 0.75. If rejection 
occurs after placement and the CPF is greater than or equal to 0.75, 
compensation for the rejected material will be at the calculated CPF with an 
addition of 25 percent of the unit Contract price added for the cost of removal and 
disposal. 
 
5-04.3(11)D  Rejection - A Partial Sublot 
In addition to the random acceptance sampling and testing, the Engineer may 
also isolate from a normal sublot any material that is suspected of being 
defective in relative density, gradation or asphalt binder content. Such isolated 
material will not include an original sample location. A minimum of three random 
samples of the suspect material will be obtained and tested. The material will 
then be statistically evaluated as an independent lot in accordance with Section 
1-06.2(2). 
 
5-04.3(11)E  Rejection - An Entire Sublot 
An entire sublot that is suspected of being defective may be rejected. When a 
sublot is rejected a minimum of two additional random samples from this sublot 
will be obtained. These additional samples and the original sublot will be 
evaluated as an independent lot in accordance with Section 1-06.2(2). 
 
5-04.3(11)F  Rejection - A Lot in Progress 
The Contractor shall shut down operations and shall not resume HMA placement 
until such time as the Engineer is satisfied that material conforming to the 
Specifications can be produced: 
 

1. When the CPF of a lot in progress drops below 1.00 and the Contractor is 
taking no corrective action, or 

2. When the Pay Factor (PF) for any constituent of a lot in progress drops 
below 0.95 and the Contractor is taking no corrective action, or 

3. When either the PF for any constituent or the CPF of a lot in progress is 
less than 0.75. 

 
5-04.3(11)G  Rejection - An Entire Lot (Mixture or Compaction) 
An entire lot with a CPF of less than 0.75 will be rejected. 
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5-04.3(12)  Joints 
 
5-04.3(12)A  HMA Joints 
 
5-04.3(12)A1  Transverse Joints   
The Contractor shall conduct operations such that the placing of the top or 
wearing course is a continuous operation or as close to continuous as possible. 
Unscheduled transverse joints will be allowed, and the roller may pass over the 
unprotected end of the freshly laid mixture only when the placement of the 
course must be discontinued for such a length of time that the mixture will cool 
below compaction temperature. When the Work is resumed, the previously 
compacted mixture shall be cut back to produce a slightly beveled edge for the 
full thickness of the course. 
 
A temporary wedge of HMA constructed on a 20H:1V shall be constructed where 
a transverse joint as a result of paving or planing is open to traffic. The HMA in 
the temporary wedge shall be separated from the permanent HMA by strips of 
heavy wrapping paper or other methods approved by the Engineer. The 
wrapping paper shall be removed and the joint trimmed to a slightly beveled edge 
for the full thickness of the course prior to resumption of paving. 
 
The material that is cut away shall be wasted and new mix shall be laid against 
the cut. Rollers or tamping irons shall be used to seal the joint. 
 
5-04.3(12)A2  Longitudinal Joints 
The longitudinal joint in any one course shall be offset from the course 
immediately below by not more than 6 inches nor less than 2 inches. All 
longitudinal joints constructed in the wearing course shall be located at a lane 
line or an edge line of the Traveled Way. A notched wedge joint shall be 
constructed along all longitudinal joints in the wearing surface of new HMA 
unless otherwise approved by the Engineer. The notched wedge joint shall have 
a vertical edge of not less than the maximum aggregate size or more than ½ of 
the compacted lift thickness and then taper down on a slope not steeper than 
4H:1V. The sloped portion of the HMA notched wedge joint shall be uniformly 
compacted. 
 
5-04.3(12)B  Bridge Paving Joint Seals 
Bridge Paving Joint Seals shall be in accordance with Section 5-03. 
 
5-04.3(13)  Surface Smoothness  
The completed surface of all courses shall be of uniform texture, smooth, uniform 
as to crown and grade, and free from defects of all kinds. The completed surface 
of the wearing course shall not vary more than ⅛ inch from the lower edge of a 
10-foot straightedge placed on the surface parallel to the centerline. The 
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transverse slope of the completed surface of the wearing course shall vary not 
more than ¼ inch in 10 feet from the rate of transverse slope shown in the Plans. 
 
When deviations in excess of the above tolerances are found that result from 
a high place in the HMA, the pavement surface shall be corrected by one of the 
following methods: 
 

1. Removal of material from high places by grinding with an approved 
grinding machine, or 

 
2. Removal and replacement of the wearing course of HMA, or 

 
3. By other method approved by the Engineer. 

 
Correction of defects shall be carried out until there are no deviations anywhere 
greater than the allowable tolerances.  
 
Deviations in excess of the above tolerances that result from a low place in the 
HMA and deviations resulting from a high place where corrective action, in the 
opinion of the Engineer, will not produce satisfactory results will be accepted with 
a price adjustment. The Engineer shall deduct from monies due or that may 
become due to the Contractor the sum of $500.00 for each and every section of 
single traffic lane 100 feet in length in which any excessive deviations described 
above are found. 
 
When utility appurtenances such as manhole covers and valve boxes are located 
in the traveled way, the utility appurtenances shall be adjusted to the finished 
grade prior to paving. This requirement may be waived when requested by the 
Contractor, at the discretion of the Engineer or when the adjustment details 
provided in the project plan or specifications call for utility appurtenance 
adjustments after the completion of paving. 
 
Utility appurtenance adjustment discussions will be included in the Pre-Paving 
and Pre-Planing Briefing (5-04.3(14)B3). Submit a written request to waive this 
requirement to the Engineer prior to the start of paving. 
 
5-04.3(14)  Planing Bituminous Pavement 
The planing plan must be approved by the Engineer and a pre-planing meeting 
must be held prior to the start of any planing. See Section 5-04.3(14)B2 for 
information on planing submittals. 
 
Where planing an existing pavement is specified in the Contract, the Contractor 
must remove existing surfacing material and to reshape the surface to remove 
irregularities. The finished product must be a prepared surface acceptable for 
receiving an HMA overlay. 
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Use the cold milling method for planing unless otherwise specified in the 
Contract. Do not use the planer on the final wearing course of new HMA. 
 
Conduct planing operations in a manner that does not tear, break, burn, or 
otherwise damage the surface which is to remain. The finished planed surface 
must be slightly grooved or roughened and must be free from gouges, deep 
grooves, ridges, or other imperfections. The Contractor must repair any damage 
to the surface by the Contractor’s planing equipment, using an Engineer 
approved method. 
 
Repair or replace any metal castings and other surface improvements damaged 
by planing, as determined by the Engineer. 
 
A tapered wedge cut must be planed longitudinally along curb lines sufficient to 
provide a minimum of 4 inches of curb reveal after placement and compaction of 
the final wearing course. The dimensions of the wedge must be as shown on the 
Drawings or as specified by the Engineer. 
 
A tapered wedge cut must also be made at transitions to adjoining pavement 
surfaces (meet lines) where butt joints are shown on the Drawings. Cut butt joints 
in a straight line with vertical faces 2 inches or more in height, producing a 
smooth transition to the existing adjoining pavement. 
 
After planing is complete, planed surfaces must be swept, cleaned, and if 
required by the Contract, patched and preleveled. 
 
The Engineer may direct additional depth planing. Before performing this 
additional depth planing, the Contractor must conduct a hidden metal in 
pavement detection survey as specified in Section 5-04.3(14)A. 
 
5-04.3(14)A  Pre-Planing Metal Detection Check 
Before starting planing of pavements, and before any additional depth planing 
required by the Engineer, the Contractor must conduct a physical survey of 
existing pavement to be planed with equipment that can identify hidden metal 
objects. 
 
Should such metal be identified, promptly notify the Engineer. 
 
See Section 1-07.16(1) regarding the protection of survey monumentation that 
may be hidden in pavement. 
 
The Contractor is solely responsible for any damage to equipment resulting from 
the Contractor’s failure to conduct a pre-planing metal detection survey, or from 
the Contractor’s failure to notify the Engineer of any hidden metal that is 
detected. 
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5-04.3(14)B  Paving and Planing Under Traffic 
 
5-04.3(14)B1  General 
In addition, the requirements of Section 1-07.23 and the traffic controls required 
in Section 1-10, and unless the Contract specifies otherwise or the Engineer 
approves, the Contractor must comply with the following: 
 

1. Intersections: 
 

a. Keep intersections open to traffic at all times, except when paving or 
planing operations through an intersection requires closure. Such 
closure must be kept to the minimum time required to place and 
compact the HMA mixture, or plane as appropriate. For paving, 
schedule such closure to individual lanes or portions thereof that 
allows the traffic volumes and schedule of traffic volumes required in 
the approved traffic control plan. Schedule work so that adjacent 
intersections are not impacted at the same time and comply with the 
traffic control restrictions required by the Traffic Engineer. Each 
individual intersection closure or partial closure must be addressed in 
the traffic control plan, which must be submitted to and accepted by 
the Engineer, see Section 1-10.2(2). 

 
b. When planing or paving and related construction must occur in an 

intersection, consider scheduling and sequencing such work into 
quarters of the intersection, or half or more of an intersection with side 
street detours. Be prepared to sequence the work to individual lanes or 
portions thereof. 

 
c. Should closure of the intersection in its entirety be necessary, and no 

trolley service is impacted, keep such closure to the minimum time 
required to place and compact the HMA mixture, plane, remove 
asphalt, tack coat, and as needed. 

 
d. Any work in an intersection requires advance warning in both signage 

and a number of Working Days advance notice as determined by the 
Engineer, to alert traffic and emergency services of the intersection 
closure or partial closure. 

 
e. Allow new compacted HMA asphalt to cool to ambient temperature 

before any traffic is allowed on it. Traffic is not allowed on newly placed 
asphalt until approval has been obtained from the Engineer. 

 
2. Temporary centerline marking, post-paving temporary marking, temporary 

stop bars, and maintaining temporary pavement marking must comply with 
Section 8-23. 
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3. Permanent pavement marking must comply with Section 8-22. 
 
5-04.3(14)B2  Submittals - Planing Plan and HMA Paving Plan 
The Contractor must submit a separate planing plan and a separate paving plan 
to the Engineer at least 5 Working Days in advance of each operation’s activity 
start date. These plans must show how the moving operation and traffic control 
are coordinated, as they will be discussed at the pre-planing briefing and pre-
paving briefing. When requested by the Engineer, the Contractor must provide 
each operation’s traffic control plan on 24 x 36 inch or larger size Shop Drawings 
with a scale showing both the area of operation and sufficient detail of traffic 
beyond the area of operation where detour traffic may be required. The scale on 
the Shop Drawings is 1 inch = 20 feet, which may be changed if the Engineer 
agrees sufficient detail is shown. 
 
The planing operation and the paving operation include, but are not limited to, 
metal detection, removal of asphalt and temporary asphalt of any kind, tack coat 
and drying, staging of supply trucks, paving trains, rolling, scheduling, and as 
may be discussed at the briefing. 
 
When intersections will be partially or totally blocked, provide adequately sized 
and noticeable signage alerting traffic of closures to come, a minimum 2 Working 
Days in advance. The traffic control plan must show where police officers will be 
stationed when signalization is or may be, countermanded, and show areas 
where flaggers are proposed. 
 
At a minimum, the planing and the paving plan must include: 
 

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing 
each day’s traffic control as it relates to the specific requirements of that 
day’s planing and paving. Briefly describe the sequencing of traffic control 
consistent with the proposed planing and paving sequence, and 
scheduling of placement of temporary pavement markings and 
channelizing devices after each day’s planing, and paving. 

 
2. A copy of each intersection’s traffic control plan. 

 
3. Haul routes from supplier facilities, and locations of temporary parking and 

staging areas, including return routes. Describe the complete round trip as 
it relates to the sequencing of paving operations. 

 
4. Names and locations of HMA supplier facilities to be used. 

 
5. List of all equipment to be used for paving. 

 
6. List of personnel and associated job classification assigned to each piece 

of paving equipment. 
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7. Description (geometric or narrative) of the scheduled sequence of planing 

and of paving and intended area of planing and of paving for each day’s 
work, must include the directions of proposed planing and of proposed 
paving, sequence of adjacent lane paving, sequence of skipped lane 
paving, intersection planing and paving scheduling and sequencing, and 
proposed notifications and coordination to be timely made. The plan must 
show HMA joints relative to the final pavement marking lane lines. 

 
8. Names, job titles, and contact information for field, office, and plant 

supervisory personnel. 
 

9. A copy of the approved Mix Designs. 
 

10. Tonnage of HMA to be placed each day. 
 

11. Approximate times and days for starting and ending daily operations. 
 
5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing 
At least 2 Working Days before the first paving operation and the first planing 
operation, or as scheduled by the Engineer for future paving and planing 
operations to ensure the Contractor has adequately prepared for notifying and 
coordinating as required in the Contract, the Contractor must be prepared to 
discuss that day’s operations as they relate to other entities and to public safety 
and convenience, including driveway and business access, garbage truck 
operations, transit operations and working around energized overhead wires, 
school and nursing home and hospital and other accesses, other Contractors 
who may be operating in the area, pedestrian and bicycle traffic, and emergency 
services. The Contractor, and Subcontractors that may be part of that day’s 
operations, must meet with the Engineer and discuss the proposed operation as 
it relates to the submitted planing plan and paving plan, approved traffic control 
plan, and public convenience and safety. Such discussion includes, but is not 
limited to: 
 

1. General for both the Paving and Planing: 
 

a. The actual times of starting and ending daily operations. 
 
b. In intersections, how to break up the intersection, and address traffic 

control and signalization for that operation, including use of peace 
officers. 

 
c. The sequencing and scheduling of paving operations and of planing 

operations, as applicable, as it relates to traffic control, public 
convenience and safety, and other Contractors who may operate in the 
Project limits. 
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d. Notifications required of Contractor activities and coordinating with 

other entities and the public as necessary. 
 
e. Description of the sequencing of installation and types of temporary 

pavement markings as it relates to planning and paving. 
 
f. Description of the sequencing of installation of, and the removal of, 

temporary pavement patch material around exposed castings and as 
may be needed. 

 
g. Description of procedures and equipment to identify hidden metal in 

the pavement, such as survey monumentation, monitoring wells, 
streetcar rail, and castings, before planing as per Section 5-
04.3(14)B2. 

 
h. Description of how flaggers will be coordinated with the planing, 

paving, and related operations. 
 
i. Description of sequencing of traffic controls for the process of rigid 

pavement base repairs. 
 
j. Other items the Engineer deems necessary to address. 

 
2. Paving – additional topics: 

 
a. When to start applying tack and coordinating with paving. 

 
b. Types of equipment and numbers of each type of equipment to be 

used. If more pieces of equipment than personnel are proposed, 
describe the sequencing of the personnel operating the types of 
equipment. Discuss the continuance of operator personnel for each 
type of equipment as it relates to meeting Specification requirements. 
 

c. Number of JMFs to be placed, and if more than one JMF is used, how 
the Contractor will ensure different JMFs are distinguished, how pavers 
and how MTVs are distinguished, and how pavers and MTVs are 
cleaned so that one JMF does not adversely influence the other JMF. 
 

d. Description of contingency plans for that day’s operations such as 
equipment breakdown, rain out, and supplier shutdown of operations. 
 

e. Number of sublots to be placed, sequencing of density testing, and 
other sampling and testing. 
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5-04.3(15)  Sealing Pavement Surfaces 
Apply a fog seal where shown in the plans. Construct the fog seal in accordance 
with Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog 
seal prior to opening to traffic. 
 
5-04.3(16)  HMA Road Approaches 
Construct HMA approaches at the locations shown in the Plans or where staked 
by the Engineer, in accordance with Section 5-04. 

5-04.4  Measurement 
 
HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will 
be measured by the ton in accordance with Section 1-09.2, with no deduction 
being made for the weight of asphalt binder, mineral filler, or any other 
component of the mixture. If the Contractor elects to remove and replace mix as 
allowed by Section 5-04.3(11), the material removed will not be measured. 

HMA Road Approach will be measured by square yard of finished surface. 

 
Roadway cores will be measured per each for the number of cores taken. 
 
Pavement repair excavation will be measured by the square yard of surface 
marked prior to excavation. 
 
Planing bituminous pavement will be measured by the square yard. 
 
Temporary pavement marking will not be measured. All costs for providing and 
removal of temporary pavement marking shall be included the unit contract price 
per ton for HMA Class ½ inch PG 64-22 shown in the proposal. 

5-04.5  Payment 
Payment will be made for each of the following Bid items that are included in the 
Proposal: 
 

“HMA Cl. ___ PG ___”, per ton. 
 
“HMA for Approach Cl. ___ PG ___”, per ton. 
 
“HMA for Preleveling Cl. ___ PG ___”, per ton. 
 
“HMA for Pavement Repair Cl. ___ PG ___”, per ton. 
 
“Commercial HMA”, per ton. 
 
The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for 
Approach Cl. ___ PG ___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA 
for Pavement Repair Cl. ___ PG ___”, and “Commercial HMA” shall be full 
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compensation for all costs, including anti-stripping additive, incurred to 
carry out the requirements of Section 5-04 except for those costs included 
in other items which are included in this Subsection and which are 
included in the Proposal. 

"HMA Road Approach", per square yard. 

 
The unit contract price per square yard of HMA Road Approach shall be 
full compensation for all costs, including furnishing and placing 
Commercial HMA and Crushed Surfacing, labor, hauling, compaction and 
all other costs incurred to carry out the requirements of Section 5-04.  
Approach excavation and embankment compaction of approach subgrade 
will be paid for under “Roadway Excavation Including Haul” and 
“Embankment Compaction” in Section 2-03. Includes gravel driveways.  
 
“Pavement Repair Excavation Incl. Haul”, per square yard. 
 
The unit Contract price per square yard for “Pavement Repair Excavation 
Incl. Haul” shall be full payment for all costs incurred to perform the Work 
described in Section 5-04.3(4) with the exception, however, that all costs 
involved in the placement of HMA shall be included in the unit Contract 
price per ton for “HMA for Pavement Repair Cl. ___ PG ___”, per ton. 
 
“Asphalt for Prime Coat”, per ton. 
 
The unit Contract price per ton for “Asphalt for Prime Coat” shall be full 
payment for all costs incurred to obtain, provide and install the material in 
accordance with Section 5-04.3(4). 
 
“Prime Coat Agg.”, per cubic yard, or per ton. 
 
The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” 
shall be full pay for furnishing, loading, and hauling aggregate to the place 
of deposit and spreading the aggregate in the quantities required by the 
Engineer. 
 
“Planing Bituminous Pavement”, per square yard. 
 
The unit Contract price per square yard for “Planing Bituminous 
Pavement” shall be full payment for all costs incurred to perform the Work 
described in Section 5-04.3(14). 
 
“Job Mix Compliance Price Adjustment”, by calculation. 
 
“Job Mix Compliance Price Adjustment” will be calculated and paid for as 
described in Section 5-04.3(9)C6. 
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“Compaction Price Adjustment”, by calculation. 
 
“Compaction Price Adjustment” will be calculated and paid for as 
described in Section 5-04.3(10)D3. 
 
“Roadway Core”, per each. 
 
The Contractor’s costs for all Work associated with the coring (e.g., traffic 
control) shall be incidental and included in the unit Bid price per each. 
 
“Cyclic Density Price Adjustment”, by calculation. 
 
“Cyclic Density Price Adjustment” will be calculated and paid for as 
described in Section 5-04.3(10)B. 

(January 13, 2021 WSDOT GSP, Option 2) 
Asphalt Cost Price Adjustment 

The Contracting Agency will make an Asphalt Cost Price Adjustment, either a 
credit or a payment, for qualifying changes in the reference cost of asphalt 
binder.  The adjustment will be applied to partial payments made according to 
Section 1-09.9 for the following bid items when they are included in the proposal: 

 
“HMA Cl. ___ PG ___” 
“HMA for Approach Cl. ___ PG ___” 
“HMA for Preleveling Cl. ___ PG ___” 
“HMA for Pavement Repair Cl. ___ PG ___” 
“Commercial HMA” 

The adjustment is not a guarantee of full compensation for changes in the cost of 
asphalt binder.  The Contracting Agency does not guarantee that asphalt binder 
will be available at the reference cost. 

 
The Contracting Agency will establish asphalt binder reference costs twice each 
month and post the information on the Agency website at: 
https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-
contracts/payments-reporting/asphalt-binder-reference-cost. The reference cost 
will be determined using posted prices furnished by Poten & Partners, Inc.  If the 
selected price source ceases to be available for any reason, then the Contracting 
Agency will select a substitute price source to establish the reference cost. 
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Price adjustments will be calculated one time per month. No price adjustment will 
be made if the Current Reference Cost is within +/-5% of the Base Cost. 
Reference costs for projects located in Eastern versus Western Washington shall 
be selected from the column in the WSDOT website table labeled “Eastern”, or 
“Western”, accordingly. The adjustment will be calculated as follows: 

 
If the reference cost is greater than or equal to 105% of the base cost, then  
Asphalt Cost Price Adjustment = (Current Reference Cost – (1.05 x Base 
Cost)) x (Q x 0.056). 
 
If the reference cost is less than or equal to 95% of the base cost, then  
Asphalt Cost Price Adjustment = (Current Reference Cost – (0.95 x Base 
Cost)) x (Q x 0.056). 
 
Where: Current Reference Cost is selected from the website table 

based on the “Date Effective” that immediately precedes the 
current month’s progress estimate end date. For work 
completed after all authorized working days are used, the 
adjustment will be based on the posted reference cost during 
which contract time was exhausted. 

 
 Base Cost is selected from the website table based on the 

“Date Effective” that immediately precedes the contract bid 
opening date, and shall be a constant for all monthly 
adjustments. 

 
Q = total tons of all classes of HMA paid in the current month’s 
progress payment. 

 
“Asphalt Cost Price Adjustment”, by calculation. 
“Asphalt Cost Price Adjustment” will be calculated and paid for as described in 
this section.  For the purpose of providing a common proposal for all bidders, the 
Contracting Agency has entered an amount in the proposal to become a part of 
the total bid by the Contractor. 

END DIVISION 5 
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6 6 

DIVISION 6 STRUCTURES 

6-02 CONCRETE STRUCTURES 

6-02.2 Materials 
 

(*****) 
Form Liners 
Form liners shall be made of elastomeric material unless approved otherwise by the 
Engineer. 
 
Bridge Supported Utilities 
 
(June 26, 2000 WSDOT GSP)  
Inserts shall be of the type and model specified in the Plans.  Inserts shall be 
galvanized in accordance with AASHTO M 111. 
 
(September 3, 2019 WSDOT GSP) 
Hanger rods, and associated nuts and washers, shall conform to Section 9-06.5(1), 
and shall be galvanized in accordance with AASHTO M 232. 
 
Steel bars and plates shall conform to ASTM A 36 and shall be galvanized in 
accordance with AASHTO M 111. 
 
(September 3, 2019 WSDOT GSP) 
Horizontal strut bolts or threaded rods, and associated nuts and washers, shall 
conform to Section 9-06.5(1), and shall be galvanized in accordance with ASTM 
F2329. 
 
Pre-formed fabric pads shall be composed of multiple layers of duck, impregnated 
and bound with high quality oil resistant synthetic rubber, compressed into resilient 
pads.  The pre-formed fabric pads shall conform to latest edition of MIL C 882 and 
the following requirements.  The number of plies shall be as required to produce the 
specified thickness, after compression and vulcanizing. 
 
Pre-formed fabric pads shall have a shore A hardness of 90+5 in accordance with 
ASTM D 2240. 
 
Pre-formed fabric pads for bridge utility supports will be accepted based on the 
Manufacturer’s Certificate of Compliance that the material furnished conforms to 
these specifications. 
 
(*****) 
Casing pipe for carrying conduit under approach slabs shall conform to ASTM A252 
Grade 2 or Grade3; or API 5L X42 or X52 and shall have a minimum thickness of 
½”. 
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6-02.3 Construction Requirements 
 
Section 6-02.3 is supplemented with the following: 
 

Bridge Supported Utilities 
 
(August 3, 2015 WSDOT GSP)  
The Contractor shall furnish and install inserts for the bridge utility supports as 
shown in the Plans.  The Contractor shall verify that the hanger rods freely hang 
plumb in their inserts, and shall make adjustments to the inserts as necessary and 
as accepted by the Engineer prior to utility installation. 
 
(*****) 
The Contractor shall furnish and install the bridge utility supports, expansion 
couplings, conduit, sleeves and the steel casing under the bridge approach slabs.  
 
The utility company shall furnish material for and the Contractor shall install conduit 
pipe to be supported on the bridge utility supports and through steel casing under 
approach slabs. 
 
The utility company will furnish material for and install utility lines. 
 
The Contractor shall notify the utility company a sufficient time in advance and shall 
cooperate with the utility company in order that the utility furnished items may be 
installed. 

 
6-02.3(14) Finishing Concrete Surfaces 
 
Section 6-02.3(14)is supplemented with the following: 
 

(*****) 
Form Liner Finish 
Form liner finishes shall be constructed by the use of a form liner with the pattern 
and limits of application as shown in the Plans. The Contractor shall submit Type 
2 working drawings of the form liner along with catalog cuts, a 2-foot square 
physical sample of the form liner, and a photo of the physical sample. 
 
Horizontal and vertical joints between form liners shall be limited to the minimum 
number feasible. Horizontal joints in the elastomeric form liners are permitted on 
surfaces greater than 10 feet in height provided that the minimum form liner 
panel dimension is 10 feet. If needed, form liner joints shall be located to be the 
least conspicuous as feasible. Typical layout of horizontal and vertical joints 
between form liners shall be shown in a diagram and submitted in a Type 2 
Working Drawing for approval by the Engineer prior to construction.  
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6-02.3(14)C Pigmented Sealer for Concrete Surfaces 
 
Section 6-02.3(14)C is supplemented with the following: 

 
(*****) 
The pigmented sealer shall be selected from the approved products listed 
in the WSDOT Qualified Product List, latest edition. 
 
The color for the following structure feature(s) shall match the specified 
color(s): 

 
Structure and Feature Pigmented Sealer Color 

Bridge abutments and curtain walls Mt. Baker Gray 
Concrete portions of Bridge Railing 
 Type Two Tube Curb Mount Rail 

Mt. Baker Gray 

Prestressed Concrete Girders Mt. Baker Gray 
Precast concrete fascia panel and 
reinforced concrete wall smooth borders 

Mt. Baker Gray 

Precast concrete fascia panel and 
reinforced concrete wall form liner limits 

Washington Gray 

 
6-02.3(25) Prestressed Concrete Girders 

 
6-02.3(25)L Handling and Storage 

 
The table in item number 4 of the first paragraph is revised to read: 

 
(January 6, 2025) 

Condition Stress Location Allowable Stress (ksi) 

Temporary Stress at 
Transfer and Lifting 
from Casting Bed 

Tensile 

In areas without 
bonded reinforcement 
sufficient to resist the 

tensile force in the 
concrete 

0.0948!"
#$
% ≤ 0.2 

In areas with bonded 
reinforcement 

sufficient to resist the 
tensile force in the 

concrete 

0.24!"
#$
%  

Compressive 

All areas except at 
Section extremities 

when lateral bending 
is explicitly 
considered. 

0.65
#$
%  

At section extremities 
(i.e., flange tips) 

during handling when 
lateral bending is 

explicitly considered 

0.70
#$
%  
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Condition Stress Location Allowable Stress (ksi) 

Temporary Stress at 
Shipping and Erection 

Tensile 

In areas without 
bonded reinforcement 
sufficient to resist the 

tensile force in the 
concrete 

0.0948!"
#
%(+	�) 

In areas with bonded 
reinforcement 

sufficient to resist the 
tensile force in the 

concrete 

0.24!"
#
% 

Compressive 

All areas except at 
section extremities 

when lateral bending 
is explicitly 
considered 

0.65
#
% 

At section extremities 
(i.e., flange tips) 

during handling when 
lateral bending is 

explicitly considered 

0.70
#
% 

Final Stresses at 
Service Limit State 

Tensile All locations 0.0 

Compressive 

All areas due to 
effective prestress 

and permanent loads 
0.45
#

% 

All areas due to 
effective prestress, 

permanent loads and 
transient (live) loads 

0.60
#
% 

Final Stresses at 
Fatigue Limit State 

Compressive 

All areas due to the 
Fatigue I Load 

Combination plus 
one-half the sum of 
effective prestress 

and permanent loads 
in accordance with 

AASHTO LRFD 
Section 5.5.3.1 

0.40
#
% 

6-02.4 Measurement 
 
Section 6-02.4 is supplemented with the following: 

 
(*****) 
No unit of measurement will apply to the item “Bridge Utility Supports.” 
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6-02.5 Payment 
 
Section 6-02.5 is supplemented with the following: 
 

(June 26, 2000, WSDOT GSP)  
Bridge and Structures Minor Items 
For the purpose of payment, such bridge and structures items as *** bearing 
pads, butyl rubber sheet, girder stop pads, preformed joint filler *** etc., for which 
there is no pay item included in the proposal, are considered as bridge and 
structures minor items.  All costs in connection with furnishing and installing 
these bridge and structures minor items as shown and noted in the Plans and as 
outlined in these specifications and in the Standard Specifications shall be 
included in the *** unit contract price for concrete, girder, and other items for 
which they are used. *** 
 
(*****) 
“Bridge Utility Supports,” lump sum. 

 
Bridge Supported Utilities  
All costs in connection with placing utility supports, conduit, steel casing pipe 
under bridge approach slabs and conduits as shown in the Plans, including all 
support rods, steel bars and braces, concrete inserts and associated hardware, 
shall be included in the unit price for Bridge Utility Supports.  

 
No additional compensation will be made by reason of any delay or other 
expense to the Contractor caused by coordination with the utility company or by 
utility company installation of utility company furnished items. However, any 
unavoidable delays to the Contractor caused by coordination with the utility 
company or resulting from the utility company installing utility company furnished 
items will be adjusted in accordance with Section 1-08.8. 

6-06 BRIDGE RAILINGS 

6-06.2 Materials 
 
Section 6-06.2 is supplement with the following: 
 
 (*****) 

Concrete       6-02 
Steel        6-03 
Anchor bolts       9-06.5(4) 
Reinforcing steel     9-07 
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6-06.3 Construction 
 
Section 6-06.3 is supplemented with the following: 
 

(*****) 
Construct concrete and reinforcing steel in accordance with 6-02.3. 
 
Construct steel components in accordance with 6-03.3. 
 
Bridge Railing Type Two Tube Curb Mount Rail and Bridge Railing Type 
Pedestrian, including concrete, reinforcing steel, steel components and 
fasteners, are considered to be Metal Railing. 
 
6-06.3(2) Metal Railing 
 
Section 6-06.3(2) is supplemented with the following: 
 
(*****) 
Working Drawings shall include railing layout; member designations, materials, 
sizes, dimensions and details; welds; coating information and all other 
information necessary for fabrication, shipping, and erection of the railing. 
Provide separate working drawings for Bridge Railing Type Two Tube Curb 
Mount Rail and Bridge Railing Type Pedestrian. 
 
(*****) 
Bridge Railing Type Pedestrian  
Bridge Railing Type Pedestrian shall be custom fabricated steel railing as 
detailed in the Plans and as specified. Details were modeled after available fence 
systems. Posts, post connections to base plates, and base plate anchorage to 
concrete shall be as detailed in the Plans. Horizontal rail and picket members, 
and connections between horizontal rails and posts and between horizontal rails 
and pickets shall be designed and detailed by the Contractor.  
 
Welds shall be continuous and ground smooth.  
 
All steel railing elements, except stainless steel fasteners and elements fully 
embedded in concrete, shall be hot-dip galvanized and powder coated after 
fabrication. Powder coating shall conform to Section 6-07. 
 
Submit a single working drawing consisting of  

• Type 2E Working Drawings and supporting calculations for horizontal rail 
and picket members, and connections between horizontal rails and posts 
and between horizontal rails and pickets. 

• Type 2 Working Drawings for the posts, base plates and anchor fasteners. 
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(*****) 
Bridge Railing Type Two Tube Curb Mount Rail  
Bridge Railing Type Two Tube Curb Mount Rail shall be as detailed in the Plans 
and as specified. This railing includes steel components, reinforced concrete 
curb and end sections and all other work needed to provide the barrier on each 
side of the bridge. 
 
All steel railing elements, except reinforcing steel, shall be hot-dip galvanized 
after fabrication. 
 
Submit Type 2 Working Drawings for the bridge railing, including concrete; steel 
plates, shapes, tubing, inserts, bolts, nuts, washers; steel reinforcing; welding; 
galvanizing; and coating.  

6-06.5 Payment 
 
Supplement this section with the following: 
 

(*****) 
“Bridge Railing Type Two Tube Curb Mount Rail,” per linear foot. 
 
The unit Contract price per linear foot for “Bridge Railing Type Two Tube Curb 
Mount Rail” shall be full pay for constructing the bridge rail including concrete, 
reinforcing steel, steel components, and all other work necessary for the 
complete bridge railing system. 
 
(*****) 
“Bridge Railing Type Pedestrian,” per linear foot. 
 
The unit Contract price per linear foot for “Bridge Railing Type Pedestrian” shall 
be full pay for constructing the bridge rail including fence components, base 
plates, welding, anchoring to concrete fascia panels and concrete walls, and all 
other work necessary for the complete bridge railing system. 

6-07 PAINTING 

6-07.3 Construction Requirements 
 

6-07.3(11) Painting or Powder Coating of Galvanized Surfaces 
 
Section 6-07.3(11) is supplemented with the following: 
 
(August 3, 2009 WSDOT GSP) 
The color of the finish coat, when dry, shall match *** AMS-STD-595 27041 
(black). *** 
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6-11 REINFORCED CONCRETE WALLS 

6-11.2 Materials 
Section 6-11.2 is supplemented with the following: 
 
(*****) 
Provide form liner per Section 6-02.2. 

6-11.3 Construction 
 

6-11.3(3)A2 Finishing 
 

Section 6-11.3(3)A2 is supplemented with the following: 
  

(*****) 
Provide surface finish per section 6-02.3(14). 

6-14 GEOSYNTHETIC RETAINING WALLS 

6-14.2 Materials 
 
Section 6-14.2 is supplemented with the following: 
 

(*****) 
Provide form liner per Section 6-02.2. 

6-14.3 Construction 
 
6-14.3(6) Permanent Facing 
 
Section 6-14.3(6) is supplemented with the following: 

 
(*****) 
Provide surface finish per Section 6-02.3(14). 
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6-19 SHAFTS 

6-19.2 Materials 
 
Section 6-19.2 is supplemented with the following: 
 

Access Tubes and Caps 
The first paragraph of Section 9-36.4 is revised to read: 
 

(October 3, 2022 WSDOT GSP) 
Access tubes for CSL or TIP testing shall be steel pipe of 0.145 inches 
minimum wall thickness and at least 1½ inch inside diameter or shall be 
Sonitec V2 CSL Tubes manufactured in America by Dextra. Dextra CSL tubes 
shall use Dextra caps and connectors. 
 

END DIVISION 6 
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7 7 

DIVISION 7 DRAINAGE STRUCTURES, STORM SEWERS, SANITARY 
SEWERS, WATERMAINS AND CONDUITS 

7-04   STORM SEWERS 
 
7-04.2   Materials 
 
Supplement this section with the following: 
 

(*****) 
Ductile Iron Pipe    9-05.13 SP 
 

7-04.5   Payment 
 
Supplement this section with the following: 
 

(*****) 
“Ductile Iron Storm Sewer Pipe __ In. Diam.”, per linear foot.  

 
Revise the twelfth paragraph to read as follows: 
 

(*****) 
The unit Contract price per linear foot for storm sewer pipe of the kind and size 
specified shall be full pay for all Work to complete the installation, including but 
not limited to trench excavation, bedding, laying and jointing pipe and fittings, 
backfilling, compaction, adjustment of inverts to manholes, and cleanup as shown 
in the Plans. 

7-05   MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 

7-05.1   Description 
 
Supplement this section with the following: 
 

(*****) 
This Work also consists of: 

• Furnishing and installing bolt down and locking type lids on catch basins, 
manholes, and inlets, 

• Furnishing and installing beehive frames and grates, 

• Connecting catch basin to existing pipe. 

• Furnishing and installing Catch Basin Type 2 54 In Diam. with Spill Control 
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7-05.2   Materials 
 
Supplement this section with the following: 
 

(*****) 
Catch basins, manholes, and inlets shall have bolt down and locking type lids 
with the words “KITSAP COUNTY” cast into the top surface, as shown on the 
Plans. The existing lids removed by the Contractor shall remain the property of 
the Owner and be delivered upon installation of the new locking lid. 

7-05.3   Construction Requirements 
 
7-05.3(1)   Adjusting Manholes and Catch Basins to Grade 
 
Delete this section and replace with the following: 
 

(*****) 
Where shown in the Plans or where directed by the Engineer, the lids for existing 
manholes, catch basins, or inlets, shall be removed and replaced with a bolt 
down and locking type lids with the words “KITSAP COUNTY” cast into the top 
surface and adjusted to the grade as staked, or otherwise designated by the 
Engineer. 
 
The materials and method of construction shall conform to the requirements of 
the Standard Plans, except as approved by the Engineer. 

 
Add the following new subsections: 
 
 (*****) 

7-05.3(5)   Connections to Existing Catch Basins and Storm Lines 
  

The locations, type, and size of the existing catch basins and storm lines have 
been determined from available records, and are approximate; however, it is 
anticipated that connections to these existing facilities may be made, in general, 
as shown on the Plans. 
 
It shall be the responsibility of the Contractor to determine the exact location and 
ascertain the type and size of the existing facilities prior to starting work on each 
connection, and to provide any alterations, as required at no additional cost to 
the Contracting Agency. 
 
When existing pipe connections are removed or abandoned on an existing catch 
basin, the Contractor shall seal the existing opening with concrete and/or 
watertight grout. No payment will be made for sealing existing openings in 
existing catch basins. All work associated with sealing existing pipe openings 
shall be incidental to other bid items included in the Contract. 
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7-05.4   Measurement 
 
Supplement this section with the following: 
 

(*****) 
Catch Basin Type 2 54 In. Diam. with Spill Control will be measured per each. 
 
No measurement will be made for structure excavation, foundation material, 
native material, backfill, or bedding material and shall be incidental to the 
structure that is being installed. 

7-05.5   Payment 
 
Supplement this section with the following: 
 

(*****) 
“Catch Basin Type 2 54 In. Diam. with Spill Control” per each. 

 
The unit Contract price per each for “Catch Basin Type ___” and “Catch Basin 
Type 2 54 In. Diam with Spill Control” shall be full pay for all costs furnishing and 
installing all materials for the catch basins, including but not limited to: 
excavation, placement and compaction of bedding and backfill, precast concrete 
catch basins, metal castings, spill control tee and connections, inlet frame and 
grate, decorative manhole frame and cover, and other miscellaneous hardware. 
 
Payment for structure excavation, foundation material, native material, backfill, or 
bedding material shall be included in the unit Contract prices for the structures 
that are being installed. 
 
All costs associated with furnishing and installing bolt down, locking type 
manhole and catch basin grates and covers with the words “KITSAP COUNTY” 
cast into the top surface shall be included in the unit Contract price for the item 
installed or adjusted. 
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Replace section 7-06 – Vacant with the following: 
 
(*****) 

7-06 WATER QUALITY TREATMENT VAULT 

7-06.1 Description 
This Work shall include the water quality treatment vaults.  
 

7-06.2 Materials 
The Contractor shall provide water quality treatment vaults in compliance with the Plans 
and these specifications. The BioPodTM Biofilter System manufactured by Oldcastle 
InfrastructureTM was used as the basis of design. 
 
The water quality treatment vaults shall meet the following requirements: 

• Shall have Washington State Department of Ecology General Use Level 
Designation (GULD) certification for Enhanced Water Quality Treatment 

• Shall be sized to Ecology Basic Water Quality Treatment requirements at a 
minimum Water Quality Flow Rate listed below:  

Water Quality Treatment Vault 1 online treatment rate: 0.022 cfs 

Water Quality Treatment Vault 2 online treatment rate: 0.122 cfs 

• Shall be underground vault that do not require plants 

• Shall not be cartridge-based systems  

• Shall have a maximum external vault dimensions that fit within the site   

• Shall have lockable removable lids or rectangular aluminum access hatches 
for each cell or chamber 

• Shall meet or exceed H-20 load rating for all removable lids or rectangular 
aluminum access hatches 

• Shall provide structure knockouts to accept pipes of the size, material and 
elevation shown in the plans. 

• Shall be delivered to site with a flow dispersion system designed to spread 
incoming flows across the surface area of the treatment media without creating 
areas of concentrated loading according to the requirements included in the 
Ecology Emerging Stormwater Treatment Technologies (TAPE) GULD 
certification for the technology. Dissipation rock for the flow dispersion system 
shall be sized and designed to prevent scour of the treatment media as 
necessary 

• Shall have high-flow overflow or bypass internally, able to bypass a minimum 
of 1.0 cfs 

• Shall have a maximum of 3.0-feet vertical head drop across the facility 

• Shall maintain the inlet inverts as indicated in the plans. Based on the hydraulic 
head drop required to provide treatment, the outlet pipe may be adjusted on 
the upstream end. The outlet invert of the downstream pipe shall be per plan 
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• Shall have similar maintenance requirements as the basis of design vaults 

 

The Contractor shall submit Type 3E Working Drawings and an Operations and 
Maintenance Manual for the vaults to the Engineer prior to ordering and installing the 
vaults. The submittal shall include materials of construction, dimensions, structural 
calculations, hydraulic calculations, specifications, and configuration related to other 
proposed aspects of construction. 

7-06.3 Construction Requirements 
The Contractor shall arrange and attend a water quality treatment vaults pre-
construction meeting with a representative of the vault manufacturer and County 
personnel to review the manufacturer installation instructions and procedures.  
 
The Contractor shall arrange for progress inspections and a final inspection by the 
manufacturer representative during and after installation of the vaults. 
 
Prior to final approval and acceptance of the vaults, the Contractor shall flush the 
system to prevent the release of any fine sediment or particulates present in the 
treatment media. The Contractor shall present a plan for review and approval of flushing 
the vaults with clean water and collecting any sediment laden water for settling or 
treatment prior to release of the flushing water for approval by the Engineer. 
 
The water quality treatment vaults shall be installed to include all required or necessary 
appurtenances, treatment elements, and connections to properly treat the contributing 
flows per the manufacturer’s recommendations.  
 
The Contractor shall submit product information, specifications, structural shop 
drawings and calculations, and configurations related to other proposed aspects of 
construction to the Engineer for approval prior to ordering and installing the system. 

7-06.4 Measurement 
 
No specific unit of measurement will apply to the lump sum Item of “Water Quality 
Treatment Vault 1” nor “Water Quality Treatment Vault 2”. 

7-06.5 Payment 
 
Payment will be made for the following Bid items when included in the Proposal: 
 
“Water Quality Treatment Vault 1”, Lump Sum.  
 
“Water Quality Treatment Vault 2”, Lump Sum.  
 
The Lump Sum contract price for water quality treatment vaults shall be inclusive of the 
Contractor submitted Type 3E Working Drawings, furnishing, delivery, and installation of 
the vaults and all associated excavation, backfill, internal treatment media, internal 
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underdrains and underdrain rock, internal vault structures and components, risers, 
ladders, grout, connections, appurtenances, lids or hatches, and incidentals necessary 
to satisfactorily complete the work in accordance to the Plans, Standard Specifications, 
Special Provisions, and manufacturer’s recommendations.  
 
Flushing of the water quality treatment vaults prior to final acceptance shall be included 
in the lump sum price of the vaults, and shall have no other measurement nor payment.  

7-08   GENERAL PIPE INSTALLATION REQUIREMENTS 

7-08.3   Construction Requirements 
 
7-08.3(1)    Excavation and Preparation of Trenches 
 
Supplement this section with the following: 
 
 (*****) 

Pot-hole Existing Utility 
At least 72 hours prior to commencing installation of any pipe, the Contractor 
shall expose by pot-holing existing underground telephone cables, gas 
mains, sewer mains or services, water mains or services or any other 
underground utility shown in the Plans that crosses the route of any new 
pipe to be installed under this Contract. Excavation immediately adjacent to 
the existing utilities shall be by hand methods in compliance with Washington 
State requirements. 
 
When directed by the Engineer, the Contractor shall expose by pot-holing 
crossings of new pipe and utilities not shown in the Plans. 

7 - 08. 3( 1) A T r e n ch e s 

 
7-08.3(1) A   Trenches 
 
Revise the sixth paragraph to read as follows: 
 
 (*****) 

When, after excavating to the foundation level, the material remaining in the 
trench bottom is determined to be unsuitable by the Engineer, the excavation 
shall be continued to such additional depth and width as required by the 
Engineer. Unsuitable foundation materials shall be disposed of at an approved 
site. The trench foundation shall be backfilled to the bottom of the pipe zone with 
Special Borrow including Haul and compacted to form a uniformly dense, 
unyielding foundation. 
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7-08.4   Measurement 
 
Delete the third paragraph and replace it with the following: 
 
 (*****) 

Structure Excavation Class B and Structure Excavation Class B Including Haul 
will not be measured as specified in Section 2-09.4 of these Special Provisions. 

 
Revise the last paragraph to read: 
 

(*****) 
Shoring or Extra Excavation Class B will be measured as specified in Section 2-
09.4 of these Special Provisions. 

 
Supplement this section with the following: 
 

(*****) 
Pot-holing of existing utilities shown in the Plans crossing the route of new pipe 
shall be incidental to the item being installed. All costs for such work shall be 
included in the unit contract price shown on the proposal for the item to be 
installed and no further payment will be made. 
 
Pot-holing of utilities not shown in the Plans as crossing the route of the new pipe 
will be measure by force account in accordance with Sections 1-09.6. 

7-08.5   Payment 
 
(*****) 
Delete the fifth and sixth paragraph. 
 
Supplement this section with the following: 
 

“Force Account Pot-hole Utility Crossing”, per force account. 
 
Payment will be made for the bid item “Force Account Pot-hole Utility 
Crossing”, per force account, as provided in Section 1-09.6 for exposing any 
utility crossing the new pipe or drainage structure that is not shown in the 
Plans. To provide a common proposal for all Bidders, the Contracting Agency 
has entered an amount in the Proposal to become a part of the Contractor’s 
total bid. 
 
No payment will be made for pot-holing of existing utilities shown in the Plans 
as crossing the route of the new pipe. 

 
END DIVISION 7  
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8 8 

DIVISION 8 MISCELLANEOUS CONSTRUCTION 

8-01.1   Description 
 
Supplement this section with the following: 
 

(*****) 
Kitsap County has applied for a Washington State Department of Ecology 
NPDES Construction Stormwater General Permit for this project. The County 
anticipates the permit to be issued prior to the start of construction. The 
Contractor shall assume and transfer the permit into their name and include in 
the bid full compliance and administration with the requirements of the General 
Permit for this Project, including the submittal of the Notice of Termination upon 
completion of construction. 

 
This work shall include the preparation and implementation of a Temporary 
Erosion and Sedimentation Control (TESC) Plan by the Contractor for this 
contract. 

8-01.3   Construction Requirements 
 
8-01.3(1)A1   Temporary Erosion and Sediment Control Plan 
 
8-01.3(1)A   Submittals 
 
Delete the second and third paragraph and replace it with the following: 
 

(*****) 
The Contractor shall prepare a temporary erosion and sedimentation control 
(TESC) Plan for the contract and shall submit this TESC Plan to the Engineer 5 
days prior to the preconstruction conference.  
 
A Stormwater Pollution Prevention Plan (SWPPP) shall be prepared by the 
Contractor and submitted for approval by the Engineer. The plan shall consist of 
the Contractor’s complete strategy to meet the requirements of the CSWGP.  
The SWPPP shall include and modify as necessary the TESC Plan drawings if 
provided as part of the Contact Plans. The Contractor shall prepare, review and 
modify the SWPPP as necessary to be consistent with the actual work schedule, 
sequencing, and construction methods that will be used on the project.  
 
The SWPPP shall document all the erosion and sediment control Best 
Management Practices (BMPs) proposed, whether permanent or temporary. The 
plan shall document installation procedures, materials, scheduling, and 
maintenance procedures for each erosion and sediment control BMP. The 
Contractor shall submit the SWPPP for the Engineer’s approval before any work 
begins. The Contractor shall allow at least five working days for the Engineer’s 
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review of the initial SWPPP or any revisions to the modified SWPPP. Failure to 
approve all or part of any such plan shall not make the Contracting Agency liable 
to the Contractor for any work delays. The Contractor may not begin work without 
an approved Contractor’s SWPPP. 
 
Contractor TESC Plans shall include all high visibility fence delineation shown on 
the Contracting Agency Contract Plans.  All TESC Plans shall meet the 
requirements of the current edition of the WSDOT Temporary Erosion and 
Sediment Control Manual M 3109 and be adapted as needed throughout 
construction based on site inspections and discharge samples to maintain 
compliance with the CSWGP.  The Contractor shall develop a schedule for 
implementation of the TESC work and incorporate it into the Contractor’s 
progress schedule.   
 
The Contractor shall submit their TESC Plan and implementation schedule as 
Type 2 Working Drawings.  At the request of the Engineer, updated TESC Plans 
shall be submitted as Type 1 Working Drawings. 
 

8-01.4   Measurement 
 
Supplement this section with the following: 
 

(*****) 
No specific unit of measurement shall apply to the lump sum bid item for 
NPDES Construction Stormwater General Permit and Erosion/Water 
Pollution Control. 
 

8-01.4(1)   Lump Sum Bid for Project (No Unit Items) 
 
Replace this section with the following: 

 
(*****) 
When the Bid Proposal contains the item “Erosion Control and Water Pollution 
Prevention” there will be no measurement of unit or force account items for Work 
defined in Section 8-01. All of Sections 8-01.4(2) and 8-01.5(2) are deleted. 

 
8-01.4(4)   Items not included with Lump Sum Erosion Control and Water Pollution 
Prevention 
 
 (*****) 

Delete this section. 
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8-01.5   Payment 
 
Supplement this section with the following: 
 

(*****) 
“NPDES Construction Stormwater General Permit”, per lump sum. 
 
The lump sum contract price for “NPDES Construction Stormwater General 
Permit” shall be full pay for all costs, including but not limited to sampling, 
monitoring, reporting, coordinating, inspecting and any other expenses, materials 
and labor necessary to fully comply with the requirements of the permit and 
terminate it upon completion of the project. 

 
“Erosion Control and Water Pollution Prevention”, per lump sum. 

The lump sum Contract price for Erosion Control and Water Pollution Prevention 
shall be full pay for all labor, tools, equipment, and materials for the installation, 
maintenance, and removal of erosion control and water pollution prevention 
measures including the preparation and implementation of the TESC Plan. 

8-02   ROADSIDE RESTORATION 

(*****) 
8-02.1 Description 
Supplement this section with the following: 
 

This work includes property restoration not included in other sections. 

8-02.2 Materials 
Supplement this section with the following: 
 

Compost shall meet the requirements for Medium Compost in Section 9-14.5(8). 

8-02.3   Construction Requirements 
 
Supplement this section with the following: 
 
 (*****) 

Property Restoration  
 Property restoration may include restoring signs, mailboxes, or landscape 

features on private property, impacted by construction activities. This work may 
include replanting trees, placing sod, or other restoration activities not included in 
other bid items, located on private property. 

  
The Contractor shall repair any irrigation systems damaged by construction.  
Irrigation systems shall be temporarily plugged at the point of damage. The 
system shall be repaired or reconstructed with materials matching the existing 
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system, and an as-constructed record shall be prepared showing the system to 
scale on the Contract Plans using hand drafting methods. Each irrigation system 
shall be tested prior to acceptance of the Work by the Contracting Agency. 

 
8-02.3(9)   Seeding, Fertilizing, and Mulching    
 
8-02.3(9)B   Seeding and Fertilizing 
 
Supplement this section with the following: 
 

(*****) 
Seed: Grass seed, of the following composition, proportion, and quality shall be 
applied at the rate of 80 pounds per acre on all areas requiring roadside seeding 
within the project: 
 

 Kind and Variety of  % By  Minimum %  Minimum % 
 Seed in Mixture   Weight Pure Seed  Germination 
 
 Chewing Fescue     40     39.2    90 
 Colonial Bentgrass      10       9.8    85 
     (Var.Astoria)  
 Perennial Rye      40         39.2   90 
 White Dutch Clover      10           9.8       90 
 Weed Seed           0.5 % maximum 
 Inert and Other Crop            1.5 % maximum 
 TOTAL       100.00 % 
 
8-02.3(11)   Mulch 
 
Supplement this section with the following: 
 

(*****) 
Mulch for Erosion Control Seeding: 
 
Mulch shall be Short Term Mulch applied at a rate of 2500 pounds per acre. 

8-02.4   Measurement 
 
Supplement this section with the following: 
 

(*****) 
Topsoil Type A will be measured by the cubic yard. 
 
Medium Compost will be measured by the cubic yard. 
 
Wood Strand Mulch will be measured by the cubic yard. 
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Seeding and Mulching will be measure by the acre. 

8-02.5   Payment 
 
Supplement this section with the following: 
 

(*****) 
“Topsoil Type A”, per cubic yard. 
 
“Medium Compost”, per cubic yard. 
 
“Wood Strand Mulch”, per cubic yard. 
 
“Seeding and Mulching”, per acre. 
 
“Property Restoration,” in accordance with Section 1-09.6. To provide a common 
basis for all bidders, the Contracting Agency has estimated and included in the 
Proposal, a dollar amount for all items to be paid under this bid item in 
accordance with Section 1-09.6 of the Standard Specifications. All such dollar 
amounts are to become a part of the Contractor’s total bid. However, the 
Contracting Agency does not warrant, expressly or by implication, that the actual 
amount of work will correspond with those estimates. Payment will be made on 
the basis of work actually authorized by the Engineer. 
 
For this contract, the bid item “Property Restoration” shall be used to pay for 
property restoration such as irrigation system repair, plantings not specified by 
the Contract, and other items not covered by bid items in the proposal, as 
authorized by the Engineer. 
 

8-04 Curbs, Gutters, and Spillways 

8-04.1 Description 
 
Supplement this section with the following: 
 

(*****) 
This Work shall also consist of construction of Cement Concrete Valley Gutter in 
accordance with details shown in the Plans and these Specifications and in 
conformity to lines and grades shown in the Plans or as established by the 
Engineer. 
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8-04.4 Measurement 
 
Supplement this section with the following: 
 

(*****) 
Cement Concrete Valley Gutter will be measured by the linear foot along the line 
and slope of the completed valley gutter. 

8-04.5 Payment 
 
Supplement this section with the following: 

 
(*****) 
“Cement Concrete Valley Gutter”, per linear foot. 

8-11   GUARDRAIL 

8-11.2   Materials 
 
Supplement this section with the following: 
 

(*****) 
All Beam Guardrail installed under this contract shall be provided with STEEL 
POSTS, except where CRT posts are required.  All CRT posts shall be wood. 

8-11.3   Construction Requirements 
 
8-11.3(1)   Beam Guardrail 
 
8-11.3(1)A   Erection of Posts 
 
Supplement this section with the following: 
 

(*****) 
Pot-hole Existing Utility 
At least 72 hours prior to setting posts, the Contractor shall expose by pot-holing 
existing underground telephone cables, gas mains, sewer mains, water mains or 
any other underground utility shown in the Plans that cross locations of guardrail 
posts to be installed under this contract. Excavation immediately adjacent to the 
existing utilities shall be by hand methods in compliance with Washington State 
requirements. 
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8-13 MONUMENT CASES 

8-13.1   Description 
 
Replace Section 8-13.1 with the following: 
 

(*****) 
This Work consists of placing monuments, cases, and covers and adjusting 
existing monument cases and covers, in accordance with the Kitsap County 
Road Standards, the Standard Plans, the Standard Specifications, these Special 
Provisions, and in conformity with the lines and locations shown in the Plans or 
as staked. 
 
The Contracting Agency will be responsible for furnishing the monuments, cases 
and covers, obtaining the required permits, surveying, and recording 
requirements for removed, adjusted and replaced monuments. 

8-13.3   Construction Requirements 
 
Supplement Section 8-13.3 with the following: 
 

(*****) 
The Contractor, prior to beginning paving and planing operations shall coordinate 
with the Contracting Agency to reference all monuments within the project limits 
in advance of construction. The Contractor shall carefully protect all reference 
points to the monuments until such time the monuments can be verified as not to 
have been disturbed or have been reset. 
 
If existing monuments are to be disturbed by the Contractor in the process of 
planing or paving, the Contractor shall coordinate with the Contracting Agency to 
perpetuate and document existing monuments in compliance with the Application 
for Permit to Remove or Destroy a Survey monument (WAC 332-120). The 
disturbed monuments will be reset by the Contractor as directed by the 
Contracting Agency. All associated costs will be borne solely by the Contractor. 
 
The Contractor shall coordinate the delivery of the monument, case, and cover 
and request monument location with the Contracting Agency. Once the casing 
locations have been identified in the field, the Contractor shall core drill, excavate 
and set the casing centered and plumb as shown in the Plans or as directed by 
the Contracting Agency.  
 
The Contracting Agency will be responsible for punching the monument.  The 
Contractor shall be responsible for providing traffic control during the work. 
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8-13.4   Measurement 
 
Replace the first paragraph of Section 8-13.4 with the following: 
 

(*****) 
Measurement of monument case and cover will be by the unit for each 
monument, case, and cover set. 

8-13.5   Payment 
 
Supplement this section with the following: 
 

(*****) 
“Monument Case and Cover”, per each. 
 
The unit Contract price per each for “Monument Case and Cover” shall be full 
payment for all labor, tools, and equipment, necessary or incidental to coordinate 
with and install furnished monument, case, and cover. Work elements may 
include, but shall not be limited to, asphalt removal, excavation, asphalt collar, 
and all coordination necessary with the Contracting Agency to reference and 
protect existing monuments and locate monument casing. 

8-14 CEMENT CONCRETE SIDEWALKS 

8-14.1 Description 
 
Supplement this section with the following: 
 

(*****) 
This Work shall also consist of installing a cement concrete pedestrian path in 
accordance with details shown in the Plans and these Specifications and in 
conformity to lines and grades shown in the Plans or as established by the 
Engineer. 

8-14.4 Measurement 
 
Supplement this section with the following: 
 

(*****) 
Pedestrian Path Cement Concrete Pavement will be measured by the square 
yard. 
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8-14.5 Payment 
 
Supplement this section with the following: 
 

(*****) 
“Pedestrian Path Cement Concrete Pavement,” per square yard. 
 
The unit Contract price per square yard for “Pedestrian Path Cement Concrete 
Pavement” shall be full pay for construction of the concrete pavement as 
specified, including the ¼” minus crushed aggregate material. 

8 - 15. 2 M ater i al s 
- 1 5-5  P a ym en t  

8-23   TEMPORARY PAVEMENT MARKINGS 

8-23.4   Measurement 
 
Delete this section and replace with the following: 

(*****) 
Installation, removal, and reconfiguration of temporary pavement markings as 
needed to maintain traffic and inform the traveling public shall be considered 
essential to the project and shall not be measured for payment.  

 
Add the following new section: 

(*****) 

8-26 UTILITY RELOCATION AND COORDINATION 

8-26.1 Description 
 

This Work includes coordination, protection and relocation of franchise utilities.  
Each utility owner will install their own wiring, including trenching, conduit within the 
roadway and backfill. The Contractor shall install utility hangers, conduit supported by 
bridge hangers and provide knockouts in bridge abutments as required on the Plans. 

8-26.2 Materials 
 
Utility hangers on the bridge will be supplied by the Contractor in accordance with 
Section 6-02. 

8-26.3 Construction Requirements 
 
Available as-constructed utility information will be provided to the Contractor after the 
bid is awarded. Temporary relocation of the existing utilities are shown on Drawing 
ST02, and permanent relocation of these utilities are shown on Drawing UT01. 
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Within the project vicinity known utilities, their providers, and representatives are listed 
in Section 1-07.17. 
 
The Contracting Agency has coordinated with Puget Sound Energy, Lumen and 
Astound to temporarily and permanently relocate their utilities as shown on the Plans. It 
is anticipated that additional support and relocation with be needed and shall be 
provided by the Contractor, e.g. support and/or relocation of Lumen and Astound 
ground lay conduits during channel excavation. The Contractor shall also provide 
protection of utility facilities crossing the work area during construction. The franchise 
utilities are essential facilities. Utilities shall remain fully operational throughout the 
duration of this Contract. 
 
Supports shall be constructed above the ordinary high water mark or tidal action and in 
such a manner as to prevent theft of wire, e.g. enclosed in conduit, to prevent damage 
to the utility. 
 
The Contractor shall be responsible for coordinating with the Contracting Agency and 
the utility owners to provide space for the franchise utilities’ work for the duration 
needed, to coordinate schedules, and to document the location of new utilities. 
 
The schedule for the franchise utilities’ work will be determined by the Contractor’s 
schedule after review and approval by the Contracting Agency and franchise utilities. 
The Contracting Agency will work with each franchise utility to ensure that their work 
does not delay the completion of the project. 
 
The following actions will be taken for each utility service: 
 
 

Puget Sound Energy (PSE) 

• Temporarily, PSE will relocate two (2) poles and remove overhead lines 
along the south side of the SE Olympiad Drive between Stations 9+70 and 
16+90 prior to the start of construction. Permanently, the project will install 
two 4-inch conduits mounted on the bridge for PSE to underground their 
facilities. 

• The portion of conduit under the bridge and through the approach slabs 
will be installed by the Contractor; the remaining conduit within the 
roadway will be installed by PSE/PSE’s contractor. 

• It is projected that PSE’s conduit installation within the roadway will take 
approximately one calendar week and re-routing the wires and energizing 
the new system will take one calendar week, not necessarily consecutive. 

• The conduit installation work shall be scheduled after completion of the 
roadway grading, bridge girder placement, utility hanger installation, 
abutment wall sleeves/knockouts and casing/conduit installation but prior 
to installation of roadway base course. 
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• The wiring/energizing of the new system shall be scheduled after all 
franchise utility conduits have been installed. It may be scheduled 
consecutively with other franchise utilities. 

• The Contractor shall coordinate with PSE, giving them 30 days notice of 
the time period when the work area will be available to them for conduit 
trenching and installation. The Contractor will not be allowed to change 
the time period without agreement from PSE. 

• The Contractor shall cease all work activities which impact PSE’s 
operations while PSE’s work occurs. At the Preconstruction meeting, the 
Contractor’s schedule shall identify the projected dates the 
undergrounding shall occur. 

 

Lumen Communications 

• Temporarily, Lumen will remove three (3) poles and remove overhead 
lines along the north side of the SE Olympiad Drive between Stations 
9+70 and 17+50 and install ground lay conduits above the OHWM prior to 
the start of construction. Permanently, the project will install one 4-inch 
conduit mounted on the bridge for Lumen to underground their facilities. 

• The portion of conduit under the bridge and through the approach slabs 
will be installed by the Contractor; the remaining conduit within the 
roadway will be installed by Lumen/Lumen’s contractor. 

• It is projected that Lumen’s conduit installation within the roadway will take 
approximately one calendar week and re-routing the wires and energizing 
the new system will take one calendar week, not necessarily consecutive. 

• The conduit installation work shall be scheduled after completion of the 
roadway grading, bridge girder placement, utility hanger installation, 
abutment wall sleeves/knockouts and casing/conduit installation but prior 
to installation of roadway base course. 

• The wiring/energizing of the new system shall be scheduled after all 
franchise utility conduits have been installed. It may be scheduled 
consecutively with other franchise utilities. 

• The Contractor shall coordinate with Lumen, giving them 30 days notice of 
the time period when the work area will be available to them for conduit 
trenching and installation. The Contractor will not be allowed to change 
the time period without agreement from Lumen. 

• The Contractor shall cease all work activities which impact Lumen’s 
operations while Lumen’s work occurs. At the Preconstruction meeting, the 
Contractor’s schedule shall identify the projected dates the 
undergrounding shall occur. 
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Astound Communications 

• Temporarily, Astound will remove overhead lines along the south side of 
the SE Olympiad Drive between Station 9+70 and 16+90 and install 
ground lay conduits and vault on the north side above the OHWM prior to 
the start of construction. Permanently, the project will install one 4-inch 
conduit mounted on the bridge for Astound to underground their facilities. 

• The portion of conduit under the bridge and through the approach slabs 
will be installed by the Contractor; the remaining conduit within the 
roadway will be installed by Astound/Astound’s contractor. 

• It is projected that Astound’s conduit installation will take approximately 
one calendar week and re-routing the wires and energizing the new 
system will take one calendar week, not necessarily consecutive. 

• The conduit installation work shall be scheduled after completion of the 
roadway grading, bridge girder placement, utility hanger installation, 
abutment wall sleeves/knockouts and casing/conduit installation but prior 
to installation of roadway base course. Additional work by Astound will 
occur along SE Southworth Drive. 

• The wiring/energizing of the new system shall be scheduled after all 
franchise utility conduits have been installed. It may be scheduled 
consecutively with other franchise utilities. 

• The Contractor shall coordinate with Astound, giving them 30 days of the 
time period when the work area will be available to them for conduit 
trenching and installation. The Contractor will not be allowed to change 
the time period without agreement from Astound. 

• The Contractor shall cease all work activities which impact Astound’s 
operations while Astound’s work occurs. At the Preconstruction meeting, 
the Contractor’s schedule shall identify the projected dates the 
undergrounding shall occur. 

8-26.5 Payment 
 
Coordination with the Contracting Agency and franchise utilities will be considered 
included in the Bid Item “Type B Progress Schedule”.  
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Add the following new section: 
 
(*****) 

8-27   FIELD OFFICE BUILDING 

8-27.1   Description 

This work shall consist of furnishing and setting-up a temporary office building for 
the sole use of the Contracting Agency. 

8-27.3   Construction Requirements 

The Contractor shall provide a field office on or adjacent to the Project Site for 
the use of the Engineer’s staff within five (5) Calendar Days from the Notice to 
Proceed Date. The field office, its location, and an alternate date if necessary, 
shall be subject to the approval of the Engineer and shall be established at the 
pre-construction meeting. The field office shall meet the following requirements: 

The field office shall be a weather-tight building; either portable or permanent 
structure a minimum of 10 feet wide with not less than 440 square feet of clear 
floor space, two (2) private offices, at least one door, and a window area of not 
less than 40 square feet. Windows shall open to allow ventilation. Doors and 
windows shall be provided with bug screens. The interior walls shall be covered 
with material suitable for displaying Contract Plans and progress charts, etc. 

To deter break-in and theft, window and door glass shall be protected with heavy 
security screens on metal frames bolted to the walls and doors. At a minimum all 
doors shall have 1 deadbolt cylinder lock. The Contractor shall provide 6 sets of 
keys for each lock. 

The field office shall be level and, if portable, the structure shall be supported on 
blocks. If more than three (3) steps are required to enter the office, a floor-level 
landing of at least 12 square feet with railing shall be provided. Steps and landing 
shall be stable and slip resistant. A 3 sided boot brush shall be provided at each 
field office entrance. 

On-site parking shall be provided with a minimum of 2 parking stalls. 

The Contractor shall be responsible for maintaining and cleaning the field office; 
repairing any damage to the structure, equipment and appurtenances; providing 
outside janitorial services including supplying appropriate toilet room paper 
products; refilling applicable dispensers with drinking water cups, and paper 
towels; cleaning windows and sweeping floors; and emptying trash receptacles 
and recyclables, disposing trash, and relining trash receptacles and recyclables. 
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The office shall be furnished with the following furniture, equipment and 
appurtenances reasonably presentable, in good working order, and acceptable to 
the Engineer: 

1. Executive chair (two), each with seat cushion, adjustable height seat, tilt 
back, arm rests, and floor wheels, 

2. Office desk (two), 30” x 60” minimum size, with at least 4 drawers which 
can be locked with key & one of which is set up for file folders, 2 sets of 
keys each desk, 

3. Office table 36” x 72” (two), 1 Conference table 4’ x 10’, 

4. Office chairs with seat & back cushion (twelve), 

5. White board (3’H x4’W) with dry erase markers and 1 white board eraser, 

6. Drinking water with disposable cup dispenser filled with cups, 

7. Trash receptacles and recycle bins, 

8. Mini-refrigerator, 

9. Microwave oven, 

10. Heating and air-conditioning of sufficient capacity to heat to keep the office 
temperature between 68°F and 76°F during hours of operation, 

11. Color Photocopy/Color Printer/Color Scanner/Fax multifunction machine 
with multiple tray frontload including 3 paper trays (8-1/2 x 11-inch, 8-1/2 x 
14-inch, and 11 x 17 inch) with the following: 

• Under storage cabinet, floor wheels to accommodate service 
technician. 

• Preset reduction to 50% and enlarge to 200% plus zoom in 1% 
increments. 

• Bypass tray 

• Replacement toner cartridge (1 cartridge for each color) 

• Capability to scan directly to PDF color at 300 dpi 

• Plain paper fax capable 

• Direct phone line connection and programmable capable to directly 
send scanned documents and faxes by e-mail. 
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• 400 sheets of each size 20 lb. bright paper with no more than 30% 
recycle post-consumer content. 

• Repair and maintenance service contract with 4-hour service 
response on-site parts and labor; 

The Contractor shall provide a commercial grade broadband internet access with 
a static IP address (Cable or DSL at a minimum speed of 2.0 Mbps upload & 6.0 
Mbps download) between the field office and an Internet Service Provider (ISP). 
The Contractor shall provide for 24-hour technical support and a local or 1-800 
phone number to troubleshoot and maintain the broadband connectivity. The 
Contractor shall provide inside wiring to support a Local Area Network inside the 
field office and shall include a 4-plex jack to at least 5 workstations (desk or table 
locations to be addressed at the pre-construction meeting per Section 1-08.1(2)). 
The Contractor shall provide necessary equipment to allow internet connectivity 
and shall be configured to allow VPN access from individual machines to the 
Contracting Agency. Color Printer/Color Copier/Scanner/Fax multifunction 
machine shall be connected to the office network and programmed to send 
scanned documents by e-mail. 

Electric power of sufficient capacity to operate an electric heater, air conditioner, 
mini-refrigerator, microwave oven and other required equipment. 

After obtaining inspection and approval of the field office electrical system and 
the proposed temporary power connection hook-up from County, the Contractor 
shall provide a minimum 15 Calendar Days advance notice to the local power 
utility requesting a temporary power drop and connection.  Generators (gas and 
diesel) for producing electrical power will not be allowed unless the Engineer 
permits such in writing. 

If the Contractor fails to provide a field office at the location on the date agreed to 
at the pre-construction meeting, the Engineer will provide Written Notice of such 
and shall have the right to withhold progress payments in accordance with 
Section 1-09.9(3). If within five (5) Calendar Days of delivery of such notice the 
Contractor has not provided the field office, then the Engineer will have the 
option to provide the field office. If the Engineer elects to provide the field office, 
the Engineer will give the Contractor a second Written Notice of such; will within 
three (3) Calendar Days of delivery of the second Written Notice provide the field 
office meeting the requirements specified in this Section and will charge the 
Contractor by deducting from monies due or to become due the Contractor on 
progress payments, all costs associated with the field office as specified in this 
Section. Upon deliverance of the second Written Notice, the Contractor’s right to 
provide the field office shall be forfeited. 

The field office, equipment, and appurtenances supplied by the Contractor shall 
revert to and be removed by the Contractor when the Engineer, via the Written 
Notice of Physical Completion to the Contractor, establishes the Physical 
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Completion Date. If the Contractor removes, closes, or discontinues the services 
specified in this Section prior to receiving the Written Notice of Physical 
Completion without first obtaining approval from the Engineer, the Contractor 
responsible for all cost of relocation of County staff and cost associated with 
acquiring a replacement office. 

8-27.5   Payment 

Payment will be made for the following bid item when included in the proposal: 
 
"Field Office Building", lump sum. 
 
The lump sum contract price for "Field Office Building" shall be full pay for 
furnishing, installing, maintaining, and removing the facility, including all costs 
associated with all required utility hook-ups and disconnects, and monthly utility 
charges for all utilities except telephone. 
 
The monthly telephone costs will be paid by the Contracting Agency. 

All costs for the work required to provide and maintain the field office including 
regular expenses for telephone, internet, electricity, etc.; incidental constructions 
to accommodate; and to procure all permits and licenses required for the field 
office to meet the requirements of this Section, shall be included in the lump sum 
Contract Price Bid for “Mobilization.” All costs for the work required to relocate 
the field office, if required, shall be considered incidental to the Bid item 
“Mobilization”. 

 
Add the following new section: 
 
(*****) 

8-28 ESTUARY OUTFALL PROTECTION WITH IN-LINE CHECK VALVE 

8-28.1 Description 
 
This work consists of furnishing and installing an in-line check valve, and quarry spalls 
for the pipe outlet protection within the roadway embankment above the OWH line. 

8-28.2 Materials 
 
Materials shall meet the requirements of the following sections: 

 
Quarry Spalls     9-13.1(5) 
 
In-Line Check Valve     9-05.52 
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8-28.3 Construction Requirements 
 
The Contractor shall submit Type 2 drawings in accordance with section 1-05.3 for the 
In-line check valve for the Estuary Outfall protection. The in-line check valve submittal 
shall include the following: 

A. Valve dimensions 
B. Valve materials of construction 
C. Valve connections and orientation relative to the pipe on which it is being 

installed. 
D. Product literature that includes information on the performance and operation 

of the valve, materials of construction, elastomer characteristics, and 
pressure ratings. 

8-28.4 Measurement 
 

Estuary Outfall Protection with In-Line Check Valve will be measured per each. 

8-28.5 Payment 
 
Payment will be made for each of the following Bid items that are included in the 
Proposal: 

 
“Estuary Outfall Protection with In-Line Check Valve,” per each. 
 
The unit contract price per each for Estuary Outfall Protection with In-Line Check 
Valve shall be full pay for furnishing and installing the materials, including 
trimming PVC pipe to match slope of embankment, and the in-line check valve. 
Payment for quarry spalls will be made under the Bid item “Quarry Spalls”. 

 
Add the following new section: 
 
(*****) 

8-29 LARGE WOOD WITH ROOTWAD ATTACHED 

8-29.1 Description 
 

This work consists of furnishing and installing logs with rootwads. 

8-29.2 Materials 
 
Provide materials meeting the following requirements:  
 

Logs 
Logs shall be of a conifer species, sound and free of rot, insect damage, or 
any preservative such as creosote. Logs shall not be encrusted with silt and fines. 
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The source for Salvaged Logs shall be approved by the Engineer prior to delivery 
to the site.  

Log diameter at breast height (D.B.H.) shall be measured 4.5 feet from the base 
end of the log. Log size shall have a minimum D.B.H. of 12 inches and a 
maximum D.B.H. of 18." Salvaged logs shall be a minimum of 16 feet in length.  

8-29.3 Construction Requirements 
 

The Contractor shall identify a log stockpile area that is outside of the log installation 
area. Logs shall be placed into piles grouped by log size. The Engineer will identify 
select logs to be brought to the staging area and used in specific locations.  

Logs shall be handled in such a way as to minimize damage to rootwads and limbs 
during hauling, stockpiling, and placement. Logs with rootwads shall have the cut ends 
broken to disguise saw cuts.  

Minimize trench widths associated with log installation to the Log diameter plus 2 feet. 
Field adjustments may be directed by the Engineer to achieve desired stability of the 
logs. Vertical locations are subject to a 0.5’ tolerance based on actual log geometry. 
Logs shall be tamped and/or pressed against soil so they are in solid contact and 
resting in a secure position.  

Backfill and compact any open trenches for log installation as required to meet 
compaction requirements for excavated material to return the site to the design grade.  

8-29.4 Measurement 
 

Large Wood with Rootwad Attached per each installed.  

8-29.5 Payment 
 

Payment will be made in accordance with Section 1-04.1, for each of the following bid 
items that are included in the proposal:  

 
 “Large Wood with Rootwad Attached,” per each. 
 
The contract unit price for “Large Wood with Rootwad Attached” shall be full 
compensation for all labor, materials, and equipment necessary to complete 
the work as shown on the plans and as specified, including salvaging logs, 
stockpiling logs, hauling logs, excavation required to place the logs, backfill 
required to secure log structures in place; and final field adjustment as directed 
in the field by the engineer. 
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Add the following new section: 
 
(*****) 

8-30 STREAMS, RIVERS, AND WATERBODIES 

8-30.1 Description 
 
Supplement this section with the following: 
 

This work shall also includes construction of shoreline slope protection as shown 
on the Plans. 

8-30.2 Materials 
 
Supplement this section with the following: 
 

Streambed Gravel    As shown on Plans 
Shoreline Gravel In Section 9-03.11(6) of these Special 

Provisions 

8-30.3 Construction Requirements 
 

8-30.3(2)E As-Built 
 
Section 8-30.3(2)E is deleted. 

8-30.3(3)C2 Placing Blended Streambed Aggregates in Streambank 
 
Section 8-30.3(3)C2 is supplemented with the following: 
 
Shoreline gravel shall be placed during low tides to minimize in-water work. 

 

8-30.4 Measurement 
 
Supplement this section with the following: 
 

Streambed Gravel will be measured by the ton of material placed and accepted. 
 
Shoreline Gravel will be measured by the ton of gravel material placed and 
accepted. 
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8-30.5 Payment 
 
Supplement this section with the following: 

 
“Streambed Gravel,” per ton. 
 
“Shoreline Gravel,” per ton. 
 
The contract unit price per ton of “Streambed Gravel” and “Shoreline Gravel” 
shall be full compensation for all labor, materials, and equipment necessary to 
complete the work as specified, including furnishing, and any necessary grading 
required to place material, to the satisfaction of the engineer.  
 
Excavation for the Streambed Gravel and Streambed Sediment will be paid 
under the bid item “Channel Excavation, Incl. Haul”. 
 
Excavation for the Shoreline Gravel will be paid under the bid item “Roadway 
Excavation Incl. Haul.” 

 
Add the following new section: 
 
(*****) 

8-31 TEMPORARY STREAM DIVERSION 

8-31.3 Construction Requirements 
 
Supplement this section with the following: 
 
 Work Area Isolation Measures 

In accordance with permit requirements and these specifications, the Work is 
required to be isolated from flowing water, and portions of the Work are required 
to be performed under dry conditions.  

 
A method of work isolation is shown in the Plans for multiple stages of Work, 
utilizing isolation berms to separate work from flowing water and tides, and 
cofferdams or temporary casing shoring in areas where work is required to be 
performed in dry conditions. The Contractor shall determine whether the method 
shown in the Plans is adequate for their planned operations and modify or 
prepare their own plan as needed in accordance with permit requirements. 
 
The Contractor shall submit Type 2 Working Drawings and associated 
calculations of the isolation berm for each stage of isolation to the Engineer for 
review and approval prior to placement. The drawings and calculations shall 
indicate the layout of the isolation berms, cofferdams and temporary casing 
shoring, dimensions, adequate strength for expected hydrostatic pressures, and 
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installation, adjustment, and removal methods and timelines for the anticipated 
work and comply with Section 2-09.3(3)D as applicable. The isolation measures 
shall be designed to withstand anticipated tides within the construction period. 
Minimum height of isolation measures shall be 8.4 feet NGVD 29. 
 

 Dewatering 
In accordance with permit requirements and these specifications, portions of the 
Work are required to be performed under dry conditions. The Contractor shall 
determine a method of dewatering that will be effective given the tidal and 
groundwater conditions described in the Geotechnical Report. 
 
The Contractor shall submit Type 2 Working Drawings consisting of a dewatering 
plan prior to construction for approval by the Engineer. This plan shall be kept 
updated throughout the duration of construction as needed to accommodate 
construction staging and field conditions. The dewatering plan shall show 
locations of sumps, pump sizes and capacities, points of discharge, erosion and 
sediment control measures, and the use and location of filter bags, tanks, or 
sediment ponds. The Contractor shall monitor the dewatering operations on a 
daily basis and make changes as necessary to assure construction in not 
delayed. 
 
Designs of dewatering systems shall be prepared, stamped, and signed by a 
professional Civil Engineer or Engineering Geologist who has expertise in that 
type of facilities, who is registered in the State of Washington. 
 
Submittals of dewatering designs shall be considered informational only and not 
as constituting Shop Drawings. Any review of such submittals shall be only for 
compliance with specific stated requirements for their preparation and content 
and not for the accuracy or completeness of that content or for the adequacy of 
the dewatering systems, all of which shall be solely the responsibility of the 
Contractor.  
 
Discharge shall occur to an appropriate upland location considering the potential 
for erosion, and that discharge water may be high in salinity.  All discharge shall 
be in compliance with permit requirements. The Contractor shall determine 
appropriate measures needed to comply, whether shown on the Drawings or 
specified herein. The dewatering system design shall prevent removal of fines 
from existing ground and shall provide for removal of sediments before 
discharge. 
 
Discharge through sedimentation bag, tank, or sediment pond size shall be 
selected based on anticipated flow rate and installed per manufacturer’s 
recommendations. 
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Temporary Bypass and Isolation System 
The Contractor shall submit a Temporary Bypass Plan in accordance with 
Section 1-05.3 for Type 2 working drawings. 
 
The bypass shall be designed to accommodate flow conditions likely to occur for 
the duration that the bypass is in place. The temporary bypass plan shall include 
the proposed method of bypass pipe installation, slope, material and inverts of 
the bypass pipe, flow calculations if a pipe size less than the size shown on the 
plan is proposed, and other information as requested by the Engineer to ensure 
flooding and erosion are avoided. 
 
The Temporary Bypass Plan shall indicate the top elevation for installation of the 
Temporary Isolation system. 
 
The Contractor shall construct a temporary bypass for providing drainage into 
and out of the estuary in a manner that prevents erosion and flooding. A 
proposed method is shown on Drawing CR01, as follows: 
 

• Field locate existing 36-inch pipe and verify slope and inverts. 

• Submit bypass plan to Engineer for review and approval. 

• Install 36-inch extension of pipe to construction limits connecting to 

both ends of existing 36-inch pipe. 

• Install Temporary Isolation Berm during low tides in a manner that 

excludes and prevents fish stranding from the work zone and prevents 

flooding. Remove fish and aquatic species trapped in the work zone. 

• Excavate channel with existing pipe in place. 

• Install diversion pipe through isolation berm in excavated area of 

channel. 

• Remove existing 36-inch concrete pipe and finish channel excavation. 

• Remove Temporary Bypass Pipe and Temporary Isolation Berm 

following final grading and stabilization when approved by the 

Engineer. 

8-31.3(3)  Fish Block Net Installation and Fish and Aquatic Species Exclusion 
 
This section is deleted and replaced with the following: 
 
The Contractor shall be responsible for isolating the work from fish and aquatic species 
including installing isolation berms or nets upstream and downstream of the in-water 
work area, safely capturing and relocating fish and other aquatic organisms that 
become trapped in the work area, maintaining isolation berms or nets, and removal of 
isolation berms or nets.  
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8-31.5 Payment 
 
Supplement this section with the following: 
 

“Temporary Bypass and Isolation System, per lump sum. 

 
The lump sum Contract price for “Temporary Bypass and Isolation System” shall be full 
pay to design, furnish, construct, adjust, maintain and remove the temporary bypass 
system, isolation berms and/or fish nets, and fish and aquatic species removal. 
 

END DIVISION 8  
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9 9 

DIVISION 9 MATERIALS 

9-03   AGGREGATES 

9-03.8   Aggregates for Hot Mix Asphalt 
 
9-03.8(2) HMA Test Requirements 
 
Supplement this section with the following: 
 
 (*****) 

ESAL’s 
The number of ESAL’s for the design and acceptance of the HMA shall be in the 
range of more than 300,000 to less than 3 million. 

 
9-03.8(7) HMA Tolerances, Specification Limits and Adjustments 
 
Supplement this section with the following: 
 

(*****) 
Item 1 is deleted and replaced with: 
 

1. Job Mix Formula Tolerances. After the JMF is determined as required in 5-
04.3(7)A, the constituents of the mixture at the time of acceptance shall 
conform to the following tolerances: 

 
Nonstatistical 

Evaluation 
Commercial 
Evaluation 

Aggregate, percent passing 

1”, ¾”, ½” and ⅜” sieves ±6.0% ±8.0% 

U.S. No. 4 sieve ±6.0% ±8.0% 

U.S. No. 8 sieve ±6.0% ±8.0% 

U.S. No. 200 sieve ±2.0% ±3.0% 

Asphalt Binder ±0.5% ±0.7% 

Air Voids 2.5% Minimum and 5.5% Maximum 
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9-03.9(3) Crushed Surfacing 
 
This section is supplemented with the following: 
 

 
 
(*****) 
The ¼” Minus Crushed Aggregate shall meet all the requirements of Section 9-
03.9(3) for crushed surfacing base course, except that it shall meet the following 
Specifications for grading: 

 

Sieve Size Percent Passing 

¼ in 97 to 100 

No. 4                     70 to 83 

No. 8                     37 to 50 

No. 16                   0 to 12 

 
Add new Section 9-03.11(6) as follows: 
 
(*****) 
9-03.11(6) Shoreline Gravel 

Shoreline gravel shall meet the following requirements for grading when placed in 
hauling vehicles for delivery to the project or during manufacture and placement into 
temporary stockpile. The exact point of acceptance will be determined by the Engineer. 
 

Material Percent (%) Specification Section 
Gravel Backfill for Drywells 50 9-03.12(5) 
4" Streambed Cobbles 25 9-03.11(4) 
Gravel Borrow 25 9-03.14(1) 

 

The portion of sediment retained on No. 4 sieve shall not contain more than 0.2 percent 
wood waste. 
  



Special Provisions  9-3 
HARPER ESTUARY BARRIER CORRECTION 

9-03.14   Borrow 
 

Add the following new subsection: 
 

(*****) 
9-03.14(5) Special Borrow 
 
Material for special borrow shall consist of granular material, either naturally 
occurring or processed, and shall meet the following requirements for grading 
and quality: 
 

Sieve Size Percent Passing 

3 in 100 

1.5 in  70-100 

3/4 in. 50-85 

No. 4  30-60 

No. 40  8-24 

No. 200 3-10 

Sand Equivalent  35 Min. 

 
9-03.21   Recycled Materials 
 
Supplement this section with the following: 
 

(*****) 
The Contracting Agency encourages bidders to use recycled materials to the 
maximum extent feasible. 

9-05   DRAINAGE STRUCTURES AND CULVERTS 

9-05.13  Ductile Iron Sewer Pipe 
 
Delete this section and replace it with the following: 
 
 (*****) 
 9-05.13  Ductile Iron Pipe 

Ductile iron pipe shall conform to ANSI A 21.51 or AWWA C151. The ductile iron 
pipe shall be Special Thickness Class 50, Minimum Pressure Class 350, or the 
Class indicated on the Plans or in the Special Provisions. 
 
Nonrestrained joints shall be rubber gasket type, push on type, or mechanical 
type, and shall meet the requirements of AWWA C111. 
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9-05.15   Metal Casings 
 
9-05.15(1)   Manhole Ring and Cover 

Revise this section with the following: 

(*****) 
All covers shall be interchangeable within the dimensions shown on the 
Drawings. All mating surfaces shall be machine finished to ensure a non-rocking 
fit. Sanitary and storm sewer manholes frames and covers shall have the words 
"KITSAP SEWER" or “KITSAP STORM” cast into the top surface of the cover 
and shall be the bolt down and locking type and size as shown on the Plans. 
Covers shall contain integral heavy duty cam locks with ¼" round neoprene 
gaskets. Cam lock wrench shall only be removable when the cover is in the 
locked position. Subject to compliance with the contract documents the following 
manufacturers are acceptable: 
 

1. EJ Group, Inc. 

2. Neenah Foundry. 

3. Deeter Foundry. 

4. Olympic Foundry. 

5. Approved Equal, shall be determined based on requirements within 
this section, materials specifications, and conformity with the 
dimensions and custom logo design provided on the Kitsap County 
Standard Details. 

 
Add new Section 9-05.50(11) as follows: 
 

(*****) 
9-05.50(11) Spill Control Tee 

The Spill Control Tee shall be fabricated from one of the following materials: 
  

High Density Polyethylene Storm Sewer Pipe (Dual-Walled)  9-05.1(7) 
Solid Wall PVC Pipe       9-05.12(1) 

 
 Pipe Supports for the Spill Control Tee shall be fabricated from one of the 

following: 
 

0.064" Corrugated Aluminized Steel Drain Pipe  
0.060" Aluminum Alloy Flat Sheet, in accordance with ASTM B 209, 5052-H32  
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Add new Section 9-05.52 as follows: 
 
(*****) 

9-05.52 In-Line Check Valve 
 
The in-line check valves shall be “Tideflex Checkmate” in-line check valve or equal. 
 
The requirements for an equal in-line check valve are as follows: 
 

A. Check valves are to be all rubber, of a type that slips inside the pipe, with an 
upstream flange connection.  The entire check valve shall be ply reinforced 
throughout the body, disc and bill, which is cured and vulcanized into a one-piece 
unibody construction.  A separate valve body or pipe used as the housing is not 
acceptable. The valve shall be manufactured with no metal, mechanical hinges 
or fasteners, which would be used to secure any component of the valve to the 
valve housing. 

 
B. The port area of the disc shall contour into a circumferential sealing area 
concentric with the pipe which shall allow passage of flow in one direction while 
preventing reverse flow.  The entire valve, with the exception of the flange 
thickness, shall fit within the pipe inside diameter.  

 
C. The outside diameter of the slip-in body must be circumferentially in contact 
with the inside diameter of the pipe.  

 
E. When line pressure exceeds the backpressure, the line pressure forces the bill 
and disc of the valve open, allowing flow to pass. When the backpressure 
exceeds the line pressure, or in the absence of any upstream or downstream 
pressure, the bill and disc of the valve is forced closed, preventing backflow.  

 
F. The company name, plant location, and serial number shall be bonded to the 
check valve. 

9-14   EROSION CONTROL AND ROADSIDE PLANTING 

9-14.2   Topsoil 
 
9-14.2(1)   Topsoil Type A 
 
Section 9-14.2(1) is supplemented with the following: 

 
(September 12, 2019 WSDOT NWR GSP) 
Topsoil Type A shall consist of a uniform blend composed by volume of 60 
percent to 70 percent Sandy Loam and 30 percent to 40 percent Fine Compost. 
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Sandy Loam 
Sandy Loam shall be as defined by the US Department of Agriculture Natural 
Resource Conservation Services Soil Texture Triangle. Testing shall be 
performed by a Washington State Department of Ecology accredited testing 
laboratory approved through the North American Proficiency Testing 
Performance Assessment Program (NAPT-PAP) on a sample size of no less 
than 2 pounds. Testing shall not occur more than 90 days prior to installation and 
shall be submitted to the Engineer for approval a minimum of 14 calendar days 
prior to use or installation. The Sandy Loam analysis shall meet the following 
requirements: 

 

Tested Item Method* Units 
Specification 
Range 

pH 1:1 S-2.20 S.U. 5.5 – 7.5 

E.C. 1:1 S-2.20 mmhos/cm ≤ 2 

Nitrate Nitrogen S-3.10 mg/Kg *** 

Ammonium 
Nitrogen 

S-3.50 mg/Kg *** 

Organic Matter S-9.10 % 3 – 10 

Phosphorus (P) 
S-4.20 
(Bray) 

mg/Kg *** 

Calcium (Ca) 
S-5.10 
(NH4OAC) 

meq/100g *** 

Magnesium 
(Mg) S-5.10 

(NH4OAC) 
S-6.11 
(DTPA/Sorbitol) 

meq/100g 
Mg/Kg 

*** 

Sodium (Na) *** 

Potassium (K) *** 

Zinc (Zn) *** 

Manganese 
(Mn) 

S-6.11 
(DTPA/Sorbitol) 
EPA 908/S-
10.10 

Mg/Kg 
meq/100g 

*** 

Copper (Cu) *** 

Iron (Fe) *** 

Sulfur (SO4-S) *** 

Boron (B) *** 

Molybdenum 
(Mo) 

*** 

Cation 
Exchange 5 Min. 

(CEC)       

Total Nitrogen AOAC 990.3 % *** 

Total Carbon AOAC 972.3 % *** 

C:N Ratio     20:1 or less 
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Tested Item Method* Units 
Specification 
Range 

Exchangeable 
Sodium 
Percentage 
(ESP) 

ESP % 10 Max. 

Particle Size 
Analysis 
(Sand, Clay, 
Silt) 

S-14.10 
(Hydrometer) 

% Sandy Loam 

Heavy Metals 
Testing 

EPA 6010D mg/Kg From WAC 173-
350-220 Table 
220-B unless 
otherwise noted 

Arsenic ≤ 20 

Cadmium ≤ 10 

Chromium ≤ 42** 

Copper ≤ 100** 

Lead ≤ 150 

Molybdenum ≤ 9 

Nickel ≤ 100** 

Selenium ≤ 18 

Zinc ≤ 270** 

Mercury EPA 7473 ≤ 8 

*Methods are from “Soil, Plant, and Water 
Reference Methods For the Western Region” 
2005, 3rd Ed., Dr. R. Gavlak, Dr. D. Horneck, 
Dr. R.O. Miller. 

**From WAC 173-
340-900 Table 
749-2 for 
Unrestricted Land 
Uses 
***Testing for soil- 
testing laboratory 
recommendations 
for soil treatments 
and amendments 

The soil-testing laboratory shall state recommendations for soil treatments and 
soil amendments to be incorporated based on the results of the tests. 
Recommendations shall be in pounds per acre, or volume per cu. yd. for 
nitrogen, phosphorus, potash nutrients, and soil amendments to be added to 
produce satisfactory planting soil suitable for healthy, viable plants. 
 
Compost 
Compost shall conform to the requirements of Section 9-14.5(8). 
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Mixing Requirements 
Topsoil Type A shall be thoroughly mixed by the supplier prior to delivery to the 
site. The Contractor shall submit certification from the supplier that the Topsoil 
Type A has been mixed according to the above percentages at the point of 
delivery. 
 
Acceptance of Topsoil Type A for use on a project shall be on the basis of visual 
verification by the Engineer that the delivered material is representative of the 
laboratory analysis documentation and certification. 

9-33 CONSTRUCTION GEOSYNTHETIC 

Section 9-33 is supplemented with the following: 

(*****) 

The geomembrane liner shall be PVC, ultraviolet (UV) light-resistance, and have 

a minimum thickness of 30 mils. 

 
END DIVISION 9 
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(May 5, 2025  WSDOT GSP) 
STANDARD PLANS 

The Washington State Department of Transportation Standard Plans M21-01, published 
September 2024, is made a part of this Contract with the following revisions: 

 
A-10.30 
RISER RING detail (Including SECTION view and RISER RING DIMENSIONS 
table): The RISER RING detail is deleted from the plan. 
 
INSTALLATION detail, SECTION A: The “1/4”” callout is revised to read “+/- 1/4" 
(SEE CONTRACT ~ Note: The + 1/4" installation is shown in the Section A view)” 
 
A-40.20 
Sheet 1, NOTES 1, 2, 3, and 4 are replaced with the following: 
 

1. Use the ½ inch joint details for bridges with expansion length less than 100 
feet and for bridges with L type abutments. Use the 1 inch joint details for 
other applications. 

 
2. Use detail 5, 6, 7 on steel trusses and timber bridges with concrete bridge 

deck panels. 
 
3. For details 1, 2, 3, and 4, the item “HMA Joint Seal at Bridge End” shall be 

used for payment. For details 5 and 6, the item “HMA Joint Seal at Bridge 
Deck Panel Joint” shall be used for payment. For detail 7, the item “Clean 
and Seal Bridge Deck Panel Joint” shall be used for payment. 

 
Sheet 2, Detail 8 reference to “6-09.3(6)” is revised to read “6-21.3(7)”. 

 
A-50.40 
Sheet 1, Plan View: The callout “BEAM GUARDRAIL TYPE 31 TRANSITION 
SECTION TYPE 21 OR TYPE 24 (SEE STANDARD PLAN C-25.20 OR C-
25.30)” is revised to read “BEAM GUARDRAIL TYPE 31 TRANSITION SECTION 
TYPE 21, 24, OR 25 (SEE STANDARD PLAN C-25.20, C-25.30, OR C-25.32)” 

 
A-60.40 
Note 2 reference to “6-09.3(6)” is revised to read “6-21.3(7)”. 

 
B-90.40 
Valve Detail – DELETED 

 
C-20.41 
Note 4, First Sentence, “Box Culvert guardrail steel posts are not needed for fill 
depths greater than 40 inches.” is revised to read; “Box culvert guardrail steel 
posts are not needed for fill depths greater than 46 inches. Provide 6-inches or 
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greater of separation between the bottom of the guardrail post and top of the 
culvert” 
BOX CULVERT POST ASSEMBLY, ELEVATION VIEW, post assembly length 
dimension “41” MIN. 72” MAX.” is revised to read; “41” MIN. 78” MAX.” 
SECTION A, base material depth dimension - “9” MIN. 40” MAX. (SEE NOTE 4)” 
is revised to read: “9” MIN. 46” MAX. (SEE NOTE 4)” 

 
C20-43 
Note 4, First Sentence: “Box culvert guardrail steel posts are not needed for fill 
depths greater than 40 inches.” is revised to read: “Box culvert guardrail steel 
posts are not needed for fill depths greater than 46 inches. Provide 6-inches or 
greater separation between the bottom of guardrail post and top of culvert.” 
BOX CULVERT POST & BASE PLATE ASSEMBLY, ELEVATION VIEW, post 
assembly length dimension – “41” MIN. 72” MAX.” is revised to read: “41” MIN. 
78” MAX.” 
SECTION A, base material depth dimension - “9” MIN. 40” MAX. (SEE NOTE 4)” 
is revised to read: “9” MIN. 46” MAX. (SEE NOTE 4)” 

 
C-23.70 
Sheet 2, ANCHOR BRACKET ASSEMBLY DETAIL, dimension, “R. 5/16” is 
revised to read; R. 15/16” 
ANCHOR PLATE DETAIL, weld callout (fillet), 1/4" is revised to read; 3/16” 

 
C-60.20 
Sheet 1, Plan view, callout – “1/2” (IN) DIAMETER X 6 1/2" (IN) LONG ANCHOR 
BOLT ~ PER STD. SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)” is revised 
to read: “5/8” DIAMETER x 6 1/2" (IN) LONG ANCHOR BOLT ~ PER STD. 
SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)” 
 
C-70.15 
BARRIER CONNECTION DETAIL, callout – “CENTER GRID IN CONNECTION 
BLOCKOUT AND FILL VOID WITH TYPE 3 GROUT (STD. SPECIFICATION 
SECTION 9-20.3(3) PLACED IN ACCORDANCE WITH STD. SPECIFICATION 
SECTION 6-20.3(20)” is revised to read “CENTER GRID IN CONNECTION 
BLOCKOUT AND FILL VOID WITH GROUT TYPE 3 (STD. SPECIFICATION 
SECTION 9-20.3(3) PLACED IN ACCORDANCE WITH STD. SPECIFICATION 
SECTION 6-02.3(20)” 
 
C81.10 
Sheet 1, TYPICAL SECTION – TRAFFIC BARRIER the R4 #6 bar on the traffic 
face may be placed 4” down from the top of the barrier to allow additional room to 
install BP railing or other attachments. The R4 bar shall be kept tight to the front 
R2 bar.  
Sheet 4, the existing table “IMPACT SHEAR AND IMPACT MOMENT TABLE” is 
renamed to “IMPACT SHEAR AND MOMENT TABLE DECK OVERHANG AND 
CONNECTIONS” keynote 25 is still applicable.  
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Sheet 4, NOTES, the following Note is added: “3. Deck overhangs for this use 
constitute plain reinforced concrete typically around 8" in thickness, non-
prestressed moment slabs or approach slabs, or plain reinforced and 
longitudinally prestressed box girders which employ a topping slab. Other 
Supporting Structure Systems inclusive of post-tensioned decks, walls, and or 
Structure segments tied together without a topping slab, with the ties in the 
barrier resistance load path, shall use the impact shear and moments for other 
supporting structures.” 
Sheet 4, the following table is added with a keynote 25. 

 
IMPACT SHEAR AND MOMENT TABLE OTHER SUPPORTING STRUCTURES 

 Interior Segment End Segment 

Roadway 
and Fill 
Height at 
Curb Line 
(in) 

0 6 12 18 24 0 6 12 18 24 

End 
Segment 
Length (ft) 

- - - - - 10.00 10.50 11.25 11.75 12.50 

Impact 
Moment 
(kip*ft/ft) 

19.86 24.12 28.55 33.16 37.97 20.80 25.17 29.65 34.27 39.04 

Impact 
Shear 
(kip/ft) 

7.89 8.04 8.23 8.44 8.68 8.27 8.39 8.54 8.72 8.92 

 
C-81.15 
Sheet 1, General Notes, Add Note 7, to read;”7.  The concrete class for the 
moment slab shall be class 4000 typically and class 4000A when the top of the 
slab is used as the roadway, or sidewalk, surface.  The concrete class for the 
barrier is defined in Standard Specification Section 6-10.3.” 
 
C-85.11 
On Section B, the callout “3” EXPANDED POLYSTYRENE AROUND COLUMN 
(TYP.)” is revised to read “3” EXPANDED POLYSTYRENE OR 
POLYETHYLENE FOAM AROUND COLUMN (TYP.)” 
 
D-3.09 
Sheet 1, GEOSYNTHETIC WALL WITH 2 FT TRAFFIC SURCHARGE detail, 
callout – “BARRIER ON WALL ~ SEE Standard Plan D-3.15 or D-3.16” is revised 
to read: “BARRIER ON WALL ~ SEE CONTRACT PLANS” 
 
D-3.10 
Sheet 1, Typical Section, callout – “FOR WALLS WITH SINGLE SLOPE 
TRAFFIC BARRIER. USE THE DETAILS ABOVE THE MATCH LINE ON 
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STANDARD PLAN D-3.15” is revised to read; ”FOR WALLS WITH SINGLE 
SLOPE TRAFFIC BARRIER, SEE CONTRACT PLANS” 
Sheet 1, Typical Section, callout – “FOR WALLS WITH F-SHAPE TRAFFIC 
BARRIER. USE THE DETAILS ABOVE THE MATCH LINE ON STANDARD 
PLAN D-3.16” is revised to read; ”FOR WALLS WITH F-SHAPE TRAFFIC 
BARRIER, SEE CONTRACT PLANS” 
 
D-3.11 
Sheet 1, Typical Section, callout – “”B” BRIDGE APPROACH SLAB (SEE 
BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE 
STANDARD PLANS D-3.15 OR D-3.16” is revised to read; ”B” BRIDGE 
APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS) 
Sheet 1, Typical Section, callout – “TYPICAL BARRIER ON BRIDGE 
APPROACH SLAB (SEE BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC 
WALL BARRIER ~ SEE STANDARD PLANS D-3.15 OR D-3.16” is revised to 
read; “TYPICAL BARRIER ON BRIDGE APPROACH SLAB OR MOMENT SLAB 
(SEE CONTRACT PLANS) 

 
D-10.10 
Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 
and D-15.30” is revised to read “Traffic Barriers shall not be structurally 
connected to the Reinforced Concrete Retaining Wall Type 1 and 1SW”. 

 
D-10.15 
Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 
and D-15.30” is revised to read “Traffic Barriers shall not be structurally 
connected to the Reinforced Concrete Retaining Wall Type 2 and 2SW”. 

 
D-10.30 
Wall Type 5 may be used in all cases. 

 
D-10.35 
Wall Type 6 may be used in all cases. 

 
D-10.40 
Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 
and D-15.30” is revised to read “Traffic Barriers shall not be structurally 
connected to the Reinforced Concrete Retaining Wall Type 7”. 

 
D-10.45 
Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 
and D-15.30” is revised to read “Traffic Barriers shall not be structurally 
connected to the Reinforced Concrete Retaining Wall Type 8”. 

 
F-10.18 
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Note 1; “Construct curb joints at concrete pavement transverse joint locations. If 
all adjacent pavement is HMA, see Standard Plam F-30.10 for Curb Expansion 
and Contraction Joint Spacing.” is revised to read – “See Standard Plan F-30.10 
and Standard Specification Section 8-04.3 for Curb Expansion and Contraction 
Joint details and spacing.” 
 
F-30.10 
All five instances of the “2.0% MAX.” are replaced with “2.1% MAX.” 
 
F-40.12 
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.” 
Note 7 is replaced with the following: 
7. The running slope of curb ramps shall not exceed 8.3% maximum except as 
noted herein. If the 8.3% running slope creates a ramp that exceeds 15ft, see 
contract plans for details. Use a single constant slope from bottom of ramp to top 
of ramp to match into the landing. Do not include the abutting landing in the Curb 
Ramp length measurement. When a ramp is constructed on a radius, the Curb 
Ramp length is measured on the inside radius along the back of the walkway. 
Section B is amended as follows: 
Delete: “15’ – 0” MAX. (TYP.)” 
Section C is amended as follows: 
Delete: “15’ – 0” MAX. (TYP.)” 
 
F-40.14 
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.” 
Note 7 is replaced with the following: 
7. The running slope of curb ramps shall not exceed 8.3% maximum except as 
noted herein. If the 8.3% running slope creates a ramp that exceeds 15ft, see 
contract plans for details. Use a single constant slope from bottom of ramp to top 
of ramp to match into the landing. Do not include the abutting landing in the Curb 
Ramp length measurement. When a ramp is constructed on a radius, the Curb 
Ramp length is measured on the inside radius along the back of the walkway. 
Section A is amended as follows: 
Delete: “15’ – 0” MAX. (TYP.)” 
Section C is amended as follows: 
Delete: “15’ – 0” MAX. (TYP.)” 
 
F-40.15 
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.” 
Note 7 is replaced with the following: 
7. The running slope of curb ramps shall not exceed 8.3% maximum except as 
noted herein. If the 8.3% running slope creates a ramp that exceeds 15ft, see 
contract plans for details. Use a single constant slope from bottom of ramp to top 
of ramp to match into the landing. Do not include the abutting landing in the Curb 
Ramp length measurement. 
Section A is amended as follows: 
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Delete: “15’ – 0” MAX. (TYP.)” 
 
F-40.16 
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.” 
Note 8 is replaced with the following: 
7. The running slope of curb ramps shall not exceed 8.3% maximum except as 
noted herein. If the 8.3% running slope creates a ramp that exceeds 15ft, see 
contract plans for details. Use a single constant slope from bottom of ramp to top 
of ramp to match into the landing. Do not include the abutting landing in the Curb 
Ramp length measurement. 
Section A is amended as follows: 
Delete: “15’ – 0” MAX. (TYP.)” 
Section B is amended as follows: 
Delete: “15’ – 0” MAX. (TYP.)” 
 
F-80.10 
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.” 
Note 6 is replaced with the following: 
The running slope of the Pedestrian Ramp shall not exceed 8.3% maximum 
except as noted herein. If the 8.3% running slope creates a ramp that exceeds 
15ft, see contract plans for details. Use a single constant slope from bottom of 
ramp to top of ramp to match into the sidewalk. 
Section A is amended as follows: 
Delete: “15” Max.” 
 
J-10.10 
Sheet 4 of 6, “Foundation Size Reference Table”, PAD WIDTH column, Type 
33xD=6’ – 3” is revised to read: 7’ – 3”. Type 342LX / NEMA P44=5’ – 10” is 
revised to read: 6’ – 10” 
Sheet 5 of 6, Plan View, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” 
item, “-SPACE BETWEEN TYPE B MOD. CABINET AND 33x CABINET IS 6” 
(IN)” IS REVISED TO READ: “SPACE BETWEEN TYPE B MOD. CABINET 
(BACK OF ALL CHANNEL STEEL) AND 33x CABINET IS 6” (IN) (CHANNEL 
STEEL ADDS ABOUT 5” (IN)” 
 
J-10.16 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 

 
J-10.17 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 

 
J-10.18 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 

 
J-20.01 
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STANDARD DIMENSIONS AND REFERENCES table, TYPE FB, Standard 
Height column – “15’-0” ”is revised to read; “14’-0” ” 
 
J-20.10 
DELETED 

 
J-20.11 
DELETED 

 
J-20.26 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian 
pushbutton post.” 
Add General Note 2, to read: “Signs shown are for locations with pedestrian 
signal displays (Accessible Pedestrian Signals/APS).  Accessible information 
device (AID) pushbuttons signs not shown.” 
Revise View Titles (Both Sheets) to read: “ACCESSIBLE PEDESTRIAN 
PUSHBUTTON ASSEMBLY” 

 
J-20.16 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 

 
J-21.10 
Sheet 1, Anchor Bolt Template, callout; “9” (IN) BOLT CIRCLE” is revised to 
read: “9” (IN) DIA.BOLT CIRCLE” 
Base Plate Detail, callout; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE 
+ 1/6” (IN)” IS REVISED TO READ; “3/4” (IN) STEEL PLATE WITH HOLE = 
POLE BASE + 1/16” (IN)” 
Flat Foundation Detail – Elevation, callout; “ANCHOR BOLTS ~ ¾” (IN) x 30” (IN) 
FULL THREAD ~ THREE REQ’D. PER ASSEMBLY” is revised to read; 
“ANCHOR BOLTS ~ ¾” (IN) x 30” (IN) FULL THREAD ~ FOUR REQ’D. PER 
ASSEMBLY” 
Flat Foundation Detail – Elevation, dimension; 4’ – 0” is revised to read; “4’ – 0” 
ROUND OR 3’ – 0” SQUARE” 
 
J-21.15 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; 
CHASE NIPPLE ~ 1 ½” (IN) DIAM. 

 
J-21.16 
On both elevation views, the overall standard height dimension “15’-0” ” is 
revised to read; “14’-0” ” 

 
J-28.30 
General Note 13 – “See Standard Plans C-8b and C-85.14 for steel light 
standards on traffic barrier” is revised to read; “See Standard Plan C-85.15 for 
steel light standards on traffic barrier.” 
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J-40.10 
Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” 
S. S. FLAT WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD 
BOLT AND 1/2” (IN) S. S. FLAT WASHER” 
 
J-40.36 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the 
cover.” Is revised to read; ”Finish shall be # 2B for barrier box and HRAP (Hot 
Rolled Annealed and Pickled) for the cover. 
 
J-40.37 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the 
cover.” Is revised to read; ”Finish shall be # 2B for barrier box and HRAP (Hot 
Rolled Annealed and Pickled) for the cover. 
 
J-50.15 
Sheet 1, SECTION A, the call out “LOOP LEAD-IN WIRES, TWISTED PAIRS ~ 
MAX. 3 PAIRS” is revised to read “LOOP LEAD-IN WIRES, TWISTED PAIRS ~ 
MAX. 6 PAIRS” 
 
J-75.20 
Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless 
Steel Bands”, add the following to the end of the note: “Alternate: Stainless steel 
cable with stainless steel ends, nuts, bolts, and washers may be used in place of 
stainless steel bands and associated hardware.” 
 
J-75.55 
Notes, Note A1, Revise reference, was – G-90.29, should be – G-90.20. 
 
L-5.10 
Add new general Note 9 on sheet 1 – “9. The top of wall in Section A on Sheet 1 
shall be located as follows: 1) flush with the finished grade when placed within 
the deflection distance of the long span guardrail system (Std. Plan C-20.40), 2) 
Two inches maximum above finished grade when placed behind a box culvert 
guardrail steel post system (Std. Plan C-20.41 or C-20.43), 3) Six inches 
minimum for all other applications.  The bottom rail shall be located at mid height 
between the top rail and the top of structure.” 
 
M-20.30 
Wide Dotted Lane Line Detail, reference below title, (SEE NOTE 6) is revised to 
read: (SEE NOTE 5) 
 
M-40.10 
Guide Post Type ~ Reflective Sheeting Applications Table, remove reference - 
“(SEE NOTE 5)” 
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The following are the Standard Plan numbers applicable at the time this project 
was advertised.  The date shown with each plan number is the publication 
approval date shown in the lower right-hand corner of that plan.  Standard Plans 
showing different dates shall not be used in this contract. 
 

A-10.10-00 ...... 8/7/07 A-30.35-00 .. 10/12/07 A-50.10-02 .... 7/18/24 
A-10.20-00 .... 10/5/07 A-40.00-01 ...... 7/6/22 A-50.40-01 .... 8/17/21 
A-10.30-00 .... 10/5/07 A-40.10-04 .... 7/31/19 A-60.10-03 .. 12/23/14 
A-20.10-00 .... 8/31/07 A-40.15-00 .... 8/11/09 A-60.20-03 .. 12/23/14 
A-30.10-00 .... 11/8/07 A-40.20-04 .... 1/18/17 A-60.30-01 .... 6/28/18 
A-30.30-01 .... 6/16/11 A-40.50-03 ...  9/12/23 A-60.40-00 .... 8/31/07 

 
B-5.20-03 ........ 9/9/20 B-30.50-03 ..... 2/27/18 B-75.20-03 .... 8/17/21 
B-5.40-02 ...... 1/26/17 B-30.60-00 ....... 9/9/20 B-75.50-02 .... 3/15/22 
B-5.60-02 ...... 1/26/17 B-30.40-03 ..... 2/27/18 B-70.60-01 .... 1/26/17 
B-10.20-03 .... 8/23/23 B-30.70-04 ..... 2/27/18 B-75.60-00 ...... 6/8/06 
B-10.40-02 .... 8/17/21 B-30.80-01 ..... 2/27/18 B-80.20-00 ...... 6/8/06 
B-10.70-03 .... 8/23/23 B-30.90-02 ..... 1/26/17 B-80.40-00 ...... 6/1/06 
B-15.20-01 ...... 2/7/12 B-35.20-00 ....... 6/8/06 B-85.10-01 .... 6/10/08 
B-15.40-01 ...... 2/7/12 B-35.40-01 ..... 8/23/23 B-85.20-00 ...... 6/1/06 
B-15.60-02 .... 1/26/17 B-40.20-00 ....... 6/1/06 B-85.30-00 ...... 6/1/06 
B-20.20-02 .... 3/16/12 B-40.40-02 ..... 1/26/17 B-85.40-00 ...... 6/8/06 
B-20.40-04 .... 2/27/18 B-45.20-01 ..... 7/11/17 B-85.50-01 .... 6/10/08 
B-20.60-03 .... 3/15/12 B-45.40-01 ..... 7/21/17 B-90.10-00 ...... 6/8/06 
B-25.20-02 .... 2/27/18 B-50.20-00 ....... 6/1/06 B-90.20-00 ...... 6/8/06 
B-25.60-03 .... 8/23/23 B-55.20-03 ..... 8/17/21 B-90.30-00 ...... 6/8/06 
B-30.05-00 ...... 9/9/20 B-60.20-02 ....... 9/9/20 B-90.40-01 .... 1/26/17 
B-30.10-03 .... 2/27/18 B-60.40-01 ..... 2/27/18 B-90.50-00 ...... 6/8/06 
B-30.15-00 .... 2/27/18 B-65.20-01 ..... 4/26/12 B-95.20-02 .... 8/17/21 
B-30.20-04 .... 2/27/18 B-65.40-00 ....... 6/1/06 B-95.40-01 .... 6/28/18 
B-30.30-03 .... 2/27/18 B-70.20-01 ..... 3/15/22  

 
C-1 .................. 9/8/22 C-23.70-01... 10/16/23 C-70.10-04 .. 10/16/23 
C-1b ............ 10/12/23 C.24.10-05 ..... 7/21/24 C-70.15-01 .... 7/21/24 
C-1d ............ 10/31/03 C-24.15-00..... 3/15/22 C-75.10-02 .... 9/16/20 
C-6a ................ 9/8/22 C-25.20-07..... 8/20/21 C-75.20-03 .... 8/20/21 
C-7 .................. 9/8/22 C-25.22-06..... 8/20/21 C-75.30-03 .... 8/20/21 
C-7a ................ 9/8/22 C-25.26-05..... 8/20/21 C-80.10-03 .. 10/16/23 
C-20.10-09 .. 10/12/23 C-25.30-01..... 8/20/21 C-80.20-01 .... 6/11/14 
C-20.14-05 ...... 9/8/22 C-25.32-00..... 7/29/24 C-80.30-02 .... 8/20/21 
C-20.15-03 .. 10/12/23 C-25.80-05..... 8/12/19 C-80.40-01 .... 6/11/14 
C-20.18-04 ...... 9/8/22 C-60.10-04..... 7/21/24 C-85.10-00 ...... 4/8/12 
C-20.40-10 .. 10/12/23 C-60.15-01..... 7/21/24 C-85.11-01 .... 9/16/20 
C-20.41-05 .... 7/18/24 C-60.20-01....... 9/8/22 C-85.15-03 .. 10/17/23 
C-20.43-01 .... 7/18/24 C-60.30-02..... 7/21/24 C-85-18-03 ..... 9/8/22 
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C-20.44-00 .... 8/13/24 C-60.40-01..... 7/21/24 C-81.10-00 .... 9/12/23 
C-20.45-03 ...... 9/8/22 C-60.45-01..... 7/21/24 C-81.15-00 .... 9/12/23 
C-20.55-00 .... 7/30/24 C-60.50-01..... 7/21/24  
C-22.16-08 .. 10/17/23 C-60.60-01..... 7/21/24  
C-22.40-11 .... 7/21/24 C-60.70-01....... 9/8/22  
C-22.45-07 .... 7/21/24 C-60.80-02..... 7/21/24  

 
D-2.36-03 ...... 6/11/14 D-3.11-03 ...... 6/11/14 D-10.25-01 ...... 8/7/19 
D-2.46-02 ...... 8/13/21 D-4 ............... 12/11/98 D-10.30-00 ...... 7/8/08 
D-2.84-00 .... 11/10/05 D-6 ................. 6/19/98 D-10.35-00 ...... 7/8/08 
D-2.92-01 ...... 4/26/22 D-10.10-01..... 12/2/08 D-10.40-01 .... 12/2/08 
D-3.09-00 ...... 5/17/12 D-10.15-01..... 12/2/08 D-10.45-01 .... 12/2/08 
D-3.10-01 ...... 5/29/13 D-10.20-01....... 8/7/19 D-20.10-00 .... 10/9/23 

 
E-1 ................ 2/21/07 E-4 ................. 8/27/03 E-20.10-00 .... 9/12/23 
E-2 ................ 5/29/98 E-4a ............... 8/27/03 E-20.20-00 .... 10/4/23 

 
F-10.12-04 .... 9/24/20 F-10.62-02 ..... 4/22/14 F-40.15-04 .... 9/25/20 
F-10.16-00 .. 12/20/06 F-10.64-03 ..... 4/22/14 F-40.16-03 .... 6/29/16 
F-10.18-04 .... 6/28/24 F-30.10-04 ..... 9/25/20 F-45.10-05 ...... 6/4/24 
F-10.40-04 .... 9/24/20 F-40.12-03 ..... 6/29/16 F-80.10-04 .... 7/15/16 
F-10.42-00 .... 1/23/07 F-40.14-03 ..... 6/29/16  

 
G-10.10-00 ... 9/20/07 G-24.50-05 ...... 8/7/19 G-90.10-03 ... 7/11/17 
G-20.10-03 ... 8/20/21 G-24.60-05 .... 6/28/18 G-90.20-05 ... 7/11/17 
G-22.10-04 ... 6/28/18 G-25.10-05 .... 9/16/20 G-90.30-04 ... 7/11/17 
G-24.10-00 ... 11/8/07 G-26.10-00 .... 7/31/19 G-95.10-02 ... 6/28/18 
G-24.20-01 ..... 2/7/12 G-30.10-04 .... 6/23/15 G-95.20-03 ... 6/28/18 
G-24.30-02 ... 6/28/18 G-50.10-03 .... 6/28/18 G-95.30-03 ... 6/28/18 
G-24.40-07 ... 6/28/18   

 
H-10.10-01 ...... 6/2/24 H-30.10-00... 10/12/07 H-70.10-02 .... 8/17/21 
H-10.11-00 ...... 6/2/24 H-32.10-00..... 9/20/07 H-70.20-02 .... 8/17/21 
H-10.15-01 ...... 6/2/24 H-60.10-01....... 7/3/08  
H-10.16-00 ...... 6/2/24 H-60.20-01....... 7/3/08  

 
I-10.10-01 ..... 8/11/09 I-30.20-00 ...... 9/20/07 I-40.20-00 ..... 9/20/07 
I-30.10-02 ..... 3/22/13 I-30.30-02 ...... 6/12/19 I-50.20-02 ....... 7/6/22 
I-30.15-02 ..... 3/22/13 I-30.40-02 ...... 6/12/19 I-60.10-01 ..... 6/10/13 
I-30.16-01 ..... 7/11/19 I-30.60-02 ...... 6/12/19 I-60.20-01 ..... 6/10/13 
I-30.17-01 ..... 6/12/19 I-40.10-00 ...... 9/20/07 I-80.10-02 ..... 7/15/16 

 
J-05.50-00 .... 8/30/22 J-26.10-03 ..... 7/21/16 J-50.05-00 .... 7/21/17 
J-10............... 7/18/97 J-26.15-01 ..... 5/17/12 J-50.10-01 ... .7/31/19 
J-10.10-04 .... 9/16/20 J-26.20-01 ..... 6/28/18 J-50.11-02 .... 7/31/19 
J-10.12-00 .... 9/16/20 J-27.10-01 ..... 7/21/16 J-50.12-02 ...... 8/7/19 
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J-10.14-00 .... 9/16/20 J-27.15-00 ..... 3/15/12 J-50.13-01 .... 8/30/22 
J-10.15-01 .... 6/11/14 J-28.01-00 ..... 8/30/22 J-50.15-01 .... 7/21/17 
J-10.16-02 .... 8/18/21 J-28.10-02 ....... 8/7/19 J-50.16-01 .... 3/22/13 
J-10.17-02 .... 8/18/21 J-28.22-00 ..... 8/07/07 J-50.18-00 ...... 8/7/19 
J-10.18-02 .... 8/18/21 J-28.24-02 ..... 9/16/20 J-50.19-00 ...... 8/7/19 
J-10.20-04 .... 8/18/21 J-28.26-01 ... 12/02/08 J-50.20-00 ...... 6/3/11 
J-10.21-02 .... 8/18/21 J-28.30-04 ..... 6/18/24 J-50.25-00 ...... 6/3/11 
J-10.22-03 .... 10/4/23 J-28.40-02 ..... 6/11/14 J-50.30-00 ...... 6/3/11 
J-10.25-01 .... 6/21/24 J-28.42-01 ..... 6/11/14 J-60.05-01 .... 7/21/16 
J-10.26-00 ... .8/30/22 J-28.43-01 ..... 6/28/18 J-60.11-00 .... 5/20/13 
J-12.15-00 .... 6/28/18 J-28.45-03 ..... 7/21/16 J-60.12-00 .... 5/20/13 
J-12.16-00 .... 6/28/18 J-28.50-03 ..... 7/21/16 J-60.13-00 .... 6/16/10 
J-15.10-01 .... 6/11/14 J-28.60-03 ..... 8/27/21 J-60.14-01 .... 7/31/19 
J-15.15-02 .... 7/10/15 J-28.70-04 ..... 8/30/22 J-75.10-02 .... 7/10/15 
J-20.01-01 ... .6/21/24 J-29.10-02 ..... 8/26/22 J-75.20-01 .... 7/10/15 
J-20.05-00 .... 6/21/24 J-29.15-01 ..... 7/21/16 J-75.30-02 .... 7/10/15 
J-20.10-05 .... 10/4/23 J-29.16-02 ..... 7/21/16 J-75.50-00 .... 8/30/22 
J-20.11-03 .... 7/31/19 J-30.10-01 ..... 8/26/22 J-75.55-00 .... 8/30/22 
J-20.15-04 .... 6/21/24 J-40.01-00 ..... 8/30/22 J-80.05-00 .... 8/30/22 
J-20.16-02 .... 6/30/14 J-40.05-00 ..... 7/21/16 J-80.10-01 .... 8/18/21 
J-20.20-02 .... 5/20/13 J-40.10-04 ..... 4/28/16 J-80.12-00 .... 8/18/21 
J-20.26-01 .... 7/12/12 J-40.20-03 ..... 4/28/16 J-80.15-00 .... 6/28/18 
J-21.10-05 .... 6/21/24 J-40.30-04 ..... 4/28/16 J-81.10-02 .... 8/18/21 
J-21.15-01 .... 6/10/13 J-40.35-01 ..... 5/29/13 J-81.12-00 ...... 9/3/21 
J-21.16-02 .... 6/21/24 J-40.36-02 ..... 7/21/17 J-84.05-00 .... 8/30/22 
J-21.17-01 .... 6/10/13 J-40.37-02 ..... 7/21/17 J-86.10-00 .... 6/28/18 
J-21.20-01 .... 6/10/13 J-40.38-01 ..... 5/20/13 J-90.10-03 .... 6/28/18 
J-22.15-03 .... 6/21/24 J-40.39-00 ..... 5/20/13 J-90.20-03 .... 6/28/18 
J-22.16-03 .... 7/10/15 J-40.40-02 ..... 7/31/19 J-90.21-02 .... 6/28/18 
J-22.17-00 .... 6/21/24 J-45.36-00 ..... 7/21/17 J-90.50-00 .... 6/28/18 

 
K-70.20-01 ...... 6/1/16 K-80.32-00 ..... 8/17/21 K-80.35-01 .... 9/16/20 
K-80.10-02 .... 9/25/20 K-80.34-00 ..... 8/17/21 K-80.37-01 .... 9/16/20 

 
L-5.10-02 ........ 6/5/24 L-20.10-03 ..... 7/14/15 L-40.20-02 .... 6/21/12 
L-5.15-00 ...... 9/19/22 L-30.10-02 ..... 6/11/14 L-70.10-01 .... 5/21/08 
L-10.10-02 .... 6/21/12 L-40.15-01 ..... 6/16/11 L-70.20-01 .... 5/21/08 

 
M-1.20-04 ..... 9/25/20 M-9.60-00 ...... 2/10/09 M-24.66-00 ... 7/11/17 
M-1.40-03 ..... 9/25/20 M-11.10-04 ...... 8/2/22 M-40.10-04 . 10/17/23 
M-1.60-03 ..... 9/25/20 M-12.10-04 .... 6/28/24 M-40.20-00 . 10/12/07 
M-1.80-03 ....... 6/3/11 M-15.10-02 .... 7/17/23 M-40.30-01 ... 7/11/17 
M-2.20-03 ..... 7/10/15 M-17.10-02 ...... 7/3/08 M-40.40-00 ... 9/20/07 
M-2.21-00 ..... 7/10/15 M-20.10-04 ...... 8/2/22 M-40.50-00 ... 9/20/07 
M-3.10-04 ..... 9/25/20 M-20.20-02 .... 4/20/15 M-40.60-00 ... 9/20/07 
M-3.20-04 ....... 8/2/22 M-20.30-05 .... 6/28/24 M-60.10-01 ..... 6/3/11 
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M-3.30-04 ..... 9/25/20 M-20.40-03 .... 6/24/14 M-60.20-03 ... 8/17/21 
M-3.40-04 ..... 9/25/20 M-20.50-02 ...... 6/3/11 M-65.10-03 ... 8/17/21 
M-3.50-03 ..... 9/25/20 M-24.20-02 .... 4/20/15 M-80.10-01 ..... 6/3/11 
M-5.10-03 ..... 9/25/20 M-24.40-02 .... 4/20/15 M-80.20-00 ... 6/10/08 
M-7.50-01 ..... 1/30/07 M-24.60-04 .... 6/24/14 M-80.30-00 ... 6/10/08 
M-9.50-02 ..... 6/24/14 M-24.65-00 .... 7/11/17  
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