

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52

Department of Transportation
Olympia, Washington 98504

March 12, 2026

ATTENTION: All Bidders and Planholders

I-90
H M HADLEY & L V MURROW
ELECTRICAL REHABILITATION
0901(506)
XE3693 / 25A016

Addendum No. 4

The Special Provisions, Plans and Proposal for the referenced project are amended as follows:

Addendum No. 3 Special Provisions

1. On page 1, line 24 is deleted and replaced with the following:

The Bid opening date for this project is *** March 25, 2026 ***. Bids received will

Special Provisions

2. On page 47, line 47 through page 48, line 29 is deleted and replaced by the following:

(*****)

Work Site Access

If the Contractor, in consultation with the WSDOT Engineer, decides to perform Work within 10 feet of the nearest track or the Overhead Contact System (OCS), the Contractor shall obtain all required permits, trainings, and work under the authority of the Track Access Procedures, also known as SOP 6.15, as provided by King County (See the **Contractor's Right of Entry** and **Railroad Protective Services** subsections of Section 1-07 as supplemented in these Special Provisions). The Contractor shall provide all required notifications or apply for applicable permits at least 4 weeks before planned activities on Bridge No. 90/25N.

Bridge No. 90/25N

Pontoon access is possible via the maintenance path, which is accessible from the east side of Bridge No. 90/25 N. Material delivery and removal shall occur during the Sound Transit non-revenue hours of 1:00 a.m. and 4:00 a.m. Monday through Saturday and 1:00 a.m. and 5:00 a.m. on Sunday. Sound Transit has priority over the maintenance path, and the Contractor is responsible for coordination via the Track Access Procedures. The maintenance path must remain clear of materials and access must be coordinated with WSDOT Maintenance (See **Bridge Maintenance Activities and Access** subsection of Section 6-01 as supplemented in these Special Provisions). Access from the east side is possible via Mercer Island at the Bridge Maintenance Facility

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38

Building 2237 60th Ave SE, Mercer Island, WA 98040 location. Access is also available by closed HOV Lane and adjacent WB Left Shoulder.

Bridge No. 90/25S

Pontoon access is from the closed HOV Lane and adjacent EB Left Shoulder as well as by boat via the waterway between bridges 90/25N and 90/25S. The boat width shall not exceed 12 feet and shall have a propeller guard.

Access to the Bridge Maintenance Facility Building located at 2237 60th Ave SE, Mercer Island, WA 98040 is between 6:00 a.m. and 3:00 p.m., Monday to Friday. The Contractor shall notify the Engineer 72-hours in advance for access. Access is through the bottom floor garage main door. No Contractor parking is available at the garage/dock area. Materials should only be delivered to this area and a small staging area will be available outside the garage. Two parking spots are available in the main lot. No Contractor use of the boat dock will be permitted. If more working hours are needed, contact I-90 Bridge Maintenance Supervisor 72-hours in advance.

Addendum No. 1 Plans

- 1. Plan Sheet 6 revised as shaded and noted.

Addendum No. 1 Proposal

- 1. On page 2 , Bid Item No. 21 is Deleted.
- 2. On page 2, Bid Item No. 22 is Added.

Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this addendum. This addendum will be incorporated in the contract when awarded and when formally executed.

Mark Gaines, P.E.
State Design Engineer

Attachment:

- Sheets 6 of the Plans (3/10/2026)
- Pages 2 of the Proposal (3/10/2026)

SUMMARY OF QUANTITIES

3/10/2026

ITEM NO	TOTAL QUANTITY	SUB-TOTAL	SUB-TOTAL	STD. ITEM NO.	UNIT	ITEM	GROUP 1	GROUP 2	GROUP 3	GROUP 4	GROUP 5	GROUP 6	GROUP 7	GROUP 8	GROUP 9	GROUP 10	GROUP 11	GROUP 12	GROUP 13	THIRD PARTY DAMAGES				
		SECTION I-07.2(1) OF STANDARD SPECS	SECTION I-07.2(2) OF STANDARD SPECS				I-90 LVM MP 4.22 TO 4.28 ELECT	I-90 LVM MP 4.28 TO 5.08 ELECT	I-90 LVM MP 5.08 TO 5.89 ELECT	I-90 HMH MP 4.22 TO 4.28 ELECT	I-90 HMH MP 4.28 TO 5.08 ELECT	I-90 HMH MP 5.08 TO 5.89 ELECT	I-90 HMH MP 4.22 TO 4.28 ELECT-ST	I-90 HMH MP 4.28 TO 5.08 ELECT-ST	I-90 HMH MP 5.08 TO 5.89 ELECT-ST	I-90 LVM MP 5.89 SPARE PARTS	I-90 HMH MP 5.89 SPARE PARTS	I-90 HMH MP 5.89 SPARE PARTS-ST						
1-PREPARATION																								
1	LUMP SUM		LUMP SUM	0001	L.S.	MOBILIZATION	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.					
8-STRUCTURE																								
2	LUMP SUM		LUMP SUM		L.S.	BRIDGE ELECTRICAL LACEY V. MURROW	L.S.	L.S.	L.S.															
3	LUMP SUM		LUMP SUM		L.S.	BRIDGE ELECTRICAL HOMER M. HADLEY				L.S.	L.S.	L.S.	L.S.	L.S.	L.S.									
4	LUMP SUM		LUMP SUM		L.S.	SPARE PARTS											L.S.	L.S.	L.S.					
18-TRAFFIC																								
5	1,928.00		1,928.00	7448	HR	TRANSPORTABLE ATTENUATOR		511.00	511.00		295.00	295.00			158.00	158.00								
6	20,000.00		20,000.00	7450	DOL.	REPAIR TRANSPORTABLE ATTENUATOR		5,300.00	5,300.00		3,100.00	3,100.00			1,600.00	1,600.00								
7	1,928.00		1,928.00	6956	HR	SEQUENTIAL ARROW SIGN		511.00	511.00		295.00	295.00			158.00	158.00								
8	1,928.00		1,928.00	6993	HR	PORTABLE CHANGEABLE MESSAGE SIGN		511.00	511.00		295.00	295.00			158.00	158.00								
9	LUMP SUM		LUMP SUM	6973	L.S.	OTHER TEMPORARY TRAFFIC CONTROL DEVICES		L.S.	L.S.		L.S.	L.S.			L.S.	L.S.								
10	3,856.00		3,856.00	6992	HR	OTHER TRAFFIC CONTROL LABOR		1,022.00	1,022.00		590.00	590.00			316.00	316.00								
11	LUMP SUM		LUMP SUM	6974	L.S.	TRAFFIC CONTROL SUPERVISOR		L.S.	L.S.		L.S.	L.S.			L.S.	L.S.								
12	25,000.00		25,000.00	7572	DOL.	WORK ZONE SAFETY CONTINGENCY	25,000.00																	
13	482.00		482.00	6976	HR	PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES		128.00	128.00		74.00	74.00			39.00	39.00								
19-OTHER ITEMS																								
14	10,000.00		10,000.00	9004	DOL.	PROJECT PARTNERING	5,300.00			3,055.00				1,645.00										
15	LUMP SUM		LUMP SUM	7003	L.S.	TYPE B PROGRESS SCHEDULE	L.S.			L.S.				L.S.										
16	5.00		5.00	7725	DOL.	REIMBURSEMENT FOR THIRD PARTY DAMAGE																		5.00
17	-1.00		-1.00	7728	DOL.	MINOR CHANGE	-1.00																	
18	LUMP SUM		LUMP SUM	7736	L.S.	SPCC PLAN	L.S.			L.S.				L.S.										
19	LUMP SUM		LUMP SUM	1941	L.S.	BRD PROTECTION AND MONITORING	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.	L.S.								
20	170.00		170.00		DAY	RAILROAD PROTECTIVE SERVICES					57.00	57.00			28.00	28.00								
21				7800	L.S.	DELETED ITEM																		
22	100,000.00		100,000.00		DOL.	FORCE ACCOUNT MINOR ELECTRICAL REPAIR	33,333.34			33,333.33				33,333.33										

GROUP LEGEND	GROUP NUMBER	SR	CONTROL SECTION	TAX SCHEDULE	FUND PARTICIPANTS	GROUP NUMBER	SR	CONTROL SECTION	TAX SCHEDULE	FUND PARTICIPANTS
	2	090	170510	**	FEDERAL STATE	9	090	170410	**	SOUND TRANSIT
	3	090	170411	**	FEDERAL STATE	10	090	170410	**	STATE
	4	090	170410	**	FEDERAL STATE	11	090	170410	**	STATE
	5	090	170510	**	FEDERAL STATE	12	090	170410	**	SOUND TRANSIT
	6	090	170411	**	FEDERAL STATE	13	090	170410	**	STATE
	7	090	170410	**	FEDERAL STATE					
	8	090	170510	**	SOUND TRANSIT					
			170411	**	SOUND TRANSIT					

2026-02-18	AD1 - ADDED FORCE ACCOUNT MINOR ELECTRICAL REPAIR, EDITED RAILROAD PROTECTIVE SERVICES, & DELETED MOBILIZATION FROM GROUP 13	AM	REGION	STATE	FEDERAL AID PROJECT NO.			
2026-03-10	AD4 - CHANGED MINOR ELECTRICAL FORCE ACCOUNT REPAIR TO ESTIMATE	AM	10	WA	0901(506)			
					JOB NUMBER 25A016/4			
					CONTRACT NO XE3693			
DATE	REVISION	BY						

Washington State
Department of Transportation

I-90
H M HADLEY BR & L V MURROW BR
ELECTRICAL REHABILITATION

SQ1

SHEET
6
OF
499
SHEETS

SUMMARY OF QUANTITIES

TO THE SECRETARY OF
TRANSPORTATION
OLYMPIA, WASHINGTON

DATE: 03/12/2026

TIME: 04:05 PM

ITEM NO.	PLAN QUANTITY	ITEM DESCRIPTION (STANDARD ITEM NUMBER)	PRICE PER UNIT DOLLARS	TOTAL AMOUNT DOLLARS
OTHER ITEMS				
14	CALCULATED	PROJECT PARTNERING (9004)	CALCULATED	\$10,000.00
15	LUMP SUM	TYPE B PROGRESS SCHEDULE (7003)	LUMP SUM	.
16	ESTIMATED	REIMBURSEMENT FOR THIRD PARTY DAMAGE (7725)	ESTIMATED	\$5.00
17	CALCULATED	MINOR CHANGE (7728)	CALCULATED	-\$1.00
18	LUMP SUM	SPCC PLAN (7736)	LUMP SUM	.
19	LUMP SUM	BIRD PROTECTION AND MONITORING (1941)	LUMP SUM	.
20	170 DAY	RAILROAD PROTECTIVE SERVICES ()	AT PER. DAY .	.
21	LUMP SUM	DELETED ITEM (7800)	LUMP SUM	.
22	ESTIMATED	FORCE ACCOUNT MINOR ELECTRICAL REPAIR ()	ESTIMATED	\$100,000.00
CONTRACT TOTAL :				\$.



Please fill out the information below and return this page by fax to **(360) 705-6810** or scan and return by e-mail to **ADDENDA@WSDOT.WA.GOV**

ADDENDUM #: _____ 4 _____

RECEIVED BY: _____ DATE: _____
(Please print name)

SIGNATURE: _____

COMPANY: _____

ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM.

**25A016/XE3693
I-90, H M Hadley Br & L V Murrow Br - Electrical Rehabilitation**