

Contract XE3727 - US 12, Heron St Bridge - Grid Deck Replacement

Q & A #1 Date 4/21/2026

Email Bid Questions to: bonnie.kramer@wsdot.wa.gov

Question Number	Reference Existing Contract Page # or Addenda	Pre-Bid Question	WSDOT Response
1	Addendum 1	The Site Visit for Heron says the site visit is 8 days after advertisement. Do you have an official date because I don't know if it's 8 business days or 8 calendar days and also don't know if it includes yesterday or the count starts from today?	Your question shall be addressed by addendum.
2		Is there a planholders list we can access? We want to be sure to bid all the possible General Contractors/Primes.	Refer to the Project's information page located at: https://ftp.wsdot.wa.gov/contracts/XE3727-US12HeronStBridgeGridDeckReplacement/
3		The schedule is very tight. I.e Oct 1 delivery of Grid. Is there an opportunity to shift the schedule so that the grid can be delivered later?	Your question shall be addressed by addendum.
4		Does this project need to meet Buy America? We note that it is a state project. We may need to source one of the steel components (Main Bar) from Germany due to the lack of a current domestic producer. We are working with a domestic mill but they won't be able to deliver main bar until the fall of this year. If the schedule can push to early 2026 we would be able to use the domestic mill. Should we submit a formal proposal for the schedule and non domestic sourcing?	Bid in accordance with the Contract. Buy America provisions are not included in this Contract.
5		The grid panel layout doesn't allow enough access for some of the shop welds. Should we submit a formal question and possible alternative layout that will resolve this issue?	Your question shall be addressed by addendum.
6		Does the grid supplier need to be an approved fabricator per the QPL list?	Bid in accordance with the Contract. See Std Spec 1-06.1(2).
7	Addendum 1	Can you confirm the pre-bid is Tuesday 4/14 at 10am?	Your question shall be addressed by addendum.