



# Oregon

Tina Kotek, Governor

Department of Transportation  
Statewide Project Delivery Branch  
Project Development Section  
Project Controls Office  
555 13<sup>th</sup> St NE  
Salem, OR 97301

**DATE:** September 1, 2026

## Addendum No. 01

**TO:** PLAN HOLDERS

**PREPARED BY:** EELLS  
John  
John Eells

**APPROVED BY:** LEMUS  
Eliseo M  
Eliseo M Lemus P.E.

Digitally signed by EELLS John  
Date: 2026.09.01 07:24:18 -07'00'

Digitally signed by  
LEMUS Eliseo M  
Date: 2026.09.01  
08:10:01 -07'00' P.E.

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

**SUBJECT:** US101: Butte Creek Culvert Project  
Oregon Coast Highway  
Tillamook County  
Grading, Drainage, Structure, Paving, Signing & Roadside Development  
(Bids Closing September 17, 2026)

### The following changes are made to the Project Special Provisions:

**1. Subsection 00180.40(b) On-Site Work** - The following paragraph is added to the end of the subsection:

The Contractor shall not begin On-Site Work before April 1, 2027, unless approved by the Engineer.

**2. Subsection 00180.40(c) Specific Limitations** - The following item is added to the end of the Limitations:

On-Site Work.....00180.40(b)

These changes will be included in the Contract for this Project. It is understood that your Bid must and shall be submitted accordingly.

je:EL