



Oregon

Tina Kotek, Governor

Department of Transportation
Statewide Project Delivery Branch
Project Development Section
Project Controls Office
555 13th St NE
Salem, OR 97301

DATE: September 30, 2026

Addendum No. 06

TO: PLAN HOLDERS

PREPARED BY:

Digitally Signed | 2026.09.30
10:46:13-06'00'

Mitch Grabowski, DOWL

APPROVED BY:

Steven Schultz | Digitally signed by Steven
Schultz
Date: 2026.09.30 10:20:55
-07'00'

Steven Schultz

P.E.

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

SUBJECT: OR22: Center St Bridge (Phase 1) Project
Willamina-Salem Highway
Marion & Polk Counties
Grading, Drainage, Structures, Paving, Signing, Illumination, And Roadside
Development

This letter is to inform you of a change in the Bid Closing date for this Project:

The time and date of Bid Closing on this Project, previously scheduled for Bid Closing at 9:00:00 a.m. on October 8, 2026, has been postponed to 9:00:00 a.m. on October 27, 2026.

The following changes are made to the Project Bid Booklet:

1. COVER PAGE - The date on the Bid Booklet cover page is replaced with October 27, 2026.
2. DESCRIPTION OF WORK page - The first paragraph under TIME AND PLACES OF RECEIVING BIDS (BID CLOSING) is replaced with the following:

Bid Closing for the work described above will be at 9:00:00 a.m. on the 27th day of October, 2026. Bids will be received by BJ McCartney, Construction Contracts Manager.

The following changes are made to the Project Special Provisions:

1. COVER PAGE - The date on the Special Provisions cover page is replaced with October 27, 2026.

2. DESCRIPTION OF WORK page - The first paragraph under TIME AND PLACES OF RECEIVING BIDS (BID CLOSING) is replaced with the following:

Bid Closing for the work described above will be 9:00:00 a.m. on the 27th day of October, 2026. Bids will be received by BJ McCartney, Construction Contracts Manager.

These changes will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.

mg:SS