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SUBJECT: OR22: Center St Bridge (Phase 1) Project
Willamina-Salem Highway
Marion & Polk Counties
Grading, Drainage, Structures, Paving, Signing, Illumination, And Roadside
Development
(Bids Closing October 27, 2026)

The following changes are made to the Project Bid Booklet:
1. The following changes are made to the Project Bid Items:

a. Quantity changes:

Quantity
Number Item Original New
3500 DUCTILE IRON PIPE FLANGED
COUPLING ADAPTER, 24 INCH 4 5
3540 DUCTILE IRON PIPE REDUCER, 36 INCH 5 6
3710 PIPE SADDLES “B” 2 3

Make a copy of and use the new attached Bid Schedule if submitting a paper Bid. If
submitting an electronic Bid through BidExpress®, delete all prior downloaded bid files and
use the Zip file available on BidExpress® by selecting “All Bid Files and Amendments” that
includes the new updates in the attached Bid Schedule. A Bid not including this new Bid
Schedule will be rejected as non-responsive.
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Make copies of the new attached Bid Schedule to replace the Bid Schedule in the Project Special
Provisions.

The following changes are made to the Project Plans:

1. Plan sheets A04, JA04, JAO5, RA02, RA03, RB07, RB21, and RCO08 are replaced with
revised plan sheets A04, JAO4, JAO5, RA02, RA03, RB07, RB21, and RCO08.

2. Plan sheet RB25 is added.

These changes will be included in the Contract for this Project. It is understood that your Bid must
and shall be submitted accordingly.

mgm:SS
Attachments: New Bid Schedule

Revised Plan Sheets
New Plan Sheet
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM
NO

ITEM
DESCRIPTION

QUANTITY
AND UNITS

UNIT PRICE

BID AMOUNT

(IN FIGURES)

(IN FIGURES)

SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES

0010 0205-0104000E 1.00
JOB OFFICE TRAILER EACH
0020 0210-0100000A ALL
MOBILIZATION LUMP SUM
0030 0221-0100000A ALL
TEMPORARY PROTECTION AND LUMP SUM
DIRECTION OF TRAFFIC
0040 0222-0102000J 2,750.00
TEMPORARY SIGNS SQFT
0050 0222-0162000E 6.00
SEQUENTIAL ARROW SIGNS EACH
0060 0222-0164000E 28.00
PORTABLE CHANGEABLE EACH
MESSAGE SIGNS
0070 0223-0168000T 8,480.00
FLAGGERS HOUR
0080 0223-0168100E 8.00
FLAGGER STATION LIGHTING EACH
0090 0223-0169000E 728.00
TRAFFIC CONTROL SUPERVISOR EACH
0100 0224-0104000E 38.00
TEMPORARY BARRICADES, TYPE I EACH
0110 0224-0105000E 32.00
TEMPORARY BARRICADES, TYPE EACH
ll
0120 0224-0145000E 740.00
TEMPORARY PLASTIC DRUMS EACH
0130 0225-0148000E 6,500.00
TEMPORARY REFLECTIVE EACH

PAVEMENT MARKERS
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECTKEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0140 0225-0150000F 80.00
TEMPORARY REMOVABLE TAPE FOOT
0150 0225-0153000F 6,850.00
TEMPORARY STRIPING FOOT
0160 0225-0153100E 6.00
TEMPORARY PAVEMENT LEGENDS EACH
0170 0225-0153200J 40.00
TEMPORARY PAVEMENT BARS SQFT
0180 0225-0154000F 13,275.00
STRIPE REMOVAL FOOT
0190 0225-0155100J 80.00
LEGEND REMOVAL SQFT
0200 0226-0126100F 1,176.00
TEMPORARY BARRIER FOOT
0210 0226-0134000E 4.00
TEMPORARY IMPACT EACH
ATTENUATOR, NARROW SITE
SYSTEM
0220 0226-0137000E 6.00
MOVING TEMPORARY IMPACT EACH
ATTENUATORS, NARROW SITE
SYSTEM
0230 0226-0138000E 4.00
TEMPORARY IMPACT EACH
ATTENUATOR, TRUCK MOUNTED
0240 0226-0141100E 560.00
REFLECTIVE BARRIER PANELS EACH
0250 0226-0141300E 4.00
REPAIR TEMPORARY IMPACT EACH
ATTENUATOR, NARROW SITE
SYSTEM
0260 0226-0141400E 8.00
REPAIR TEMPORARY IMPACT EACH
ATTENUATOR, TRUCK MOUNTED
0270 0226-0147000F 1,230.00
MINIMUM DEFLECTION BRIDGE FOOT

TEMPORARY BARRIER
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OREGON DEPARTMENT OF TRANSPORTATION

BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

0280 0227-0157000A ALL
TEMPORARY ILLUMINATION LUMP SUM

0290 0228-0141600F 450.00
PEDESTRIAN CHANNELIZING FOOT
DEVICES

0300 0230-0200000A ALL
CONSTRUCT AND REMOVE LUMP SUM
TEMPORARY ROADBED AND
SURFACING

0310 0231-0100000A ALL
CONSTRUCT AND REMOVE LUMP SUM
TEMPORARY ACCESS ROAD

0320 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENT 15

0330 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENT 26

0340 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENTS 20 AND 21

0350 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENTS 24 AND 25

0360 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENTS 27 AND 28

0370 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, WATERLINE

0380 0245-0100000A ALL
TEMPORARY WATER LUMP SUM
MANAGEMENT FACILITY AT
STATION "CE" 41+80

0390 0252-0104000A ALL
TEMPORARY WORK BRIDGES LUMP SUM

0400 0270-0106000F 6,680.00
TEMPORARY TYPE CL-8R FOOT
SECURITY FENCE
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM ITEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0410 0280-0100000A ALL
EROSION CONTROL LUMP SUM
0420 0280-0101000J 100.00
PLASTIC SHEETING SQYD
0430 0280-0105030J 750.00
MATTING, TYPE C SQYD
0440 0280-0105100J 14,520.00
COMPOST EROSION BLANKET SQYD
0450 0280-0110010E 4.00
CONSTRUCTION ENTRANCE, TYPE EACH
1
0460 0280-0110030E 4.00
CONSTRUCTION ENTRANCE, TYPE EACH
3
0470 0280-0112500E 5.00
CONCRETE WASHOUT FACILITY EACH
0480 0280-0113000F 2,040.00
SEDIMENT FENCE FOOT
0490 0280-0114030E 31.00
INLET PROTECTION, TYPE 3 EACH
0500 0280-0114040E 5.00
INLET PROTECTION, TYPE 4 EACH
0510 0280-0114100E 8.00
INLET PROTECTION, TYPE 10 EACH
0520 0280-0114110E 2.00
INLET PROTECTION, TYPE 11 EACH
0530 0280-0115030F 100.00
SEDIMENT BARRIER, TYPE 3 FOOT
0540 0280-0115080F 2,034.00
SEDIMENT BARRIER, TYPE 8 FOOT
0550 0280-0119000E 30.00
STRAW BALE EACH
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

0560 0290-0100000A ALL
POLLUTION CONTROL PLAN LUMP SUM

0570 0290-0102000A ALL
WORK CONTAINMENT PLAN LUMP SUM

0580 0290-0200000A ALL
TURBIDITY MONITORING LUMP SUM

0590 0294-0100000A ALL
HEALTH AND SAFETY PLAN LUMP SUM

0600 0294-0200010M 20,182.00
CONTAMINATED SOIL DISPOSAL TON

0610 0294-0300000A ALL
CONTAMINATED GROUNDWATER LUMP SUM
MOBILIZATION

0620 0294-0400000P 15,000.00
CONTAMINATED GROUNDWATER GAL
REMOVAL

0630 0294-0600000A ALL
SEGREGATE AND STOCKPILE LUMP SUM
CONTAMINATED SOIL

0640 0294-0700000E 10.00
SOIL SAMPLE COLLECTION AND EACH
ANALYTICAL TESTING

0650 0295-0200000F 20.00
REMOVE ASBESTOS MATERIAL, 10 FOOT
INCH CAST IRON PIPE

0660 0295-0200000F 20.00
REMOVE ASBESTOS MATERIAL, 12 FOOT
INCH CAST IRON PIPE

0670 0295-0200000F 1,350.00
REMOVE ASBESTOS MATERIAL, 24 FOOT
INCH DUCTILE IRON PIPE

0680 0295-0500000A ALL
BULK ASBESTOS SAMPLING, LUMP SUM
ANALYTICAL TESTING, AND
REPORTING

0690 1999-9Z90000A ALL
DROPPINGS REMOVAL LUMP SUM
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

0700 1999-9Z90000A ALL
TEMPORARY RIVER TRAFFIC LUMP SUM
CONTROL

0710 1999-9Z90000A ALL
VIBRATION MONITORING AND LUMP SUM
CONTROL

SECTION: 0002 ROADWORK

0720 0305-0100000A ALL
CONSTRUCTION SURVEY WORK LUMP SUM

0730 0310-0100000F 888.00
REMOVAL OF PIPES FOOT

0740 0310-0104000E 12.00
REMOVAL OF INLETS EACH

0750 0310-0105000E 8.00
REMOVAL OF MANHOLES EACH

0760 0310-0106000A ALL
REMOVAL OF STRUCTURES AND LUMP SUM
OBSTRUCTIONS

0770 0310-0119110F 987.00
ASPHALT PAVEMENT FOOT
SAWCUTTING, LESS THAN 6
INCHES DEEP

0780 0310-0119120F 2,594.00
ASPHALT PAVEMENT FOOT
SAWCUTTING, 6 TO 14 INCHES
DEEP

0790 0310-0119220F 2,362.00
CONCRETE SAWCUTTING, 6 TO 14 FOOT
INCHES DEEP

0800 0310-0200000F 202.00
REMOVAL OF CONCRETE BARRIER FOOT

0810 0320-0100000A ALL
CLEARING AND GRUBBING LUMP SUM
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0820 0330-0105000K 4,300.00
GENERAL EXCAVATION CUYD
0830 0331-0106000J 166.00
12 INCH SUBGRADE STABILIZATION sQyYD
0840 0350-0105000J 5,281.00
SUBGRADE GEOTEXTILE sQyYD
0850 1999-9Z90000A ALL
TREE REMOVAL LUMP SUM
SECTION: 0003 DRAINAGE AND SEWERS
0860 0415-0100000F 1,469.00
MAINLINE VIDEO INSPECTION FOOT
0870 0445-035010AF 312.00
10 INCH STORM SEWER PIPE, 5 FT FOOT
DEPTH
0880 0445-035012AF 795.00
12 INCH STORM SEWER PIPE, 5 FT FOOT
DEPTH
0890 0445-035012BF 11.00
12 INCH STORM SEWER PIPE, 10 FOOT
FT DEPTH
0900 0445-0735020E 2.00
CONCRETE CLOSURE COLLARS EACH
0910 0470-0101000E 3.00
CONCRETE STORM SEWER EACH
MANHOLES
0920 0470-0102000E 1.00
CONCRETE MANHOLES, FLOW EACH
CONTROL
0930 0470-0103000E 1.00
CONCRETE MANHOLES, WITH EACH
INLET
0940 0470-0104000E 1.00
CONCRETE MANHOLES, EACH
POLLUTION CONTROL
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0950 0470-0105000E 2.00
CONCRETE MANHOLES, SHALLOW EACH
0960 0470-0105000E 1.00
CONCRETE MANHOLES, SHALLOW EACH
LARGE
0970 0470-0309000E 1.00
CONCRETE INLETS, TYPE CG-3 EACH
0980 0470-0312000E 1.00
CONCRETE INLETS, TYPE D EACH
(MODIFIED)
0990 0470-0315000E 6.00
CONCRETE INLETS, TYPE G-2 EACH
1000 0470-0316000E 5.00
CONCRETE INLETS, TYPE G-2 EACH
(MODIFIED)
1010 0480-0100000F 243.00
DRAINAGE CURBS FOOT
1020 0490-0100000E 6.00
ADJUSTING BOXES EACH
1030 0490-0104000E 4.00
CONNECTION TO EXISTING EACH
STRUCTURES
1040 0490-0105000E 1.00
ADJUSTING INLETS EACH
1050 0490-0120000E 4.00
MINOR ADJUSTMENT OF EACH
MANHOLES
1060 0490-0123000E 4.00
EXTRA FOR MANHOLES OVER EACH
EXISTING SEWERS
SECTION: 0004 BRIDGE NO. 00123K
1070 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM

CONTAINMENT
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM ITEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
1080 0255-0100000A ALL
BRIDGE JACKING AT BENT 15 LUMP SUM
1090 0255-0100000A ALL
BRIDGE JACKING AT BENT 19 LUMP SUM
1100 0255-0100000A ALL
BRIDGE JACKING AT BENT 21 LUMP SUM
1110 0255-0100000A ALL
BRIDGE JACKING AT BENT 22 LUMP SUM
1120 0255-0100000A ALL
BRIDGE JACKING AT BENT 23 LUMP SUM
1130 0255-0100000A ALL
BRIDGE JACKING AT BENT 24 LUMP SUM
1140 0255-0100000A ALL
BRIDGE JACKING AT BENT 26 LUMP SUM
1150 0255-0100000A ALL
BRIDGE JACKING AT BENT 27 LUMP SUM
1160 0255-0100000A ALL
BRIDGE JACKING AT BENT 28 LUMP SUM
1170 0501-0100000A ALL
BRIDGE REMOVAL WORK LUMP SUM
1180 0503-0101000J 4,546.00
BRIDGE DECK COLD PLANE SQYD
PAVEMENT REMOVAL, 3 - 4 INCHES
DEEP
1190 0504-0100000J 24.00
CLASS 2 PREPARATION SQYD
1200 0504-0102000J 244.00
BONDED MEMBRANE REMOVAL SQYD
1210 0505-0100000J 4,302.00
CONCRETE DECK MICRO-MILLING, SQYD
0.25 INCH DEPTH
1220 0505-0101000J 4,302.00
SELECTIVE HYDRODEMOLITION SQYD
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1230 0510-0100000A ALL
SHORING, CRIBBING, AND LUMP SUM
COFFERDAMS

1240 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
16-19

1250 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
20-28

1260 0512-0100000A ALL
PROVIDE DRILLING EQUIPMENT LUMP SUM

1270 0512-0101000A ALL
DRILLED SHAFT CONCRETE LUMP SUM

1280 0512-0104000A ALL
DRILLED SHAFT REINFORCEMENT, LUMP SUM
GRADE 60

1290 0512-0104000A ALL
DRILLED SHAFT REINFORCEMENT, LUMP SUM
GRADE 80

1300 0512-0105000F 2,155.00
CSL TEST ACCESS TUBES FOOT

1310 0512-0106000E 2.00
CSL TESTS EACH

1320 0512-0114000F 239.40
DRILLED SHAFT EXCAVATION, 106 FOOT
INCH DIAMETER

1330 0512-0115500F 172.00
PERMANENT STRUCTURAL FOOT
CASING, 106 INCH DIAMETER

1340 0512-0115600F 49.40
PERMANENT SHAFT CASING, 106 FOOT
INCH DIAMETER

1350 0520-0100000A ALL
PROVIDE PILE DRIVING LUMP SUM
EQUIPMENT

1360 0520-0139000F 6,258.00
FURNISH PP 24 X 0.750 STEEL FOOT

PILES
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1370 0520-0324000E 84.00
DRIVE PP 24 X 0.750 STEEL PILES EACH

1380 0520-0329000E 6.00
PILE LOAD TEST (DYNAMIC) EACH

1390 0520-0330000E 84.00
REINFORCED PILE TIPS EACH

1400 0520-0435000E 42.00
PP 24 X 0.750 STEEL PILE SPLICES EACH

1410 0530-0104000A ALL
REINFORCEMENT, GRADE 100 LUMP SUM

1420 0530-0104000A ALL
REINFORCEMENT, GRADE 60 LUMP SUM

1430 0530-0104000A ALL
REINFORCEMENT, GRADE 80 LUMP SUM

1440 0538-0100000F 5,498.00
INJECT AND SEAL CRACKS FOOT

1450 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
4000

1460 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
TMC 4000

1470 0540-0203100A ALL
DECK CONCRETE, CLASS HPC LUMP SUM
4500

1480 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS 4000

1490 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS TMC 4000

1500 0540-0303000A ALL
GENERAL STRUCTURAL LUMP SUM

CONCRETE, CLASS 5000
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1510 0540-0303000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS TMC 5000

1520 0540-0401000J 4,193.00
SURFACE TEXTURING sQyD

1530 0542-0100000A ALL
LOCATE CONCRETE REPAIR LUMP SUM

1540 0542-0102001J 2,142.80
CONCRETE REPAIR SQFT

1550 0555-0010100A ALL
POST-TENSIONING, BENT 15 LUMP SUM
CROSSBEAM

1560 0555-0010100A ALL
POST-TENSIONING, BENT 16 LUMP SUM
FOOTING

1570 0555-0010100A ALL
POST-TENSIONING, BENT 17 LUMP SUM
FOOTING

1580 0555-0010100A ALL
POST-TENSIONING, BENT 18 LUMP SUM
FOOTING

1590 0559-0300000K 444.00
STRUCTURAL CONCRETE CUYD
OVERLAY MATERIAL

1600 0559-0302000J 4,252.00
CONSTRUCT STRUCTURAL sQyD
CONCRETE OVERLAY

1610 0581-0110000E 19.00
MODIFYING EXISTING BRIDGE EACH
DRAINS

1620 0581-0110000E 2.00
REMOVE AND REINSTALL STORM EACH
DRAIN PIPE EXPANSION JOINTS

1630 0582-0010000E 5.00
BEARING DEVICES, 12 INCH WIDE, EACH
18 INCH LONG, 2.875 INCH THICK

1640 0582-0010000E 3.00
LEAD-RUBBER ISOLATION EACH

BEARINGS, BENT 22
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1650 0582-0010000E 3.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, BENT 23

1660 0582-0010000E 7.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, SPAN 15 BENT 15

1670 0582-0010000E 7.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, SPAN 18 BENT 19

1680 0582-0010000E 7.00
PTFE SLIDING BEARING EACH
ASSEMBLY, SPAN 14 BENT 15

1690 0583-0202000F 37.70
GRC CONDUIT SYSTEM, 2 INCH FOOT
DIAMETER

1700 0584-0103000C 5.00
ELASTOMERIC CONCRETE NOSING CUFT
MATERIAL

1710 0584-0104000J 20.00
CONSTRUCTING ELASTOMERIC SQFT
CONCRETE NOSING

1720 0585-0206100A ALL
POURED JOINT SEAL LUMP SUM

1730 0585-0215000A ALL
PRECOMPRESSED FOAM LUMP SUM
SILICONE JOINT SEAL

1740 0585-0215000A ALL
HOT APPLIED JOINT SEALANT LUMP SUM
REPLACEMENT

1750 0586-0500000A ALL
MODULAR BRIDGE JOINT LUMP SUM
SYSTEMS, 4 GLANDS

1760 0586-0500000A ALL
MODULAR BRIDGE JOINT LUMP SUM
SYSTEMS, 5 GLANDS

1770 0586-0500000A ALL
TEMPORARY MODULAR BRIDGE LUMP SUM
JOINT SYSTEMS, 4 GLANDS

1780 0586-0500000A ALL
TEMPORARY MODULAR BRIDGE LUMP SUM

JOINT SYSTEMS, 5 GLANDS
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OREGON DEPARTMENT OF TRANSPORTATION

BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
ADDENDUM NO.: 9

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1790 0587-0120000A ALL
TYPE "G" CONCRETE RAIL LUMP SUM

1800 0587-0127000A ALL
PEDESTRIAN RAIL LUMP SUM

1810 0587-0140000F 38.00
10 FOOT TYPE "B" PROTECTIVE FOOT
FENCE

1820 0587-0140000F 50.00
8 FOOT TYPE "C" PROTECTIVE FOOT
FENCE

1830 0592-0101000J 2,196.00
ROLLED WATERPROOF SQFT
MEMBRANE

1840 1999-9Z90000A ALL
CROSS-FRAMES LUMP SUM

1850 1999-9790000A ALL
FURNISH VERTICAL GROUND LUMP SUM
ANCHOR EQUIPMENT

1860 1999-9790000A ALL
GROUTED STRUCTURAL RODS, LUMP SUM
BENT 15

1870 1999-9Z90000A ALL
GROUTED STRUCTURAL RODS, LUMP SUM
BENT 19

1880 1999-9Z90000A ALL
ISOLATION BEARING COVER LUMP SUM
PLATES

1890 1999-9Z90000A ALL
MODIFY EXISTING BRIDGE LUMP SUM
DRAINAGE SYSTEMS

1900 1999-9790000A ALL
NSM STEEL REINFORCEMENT LUMP SUM
SYSTEM, #4 GRADE 80

1910 1999-9790000A ALL
NSM STEEL REINFORCEMENT LUMP SUM
SYSTEM, #5 GRADE 80

1920 1999-9Z90000A ALL
NSM STEEL REINFORCEMENT LUMP SUM

SYSTEM, #6 GRADE 80
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1930 1999-9Z90000A ALL
SEISMIC LONGITUDINAL LUMP SUM
RESTRAINERS

1940 1999-9Z90000A ALL
TEMPORARY BIRD DETERRENT LUMP SUM
DEVICES

1950 1999-9Z90000A ALL
TEMPORARY CROSS-FRAMES LUMP SUM

1960 1999-9Z90000A ALL
UNGROUTED STRUCTURAL RODS, LUMP SUM
BENT 16

1970 1999-9Z90000A ALL
UNGROUTED STRUCTURAL RODS, LUMP SUM
BENT 17

1980 1999-9Z90000A ALL
UNGROUTED STRUCTURAL RODS, LUMP SUM
BENT 18

1990 1999-9Z90000E 2.00
THERMAL INTEGRITY PROFILE EACH
TESTS

2000 1999-9Z90000E 13.00
VERTICAL GROUND ANCHOR EACH
PROOF LOAD TEST

2010 1999-9Z90000E 7.00
VERTICAL GROUND ANCHOR EACH
VERIFICATION LOAD TEST

2020 1999-9Z90000E 20.00
VERTICAL GROUND ANCHORS, EACH
BENT 16

2030 1999-9Z90000E 8.00
VERTICAL GROUND ANCHORS, EACH
BENT 17

2040 1999-9Z90000E 8.00
VERTICAL GROUND ANCHORS, EACH
BENT 18

2050 1999-9Z90000E 12.00
VERTICAL GROUND ANCHORS, EACH
BENT 19

2060 1999-9Z90000E 50.00
VERTICAL GROUND ANCHORS, EACH

BENT 20
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2070 1999-9Z90000E 30.00
VERTICAL GROUND ANCHORS, EACH
BENT 21
2080 1999-9790000E 28.00
VERTICAL GROUND ANCHORS, EACH
BENT 24
2090 1999-9Z90000E 14.00
VERTICAL GROUND ANCHORS, EACH
BENT 25
2100 1999-9790000E 8.00
VERTICAL GROUND ANCHORS, EACH
BENT 28
2110 1999-9Z90000F 2,155.00
THERMAL INTEGRITY WIRES FOOT
2120 1999-9Z90000! 552.00
SINGLE LAYER POLYMER sQYD
CONCRETE OVERLAY
SECTION: 0005 BRIDGE NO. 22519
2130 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM
CONTAINMENT
2140 0503-0101000J 9.00
BRIDGE DECK COLD PLANE SQYD
PAVEMENT REMOVAL, 3 - 4 INCHES
DEEP
2150 0503-0103100J 9.00
BRIDGE APPROACH SLAB COLD sQYD
PLANE PAVEMENT REMOVAL, 3 - 4
INCHES DEEP
2160 0504-0100000J 4.00
CLASS 2 PREPARATION sSQYD
2170 0504-0102000J 18.00
BONDED MEMBRANE REMOVAL sSQYD
2180 0530-0104200A ALL
STAINLESS STEEL LUMP SUM
REINFORCEMENT, GRADE 60
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 9
TEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2190 0585-0200100A ALL
ASPHALTIC PLUG JOINT SEALS LUMP SUM
2200 0585-0201100K 1.00
ASPHALTIC PLUG JOINT SEAL CUYD
MATERIAL
2210 0592-0101000J 162.00
ROLLED WATERPROOF SQFT
MEMBRANE
SECTION: 0006 BRIDGE NO. 00123G
2220 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM
CONTAINMENT
2230 0255-0100000A ALL
BRIDGE JACKING AT BENT 3 LUMP SUM
2240 0255-0100000A ALL
BRIDGE JACKING AT BENT 4 LUMP SUM
2250 0255-0100000A ALL
BRIDGE JACKING AT BENT 5 LUMP SUM
2260 0501-0100000A ALL
BRIDGE REMOVAL WORK LUMP SUM
2270 0503-0101000J 532.00
BRIDGE DECK COLD PLANE SQYD
PAVEMENT REMOVAL, 3 - 4 INCH
DEEP
2280 0505-0100000J 532.00
CONCRETE DECK MICRO-MILLING, SQYD
0.25 INCH DEPTH
2290 0505-0101000J 532.00
SELECTIVE HYDRODEMOLITION sSQYD
2300 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
3-5
2310 0515-0100001A ALL
PROVIDE MICROPILE EQUIPMENT LUMP SUM

Page 17 of 29



OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

ADDENDUM NO.: 9

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

2320 0515-0110000E 22.00
MICROPILES, BENT 3 EACH

2330 0515-0110000E 19.00
MICROPILES, BENT 4 EACH

2340 0515-0120000E 2.00
MICROPILE VERIFICATION LOAD EACH
TEST

2350 0515-0130000E 2.00
MICROPILE PROOF LOAD TEST EACH

2360 0530-0104000A ALL
REINFORCEMENT, GRADE 100 LUMP SUM

2370 0530-0104000A ALL
REINFORCEMENT, GRADE 60 LUMP SUM

2380 0530-0104000A ALL
REINFORCEMENT, GRADE 80 LUMP SUM

2390 0538-0100000F 144.00
INJECT AND SEAL CRACKS FOOT

2400 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
4000

2410 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS 4000

2420 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS TMC 4000

2430 0540-0401000J 475.00
SURFACE TEXTURING sQyD

2440 0559-0300000K 55.00
STRUCTURAL CONCRETE CUYD
OVERLAY MATERIAL

2450 0559-0302000J 532.00
CONSTRUCT STRUCTURAL sQyD

CONCRETE OVERLAY
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2460 0582-0010000E 2.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, BENT 3
2470 0582-0010000E 2.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, BENT 4
2480 0585-0200100A ALL
ASPHALTIC PLUG JOINT SEALS LUMP SUM
2490 0585-0201100K 1.00
ASPHALTIC PLUG JOINT SEAL CUYD
MATERIAL
2500 0587-0140000F 132.60
8 FOOT TYPE "C" PROTECTIVE FOOT
FENCE
2510 1999-9Z90000A ALL
FURNISH VERTICAL GROUND LUMP SUM
ANCHOR EQUIPMENT
2520 1999-9Z90000A ALL
ISOLATION BEARING COVER LUMP SUM
PLATES
2530 1999-9Z90000E 2.00
VERTICAL GROUND ANCHOR EACH
PROOF LOAD TEST
2540 1999-9790000E 1.00
VERTICAL GROUND ANCHOR EACH
VERIFICATION LOAD TEST
2550 1999-9Z90000E 16.00
VERTICAL GROUND ANCHORS, EACH
BENT 5
SECTION: 0007 BRIDGE NO. 22524
2560 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM
CONTAINMENT
2570 0255-0100000A ALL
BRIDGE JACKING AT BENT 5 LUMP SUM
2580 0255-0100000A ALL
BRIDGE JACKING AT BENT 6 LUMP SUM
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2590 0501-0100000A ALL
BRIDGE REMOVAL WORK LUMP SUM
2600 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
586
2610 0530-0104000A ALL
REINFORCEMENT, GRADE 60 LUMP SUM
2620 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
4000
2630 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS 4000
2640 0587-0140000F 23.00
10 FOOT TYPE "B" PROTECTIVE FOOT
FENCE
SECTION: 0008 BASES
2650 0620-0120000J 2,874.00
COLD PLANE PAVEMENT sQYD
REMOVAL, 2 INCHES DEEP
2660 0620-0123000J 359.00
COLD PLANE PAVEMENT sQyD
REMOVAL, 4 INCHES DEEP
2670 0641-0102000M 4,121.00
AGGREGATE BASE TON
SECTION: 0009 WEARING SURFACES
2680 0744-0302000M 1,240.00
LEVEL 3, 1/2 INCH ACP MIXTURE TON
2690 0759-0103000F 1,381.00
CONCRETE CURBS, CURB AND FOOT
GUTTER
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CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

2700 0759-0110000F 1,846.00
CONCRETE CURBS, STANDARD FOOT
CURB

2710 0759-0126000J 1,843.00
CONCRETE DRIVEWAYS SQFT

2720 0759-0128000J 11,562.00
CONCRETE WALKS SQFT

2730 0759-0140000J 2,706.00
6 INCH CONCRETE SURFACING SQFT

2740 0760-0100000J 13,007.00
UNIT PAVERS SQFT

2750 0765-0100000J 67.00
TRUNCATED DOMES ON NEW SQFT
SURFACES, CURB RAMP

2760 0765-0300000J 120.00
DETECTABLE GUIDE STRIPS, BLUE SQFT

SECTION: 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

2770 0815-0101000E 6.00
REMOVABLE BOLLARDS EACH

2780 0820-0100000F 30.00
42 INCH TYPE "F" CONCRETE FOOT
BARRIER WITH MOMENT SLAB

2790 0820-0127000F 82.50
CONCRETE BARRIER, TALL FOOT

2800 0830-0117000E 2.00
IMPACT ATTENUATOR, TYPE D EACH

2810 0830-0119000E 2.00
IMPACT ATTENUATOR, TYPE F EACH

2820 0860-0200000F 1,400.00
LONGITUDINAL PAVEMENT FOOT
MARKINGS - PAINT
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CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 9
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2830 0865-0116610F 11,500.00
THERMOPLASTIC, EXTRUDED, FOOT
SURFACE, NON-PROFILED
2840 0867-0103500E 4.00
PAVEMENT LEGEND, TYPE AB: EACH
ARROWS
2850 0867-0131000E 4.00
PAVEMENT LEGEND, TYPE B-HS: EACH
BICYCLE LANE STENCIL
2860 0867-0165000E 4.00
PAVEMENT LEGEND, TYPE B: ON- EACH
STREET PARKING
2870 0867-0165000E 24.00
PAVEMENT LEGEND, TYPE PAINT: EACH
COMPACT PARKING
2880 0869-0200000F 80.00
CURB MARKING, PAINT FOOT
SECTION: 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
2890 0905-0100000A ALL
REMOVE EXISTING SIGNS LUMP SUM
2900 0905-0101000A ALL
REMOVE AND REINSTALL EXISTING | LUMP SUM
SIGNS
2910 0910-0100000K 176.00
WOOD SIGN POSTS FBM
2920 0920-0100000A ALL
SIGN SUPPORT FOOTINGS LUMP SUM
2930 0930-0113000A ALL
PIPE BREAKAWAY SIGN SUPPORTS |  LUMP SUM
2940 0930-0114000A ALL
PERFORATED STEEL SQUARE LUMP SUM
TUBE SLIP BASE SIGN SUPPORTS
2950 0930-0117000A ALL
PERFORATED STEEL SQUARE LUMP SUM
TUBE ANCHOR SIGN SUPPORTS
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PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

2960 0940-0202000J 118.50
SIGNS, STANDARD SHEETING, SQFT
SHEET ALUMINUM

2970 0950-0101000A ALL
REMOVAL OF ELECTRICAL LUMP SUM
SYSTEMS

2980 0970-0104000A ALL
LUMINAIRES, LAMPS, AND LUMP SUM
BALLASTS

2990 0970-0105000A ALL
SWITCHING, CONDUIT, AND LUMP SUM
WIRING

3000 0970-0106000A ALL
REFURBISHING AND LUMP SUM
REINSTALLING EXISTING
ILLUMINATION SYSTEMS

3010 0990-0102000A ALL
TRAFFIC SIGNAL MODIFICATION, LUMP SUM
WILLAMINA-SALEM CONN AT
DIVISION ST

3020 0990-0105000A ALL
INTERCONNECT SYSTEM LUMP SUM

SECTION: 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL

3030 1012-0100000A ALL
WATER QUALITY SWALE, A LUMP SUM

3040 1030-0101000R 3.00
WEED CONTROL ACRE

3050 1030-0102000E 1.00
SEEDING MOBILIZATION EACH

3060 1030-0108000R 3.00
PERMANENT SEEDING ACRE

3070 1040-0100000E 3.00
SOIL TESTING EACH
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PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3080 1040-0101000K 200.00
TOPSOIL CUYD
3090 1040-0107000K 200.00
SOIL CONDITIONER CUYD
3100 1040-0112000E 21.00
CONIFER TREES, 4 FT HEIGHT EACH
3110 1040-0114000E 8.00
CONIFER TREES, 6 FT HEIGHT EACH
3120 1040-0114000E 66.00
CONIFER TREES, #1 CONTAINER EACH
3130 1040-0114000E 11.00
CONIFER TREES, #5 CONTAINER EACH
3140 1040-0126000E 96.00
DECIDUOUS TREES, 1.5 INCH EACH
CALIPER
3150 1040-0147000E 337.00
DECIDUOUS TREES, #1 EACH
CONTAINER
3160 1040-0150000E 29.00
DECIDUOUS TREES, #5 EACH
CONTAINER
3170 1040-0153000E 3,142.00
SHRUBS, #1 CONTAINER EACH
3180 1040-0155000E 62.00
SHRUBS, #3 CONTAINER EACH
3190 1040-0156000E 324.00
SHRUBS, #5 CONTAINER EACH
3200 1040-0190000K 595.00
BARK MULCH CUYD
3210 1040-0206000F 2,400.00
ROOT BARRIER FOOT
3220 1040-0208000J 48,175.00
WEED CONTROL GEOTEXTILE SQFT
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3230 1050-0240000F 424.00
REMOVING AND REBUILDING FOOT
FENCE

3240 1999-97290000A ALL
SOIL CELLS LUMP SUM

3250 1999-97290000E 24.00
PRECAST CONCRETE WHEEL EACH
STOP

SECTION: 0013 WATER SUPPLY SYSTEMS

3260 1120-0100000A ALL

IRRIGATION SYSTEM LUMP SUM
SECTION: 0014 WATER SUPPLY SYSTEMS: CITY OF SALEM

3270 0445-0750000A ALL
INSTALLING 54 INCH PIPE UNDER LUMP SUM
RAILROAD

3280 1140-0195000E 5.00
BLOWOFF ASSEMBLY, 12 INCH EACH

3290 1140-0195000E 1.00
BLOWOFF ASSEMBLY, 6 INCH EACH

3300 1140-0500000F 71.00
10 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL

3310 1140-0500000F 393.00
12 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL

3320 1140-0500000F 214.00
24 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKEFILL
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3330 1140-0500000F 529.00
36 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL
3340 1140-0500000F 135.00
36 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS IN CASING
3350 1140-0500000F 1,071.75
36 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS ON BRIDGE
3360 1140-0500000F 5.00
6 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL
3370 1140-0610000E 1.00
DUCTILE IRON PIPE CROSS, 36 EACH
INCH
3380 1140-0610000E 2.00
DUCTILE IRON PIPE TEES, 12 INCH EACH
3390 1140-0610000E 1.00
DUCTILE IRON PIPE TEES, 24 INCH EACH
3400 1140-0610000E 3.00
DUCTILE IRON PIPE TEES, 36 INCH EACH
3410 1140-0650000E 6.00
DUCTILE IRON PIPE BEND, 12 INCH EACH
3420 1140-0650000E 18.00
DUCTILE IRON PIPE BEND, 36 INCH EACH
3430 1140-0660000E 2.00
BALL AND SOCKET EXPANSION EACH
JOINTS, 36 INCH
3440 1140-0660000E 1.00
DUCTILE IRON PIPE BLIND EACH
FLANGE, 12 INCH
3450 1140-0660000E 1.00
DUCTILE IRON PIPE BLIND EACH
FLANGE, 24 INCH
3460 1140-0660000E 1.00
DUCTILE IRON PIPE BLIND EACH

FLANGE, 36 INCH
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

3470 1140-0660000E 1.00
DUCTILE IRON PIPE COUPLING, 12 EACH
INCH

3480 1140-0660000E 1.00
DUCTILE IRON PIPE COUPLING, 24 EACH
INCH

3490 1140-0660000E 3.00
DUCTILE IRON PIPE COUPLING, 36 EACH
INCH

3500 1140-0660000E 5.00
DUCTILE IRON PIPE FLANGED EACH
COUPLING ADAPTER, 24 INCH

3510 1140-0660000E 8.00
DUCTILE IRON PIPE FLANGED EACH
COUPLING ADAPTER, 36 INCH

3520 1140-0670000E 3.00
DUCTILE IRON PIPE REDUCER, 16 EACH
INCH

3530 1140-0670000E 3.00
DUCTILE IRON PIPE REDUCER, 24 EACH
INCH

3540 1140-0670000E 6.00
DUCTILE IRON PIPE REDUCER, 36 EACH
INCH

3550 1150-0100000E 1.00
10 INCH GATE VALVE EACH

3560 1150-0100000E 5.00
12 INCH GATE VALVE EACH

3570 1150-0100000E 1.00
24 INCH BUTTERFLY VALVE EACH

3580 1150-0100000E 1.00
36 INCH BUTTERFLY VALVE EACH

3590 1150-0100000E 1.00
6 INCH GATE VALVE EACH

3600 1150-0600000E 8.00
1 INCH AIR RELEASE ASSEMBLY EACH
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3610 1150-0600000E 4.00
4 INCH AIR VACUUM VALVE EACH
ASSEMBLY
3620 1160-0100000E 1.00
HYDRANT ASSEMBLIES EACH
3630 1999-9Z90000A ALL
CONCRETE PIPE SUPPORTS LUMP SUM
3640 1999-9Z90000A ALL
HEAT TRACE SYSTEM, COMPLETE LUMP SUM
3650 1999-9Z90000A ALL
PIPE REMOVAL LUMP SUM
3660 1999-9Z90000A ALL
PIPE SUPPORT, HANGER, AND LUMP SUM
WALKWAY REMOVAL
3670 1999-9Z90000A ALL
STEEL ACCESS PANELS LUMP SUM
3680 1999-9Z90000A ALL
STEEL PIPE HANGERS LUMP SUM
3690 1999-9Z90000E 45.00
PIPE ROLLERS EACH
3700 1999-9Z90000E 3.00
PIPE SADDLES "A" EACH
3710 1999-9Z90000E 3.00
PIPE SADDLES "B" EACH
3720 1999-9Z90000E 7.00
PIPE SADDLES "C" EACH
3730 1999-9Z90000F 1,570.00
MAINTENANCE WALKWAYS FOOT

SECTION: 0015 ADDED BID ITEMS
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3740 0840-0105000E 52.00
DELINEATORS, TYPE 5 EACH
3750 0930-0105000A ALL
BRIDGE STRUCTURE MOUNTS LUMP SUM
3760 0930-0108000A ALL
ADJUSTABLE SIGN MOUNTS LUMP SUM
3770 0940-0203000J 16.50
SIGNS, STANDARD SHEETING, SQFT
PLYWOOD
3780 1999-9Z290000F 300.00
REMOVE AND RESET BRIDGE FOOT
SPANS
TOTAL BID:
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SHEET NO. DESCRIPTION RBO2 Bridge Waterline Layout - 2
MAOT Legend RBO3 Bridge Waterline Layout - 3
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COfferdam’ typ- l””:—h””l ““ﬁ“““ '““Lh””l See sht. _//406 for Bent 19 See sht. _/A07 for Bent 217
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uuu vuy uvu vuy "y vy See sht. JAO7 for Bent 24 See sht. JAO7 for Bent 28
1 Construction Sequence
See sht. JAO5 for Bent 15 Recreational navigational Recreational navigational Construction Sequence a
Construction Sequence envelope, see sht. JAI10 for details envelope, see sht. JAI10 for details See sht. JAO7 for Bent 26

Construction Sequence

CONCEPTUAL WORK SEASON ITEMS

. ELEVATION - CONSTRUCTION SEQUENCE

- Waterline Phases 1, 2 and 3, work. Scale: 1"=100" CONSTRUCTION WORK SEQUENCE
- Bents 20 and 21, start seismic retrofit work.

- Temporary work bridge and work access.
- Bent 16, install cofferdam, construct foundation strengthening and seismic retrofits.

Install temporary work bridge and work access, see sht. JA10 for details.

Construct Bents 16 through 19 seismic retrofits. Work may be concurrent with .
Season 2 (2028): g y @

— Bent 16, remove cofferdam. Remove existing and construct new Bent 15 superbent.
- Bents 17 and 18, install cofferdams and construct foundation strengthening and seismic retrofits.
- Bents 20 and 21, complete seismic retrofit work.

- Bents 22 and 23, construct seismic retrofit work.

- Bents 24 and 28, start seismic retrofit work.

- Waterline Phase 4, at Bent 20, work.

- Waterline Phase 5, start work.

Construct Bents 15 and 19 bearings, superstructure, and expansion joint retrofits.

Construct structural concrete overlay. May be concurrent with @

Construct Bent 20 seismic retrofits. Work may be concurrent with @

Construct Bents 21 through 29 seismic retrofits. May be concurrent with eeee

- Bents 17 and 18, remove cofferdams. NOTES:
- Remove work bridge at Bent 15.

- Bent 15, construct drilled shafts, columns, and superbent.

- Bent 19, install cofferdam, construction foundation strengthening, remove cofferdam and start crossbeam strengthening.
- Bents 24 and 28, complete seismic retrofit work.

- Bents 25, 26, and 27, construct seismic retrofit work.

- Bent 29, construct seismic retrofit work.

- Waterline Phase 5, continue work.

OIOIOIOIOAOXC)

Season 3 (2029):

Temporary work bridge is only partially shown for clarity.

Waterline construction sequence not shown for clarity, see RA shts. for details.

See Bent Plan and Elevation sheets for construction control working points to establish bent centerline.
Field verify all dimensions and elevations prior to submitting Working Drawings and prior to ordering
or fabricating any materials. See sht. JO2 for more details.

AN~

For accompanied by drawings, see sht. JAO1

: STRUCTURE NO. 3500 Chad Drive, Suite 200
Season 4 (2030): ‘ Eugene, Oregon 97408
Sent 19 ot " crenatheni 00123K 541-683-6090
- Bent 19, complete crossbeam strengthening.
- Bents 15 and 19, bearings, superstructure and expansion joint seismic retrofit work. BDS DWG NO. DOWL
- Structural concrete overlay. 113748 WWW.DOWL.COM
- Waterline Phase 5, complete work. Ao Boon WILLAMETTE RIVER, HWY 30 EB (CENTER ST)
- Waterline Phase 6, work. 7 ég7
- R t k bridge. . . .
emove temporary work bridge Digitally Signed ,2%20.0.1% OR22: CENTER ST BRIDGE (PHASE 1) PROJECT
HWY: 030 e WILLAMINA - SALEM HIGHWAY
VP 2588 MARION & POLK COUNTIES
No. DATE REVISIONS BY COUNTY Designer: Mike McNulty, PE Reviewer: Bob Goodrich, PE
- -SCALE WARNING. Marion/PoIk Drafter: Jake Williams Checker: Eric Bonn, PE
A 10-13-26 | Addendum No. 9, revision M.G.M. I 1
NOTE: " MEASORE ONE INCLh THEN | PATE SHEETNO.
For Waterline Phases 1 through 5 work, see sht. RA sheets for details. DRAWING 15 NOT TO SCALE 10/26 EXPIRES: 1273172026 CONSTRUCTION SEQUENCE - 1 JAO4

BR_K21705_misc_34.dgn - JAO4  10/13/2026 12:47:41 PM  JWilliams P AVAILABLE UPON REQUEST



New Bent 15

¢ existing

T‘Tiff\VI***TT

Abandon existing pile
/ cap in place
-

I
I
I
I
I
I
|

ABENT 15 - REMOVAL CONSTRUCTION SEQUENCE

Scale:

1/8"=1-0"

L\BENT 15 - CONSTRUCTION SEQUENCE

New Bent 15

Scale: 1/8"=1"-0"

No.

DATE

REVISIONS

BY

10-13-26

Addendum No. 9, revision

M.G.M.

SCALE WARNING

IF THIS SCALE LINE DOES NOT
MEASURE ONE INCH, THEN
DRAWING IS NOT TO SCALE

A Install temporary bearing stiffeners, see sht. JA43 for details. Install Phase B bridge jacking

A Adjust and level all bearings to their final verticosition and load bearings. Remove bridge

A Remove remaining existing column after Phase 6 water line work (not shown) is complete. See

For accompanied by drawings, see sht. JAO1

CONSTRUCTION WORK SEQUENCE

@ Perform girder negative moment strengthening, see sht. JA37 for details.

Install temporary bearing stiffeners and cross-frames, see sht. JA43 for details.
Install Phase A bridge jacking and jacking support systems, see sht. JA67 for details.

@ Remove existing crossbeam and portion of column, see sht. JA67 for details.

@ Construct crossbeam, see sht. JA64 for construction sequence notes.

@ Install traffic control Stage VI - Phase 2 North Half Construction, see sht. JA11 for details*.
Remove portions of Span 14 and Span 15, see sht. JA67 for details.

Install Span 14 and Span 15 bearings, 4 each span, on crossbeam. Do not load bearings.

See sht. JA67 for bearing installation sequence.

Install Span 15 cross-frames, 3 total, and reconstruct portions of Span 14 and Span 15. See
shts. JA32, JA38 and JA39 for details. Do not load crossbeam.

Install modular joint control boxes and support beams. Install temporary modular joint center
beam system, see sht. JA124 for details.

@ Install traffic control Stage VI - Phase 3 South Half Construction, see sht. JA11 for details*.
Remove remaining portions of Span 14 and Span 15, see sht. JA67 for details.
Install Span 14 and Span 15 bearings, 3 each span, on crossbeam. Do not load bearings. See

sht. JA67 for bearing installation sequence.

Install Span 15 cross-frames, 3 total, and reconstruct remaining portions of Span 14 and Span
15. See shts. JA32, JA38 and JA39 for details. Do not load crossbeam.

Install modular joint control boxes and support beams, see sht. JA124 for details.

and jacking support system and load crossbeam. See sht. JA67 for details.

Jacking and jacking support system installed /'n

and@. See sht. JA67 for bearing
installation sequence.

@ Close bridge, see sht. JAI1 for details.*

@ Remove temporary modular joint center beam system and install full width permanent modular
Jjoint center beam system, see sht. JA124 for details.

shts. JA67 and RB25 for details.

NOTES:

1. * Construction activities not shown for clarity.

2. Construct drilled shafts and columns, not shown in construction sequence, prior to item @ .
See shts. JA58 and JA59 for details.

3. Field verify all dimensions and elevations prior to submitting Working Drawings and prior to
ordering or fabricating any materials. See sht. JO2 for more detalls.

STRUCTURE NO.

00123K

BDS DWG NO.

113749

CALC. BOOK

7997

HWY: 030
M.P.: 25.88

COUNTY
Marion/Polk

DATE

10/26

3500 Chad Drive, Suite 200
‘ Eugene, Oregon 97408
541-683-6090

WILLAMETTE RIVER, HWY 30 EB (CENTER ST)

WWW.DOWL.COM

2026.10.14
16:54:16-07'00'

OR22: CENTER ST BRIDGE (PHASE 1) PROJECT
WILLAMINA - SALEM HIGHWAY
MARION & POLK COUNTIES

Digitally Signed

Designer: Mike McNulty, PE Reviewer: Bob Goodrich, PE

Drafter: Jake Williams Checker: Eric Bonn, PE

SHEET NO.

CONSTRUCTION SEQUENCE - 2 JAOS

1273172026

EXPIRES:

BR_K21705_misc_35.dgn :: JAOS

10/13/2026 1:02:30 PM

JWilliams

FINAL ELECTRONIC DOCUMENT
AVAILABLE UPON REQUEST
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CONTRUCTION SEQUENCE:
Work Year 1:
Phase 1 - Fast: 36"/24" across Northbound Front Street; 24" within Front
Street and 12"/10" East of Front St.
Phase 1 - West: Relocation of 12" main around work bridge embankment A LEGEND
and installation of temporary 24" connection to existing main.
Phase 2: 36" across Southbound Front Street % Phase 1
Phase 3: 36" from Front Street to Water St. (temporary termination) m ase A
Work Year 2: E§§§§§§§§§ Phase 2
Phase 4: Temporary connection to 24" waterline across bridge N D D w I_ WWW.DOWL.COM
m Phase 3
Work Year 3. ;&' 97292PE
Phase 5: Remove existing 24" waterline from bridge and partly down Bent [ l Phase 4 Digitally Signed 20261016 .
15. Install new 36" waterline to bent 15 and make temporary Im 08:03:46:0600 OR22: CE%EBA%E\‘BARSIR&EMQPGAH%AQ PROJECT
.connect/on to existing Zf Water//ne. ' \\i\\\\\\ Phase 5 No DATE REVISIONS BY 2 OREGON MARION & POLK COUNTIES
Phase 6: Complete permanent 36" pipe connections. L < y - ,LQ’L
//////// Phase 6 10-14-26 | Addendum 9, Revised Phase 5, added Phase 6 K.R.J. : Designer: Kevin Johnson Reviewer:
Drafter: Steve Wolfer Checker:
SHEET NO.
EXPIRES: JUNE 30, 2027 CONSTRUCTION SEQUENCE RAOD

R_K21705_pl_11.dgn :: Construction Sequence 10/15/2026 8:28:57 AM SWolfer

FINAL ELECTRONIC DOCUMENT
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WORK SEQUENCE:

Phasel - East: 36"/24” across northbound Front Street, 24" within Front Street and 127/10” east of Front St.
A. Pre-work by City
1. Install straddle block on existing 24" WL north of approx. Sta 21+64
2. Shut down existing 24" WL to isolate main at this location.
3. Cut existing 24" WL
4. Install 24" tee, couplings north & south, valve and blind flange (E)
B. Advance Work By City
. Install straddle block on existing 24” WL south of approx. Sta. 15+35 in Front Street.
. Shut down existing 24” WL to isolate main at this location.
. Cut existing 24" main in Front Street median.
. Install 36" x 24" cross, valves to east, south and west, D.I. spools and couplings north and south.
Install blind flanges east and west.
5. [solate cut and cap existing 10” main crossing Front Street at approx. Sta 20+97.
C. Work by contractor
A]. Traffic Shift Stage | - Phases 2 & 3
a. Shift northbound traffic to west lane of Front Street
b. Install 36"x 24" cross and valve assembly at approx. Sta 15+68 and extend 36” D.I. to edge of
active (west) travel lane.
c. Install 12”7 and 10" mains to east termination at blow off (Sta. 15+68 to 17+38).
d. Install 24” main in Front Street to north approx. Sta 21+30 and west to edge of active (west)
travel lane.
AZ. Traffic Shift Stage | - Phase 1
a. Shift northbound traffic to east lane of Front Street
b. Install 36" D.I. across west lane of Front Street and connect to 36" BFV (Sta. 15+68 to 15+37).
c. Install 24" D.l. across west lane of Front Street and connect to 24" BFV (Sta. 21 +62).
d. Flush and test 24", 12" and 10" mains.
e. Chlorinate, flush, sample. Chlorination and sampling by City.
D. Post work by City
1. 10-inch Main east of Front St.
a. Remove temporary blow off on 10” pipe at approx. Sta. 17+38.
b. Extend 107 D.I. pipe
c. Install 10" 45-deg bends and coupling connection to the east to 10” main.
2. 24” Main on Front St. (After Phase 4, see Phase 4, note B)
a. North of Center St.; Approx. Sta. 21+50
1. Remove FCA, pipe spool and coupling (5)
2. Install 24" blind flange (S)
b. South of Center St.; Approx. Sta. 15+35
1. Remove FCA, pipe spool and coupling (N)
2. Install 24" blind flange (N)

NWN ~

Phase 1 - West: Relocation of 12" main around work bridge embankment and installation of temporary

24" connection to existing system.

A. Pre-work by City.
1. Install straddle block on existing 24" WL north of approx Sta. 3+25.
2. Shut down existing 24" WL to isolate this main.
3. At Sta. 3+25 cut existing 24" WL and install 36"x24" cross, valves, temporary blind flanges east and

west D.I. spools and couplings north and south.

4. Install 12" tee and valve assembly at Sta. 1+00.
5. Abandon existing 12" main between new 12" tee and extg. 24" main to east.

B. Work by Contractor
1. Install 12" main from new tee at Sta. 1+00 to valve, reducers and tee assembly at Sta. 2+96.
2. Install 36" main from tee at Sta. 2+96 to 36" BFV at Sta. 3+25.
3. Install 36" main from 36" BFV at Sta 3+25 to temporary 36 "x24" reducer at 3+72 and 12" blow off.
4. Flush and test new 12" and 36" mains.
5. Chlorinate, flush and sample. Chlorination and sampling by City.
6. Prepare excavation for City to install temporary connection to existing 24" main.

C. Post work by City
1. Remove 24" Spool and FCA (S)
2. Install Blind flange (S)
3. Abandon 24" DI/

Phase 2: 36" Across South Bound Front Street
A. Work by Contractor
1. Traffic Shift Stage | - Phase 4
2. Connect to 36” M/ BFV on west side of cross at Sta. 15+35.
3. Install 36" pipeline west across S. Bound Front St.
a. Nighttime closures of S. Bound Front St. lane.

Phase 3: 36" From Front Street to Water St (temporary termination)
A. Work By Contractor
1. Continue installing 36” pipeline west toward railroad crossing.
2. Install steel casing under railroad.
3. Install 36" carrier pipe through steel casing.
a. Connect to 36" D.1. on east side of casing.
b. Extend/pull R/ pipe joints inside the casing all the way out to the west.

4. Continue installing 36" pipeline west and north from casing.

b. Excavate and shore around extg. 12" Cl water main west of Water St. for City crews to
perform hot tap and install 12" GV.
c. Connect 12" water line to City-installed GV.

5. Install pipeline to 36” BFV and 12" blow off terminus of this phase.

6. Flush and test 36" and 12" mains.

7. Chlorinate, flush and sample. Chlorination and sampling by City.

Sl ) N

Phase 4: Temporary Connection to 24" Waterline Across Bridge

A. Work by Contractor
1. East side of river
a. City to isolate existing 24" main.
b. Drain pipeline through 12” blow off on west side of river, approx. Sta. 2+96.
c. Remove 24" vertical pipe and thrust block under bridge, Sta. 10+00.
d. Remove 24" 90-degree bend inside box girder.
e. Connect to 36" BFV at approx. Sta. 11+18.
f. Extend 36" pipe up into box girder.
h. Bolt up upper 90-deg bend (FL) and 36" x24" Eccentric Red (FL).
g. Install temporary blind flange on 24” reducer for pressure testing.
. Tap reducer for air release as needed.
J. After pressure test remove temporary blind flange.
k. Connect to existing 24" expansion joint with D.l. spool and two, 24" FCA's.
2. Flush and disinfect pipeline across bridge.
a. Flush pipeline across bridge to blow off at approx. Sta. 2+96.
b. Chlorinate, flush and sample. Chlorination and sampling by City.
B. Post work by City
1. City to grout existing 24" water main between Water St. and Front St.

APhase 5: Remove existing 24" waterline from bridge and install new 36" waterline to temporary

connection on west side
A. East Side Installation (Bent 20 to Bent 19)
. Isolate and drain existing pipeline across bridge toward the blow off at approx. Sta. 2+ 96.
. Disconnect 36” x 24" reducer from east end of bridge inside the box girder.
. Disassemble the 24" pipeline at Bent 15 and pull pipeline toward bent 15. (Note, the 24" DI
pipe is lined with a 22" HDPE pipeline between Bent 15 and Bent 20. also requiring removal.)
4. Pull existing 24" pipeline and fittings out of the west end of the box girder at Bent 19.
5. Install 36" pipeline inside box girder from Bent 20 to Bent 19.
6. Extend joints and anchor.
B. Bent 15 to Bent 19
1. Install pipe hangers and roller supports
2. Sequentially lift pipe sections to supports near Bent 15 and pull pipeline east toward
Bent 19. Pipe spigot ends pointing east, bells to west.
3. Install to last pipe hanger before Bent 19 before expansion joint location.
4. Temporarily cap pipeline at both Bent 19 and Bent 15.
5.
6.
7.

WN ~

Pressurize pipeline to fully extend the restrained joints.
Remove temporary caps/plugs.
Connect to expansion joint at Bent 19 with joint set at 50% of joint travel.

8. Chlorinate, flush and sample to temporary blind flange location through temporary pipe

connections, as needed. Chlorination and sampling by City.

9. Install temporary pipe saddle at Bent 15.

10. Trim and reinstall vertical 24" pipe. Install 36"x24" concentric reducer, 36" flanged spoo/
and flanged adapter connection to vertical 24" pipe. Note, chlorine swab all fittings prior to
connections.

11. Install double ball joint, adjusted to 50% of travel + 1-3/4", and custom pipe section to

connect to 36" pipeline on bridge.

12. Install 36", 90 degree bend between double ball joint and vertical 36" spool.

59V-051

A Phase 6. Complete permanent 36" D.I. connections at Bent 15.

a. Install 36"x12" tee and 12" pipeline across Water Street. 1. Remove temporary vertical 24" D.I. and install 36" D.I. across and down
Bent 15 shaft.

. Remove temporary, buried 24" D.I. pipe and 36"x24" reducer and connect
to 36" main at St. 3+72. Construct straddle block on new 36" pipe.

. Flush pipeline from east side BFV at Sta 11+18 to blow off at Sta. 2+96.

. Test pipeline between BFV at Sta. 11+18 to BFV at Sta. 3+25.

. Chlorinate, flush and sample. Chlorination and sampling by City.

97292PE
DATE REVISIONS BY Digitally Signed 70257000
09-04-26 | Addendum No. 3, Modified callouts K.RJ. 2 OREGON

'7}, ]]‘7—0’1’

10-14-26 | Addendum 9, Revised Phase 5, added Phase 6 K.R.J.

edisdE

EXPIRES: JUNE 30, 2027

y'
DOWL

WWW.DOWL.COM

OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA-SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Kevin Johnson Reviewer:
Drafter: Steve Wolfer Checker:
SHEET NO.
WORK SEQUENCE RAGS

R_K21705_nt_10.dgn :: Work Sequence 10/15/2026 8:25:13 AM SWolfer
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¢ Bent 15 ¢ Bent 19

See sht. RBO4 for
Span 19 pipe layout
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I I FL x R/ spigot spoo/
I (I)
I e@ See sht. RB25 for
I a temporary connection details Restrained joint pipe,
' see shts. RBOT thru RBO3

®/ ! for pipe layout
I
I
I @ Existing hangers and walkway not shown for clarity
I
I : e@ Existing Bent 15 and existing water line not shown for clarity.
I @ See sht. RBO6 for
Bent 15 pipe layout
| o
I
I
No. DATE REVISIONS BY
10-14-26 | Addendum No. 9, sequence revised A.D.H.
CONSTRUCTION WORK SEQUENCE NOTES:
1. See RA and RC sheets for additional notes and details for pipe installation.
@ Install hangers in Spans 15-18. Do not install upper struts or lateral restraints. * g - §ee gze e; ;’;‘205 ; or [60”5” uction wor, k[.lceqi/fer;ci. ¢ Bent 15
C . See Shee ‘or temporary connection details at Bent 15.
@ Remove existing maintenance walkway and install new walkway stringers and and grating. *
: @ Remove existing pipe and supports in Spans 15-19, leaving bend at Bent 20 and vertical pipe Bent 15. See shts. RA03 and RB25 for details.
A@ Partially remove existing Bent 15. Construct new Bent 15 crossbeam. **
A@ Install 36 inch D.I. pipe in Spans 15-19. Extend bells. l

A@ Install upper struts and lateral restraints.

A@ Install air release valves.

A Install double ball joint near Bent 15 and make temporary pipe connection on Bent 15.

D D W L WWW.DOWL.COM

. . OR22: CENTER ST BRIDGE (PHASE 1) PROJECT
Digitally Signed  29%.7%1% WILLAMINA—SALEM(HIGHWAY)

A@ Construct Bent 15 and 19 bridge deck and joint work.
MARION & POLK COUNTIES

A Temporarily support double ball joint at Bent 15. Remove existing pipe mounted to Bent 15 and install 36 inch D.l. pipe mounted to Bent 15. (Waterline Phase 6)

Designer: Andy Howe, PE Reviewer: Bob Goodrich, PE
*Install hangers and maintenance walkway prior to Waterline Phase 5. Drafter: Brian Sevits Checker: Ben Wardell PE
BRIDGE WATERLINE CONSTRUCTION SHEET NO.
A **Step 4 can be concurrent with Steps 5 through 7. SEQUENCE RBO7

BR_K21705_bt_104.dgn :: RBO7  10/15/2026 8:27:51 AM  JWilliams FAVAILABLE UPON REQUEST |
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A= 1
Clamp Plate ¢
[
3" dia. ASTM F1554 175" 1-0" 17"
Grade A325 bolt with :
double nut, typ., Clamp Plate, PL 7s \ ‘ PLYsx 15x3-0" typ.
tighten snug tight I
A 3
B Backgouge & e} e} WE
% Saddle Plate Saddle Plate, PL 75 —/ _ NS
R ~
= Q _/ s
w g Plate A Plate A Plate A o : 3 [ e 3
Rflx : I I N
N Plate C N
< ~
Rl K
B B
/ Plate B
Plate B — [~ Plate B : 5 : 5
[ |§ / ) B °© [N
)
Base Plate —/ m Plate C A <J m m N ;#
A*F/’e/d verify prior to fabrication 7—):5; ‘f /ngS Base Plate | %6" dia. holes for
74" dia. bolts, typ.
PIPE SADDLE "B" ELEVATION VIEW A-A SECTION B-B (BASE PLATE)
Scale: 3/4"=1"-0" Scale: 3/4"=1"-0" Scale: 1"=1"-0"
3"
1" chamfer, typ.
27"

1" chamfer, typ.

No. DATE REVISIONS BY
‘g A 10-14-26 | Addendum No. 9, temporary saddle added | A.D.H.
jt 5
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S
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D D W L WWW.DOWL.COM

sz, | ORZZCENIERSTBRIGE pHASE ) PROJEC
MARION & POLK COUNTIES
211" 59" 57"
Designer: Andy Howe, PE Reviewer: Bob Goodrich, PE
PLATE "A" PLATE "B" PLATE "C" Drafter: Brian Sevits Checker: Ben Wardell, PE —
Scale: 1"=1"-0" Scale: 1 1/2"=1"-0" Scale: 1 1/2"=1"-0" PIPE SADDLE "B" RB21

BR_K21705_bt_109.dgn :: RB21  10/14/2026 1:30:39 PM  JWilliams P AVAILABLE UPON REQUEST



City to abandon
existing waterline
as part of prework

Straddle Block
(Pre-work by City) ——__

"D" 3+00

Temporarily extend valve
boxes to maintain
access. Lower following

36" 90 deg. Bend, M/

\

/
\x @4y

,//”

o ¢
"‘Z: ‘-_';.% removal of temporary fill Phase ] West I’];I:‘:l:‘_//P/’ ase 1 West
s New 12"D.f W\ = Z
TAak e ]| - INIEE
vedr— — New 36" D.I. W =
<<y :&
s Sta. "D" 3+37.0

\ Temp. ease.

— Sta. 'D" 3+25.6

Pre-work by City

36"x24" Cross, FL

24" BFV, FL (N)

36"BFV, FL (E& W)

24" D.l. Spool, 24" L + (N & S)
24"FCAN& S)

24" M/ Cplg (N & S)

36" Blind flange, (E & W)

By Contractor

Remove 36" Blind flanges
(salvage to City at end of project)
Connect to 36 BFV's, w/36" FCA (E& W)

Sta. D" 2+96.4 . N
36" Tee, FL (N)

36" FCA, (E)

36" Blind Flange
36"x16" Red, FL (W)
16"x12" Red, FL (W)
12" Gate Valve, FL (W)
12" Tee. FLxMJ (W)
12" Blow Off, (W), Det. 408/RD05 (2)
12" Gate Valve, FLxM/J (W)

\ \ \
T)

A (see detai/s; sht. RD07)
‘ TT | Bent 15
|
A
| |
R/W R/W ]

Perm. ease. __ <
Straddle block / 5

New 36" D.[. W

Phase 1 West

Post work by City
Remove 24" Spool and FCA (S)
Install 24" Blind flange (S)

Abanga 2t work bridge footprint
(Settlement induced by soil embankment
surcharge is not acceptable over the
existing waterlines)

Sta. "'D" 3+72.5

36"22-1/2 deg. Bend, M/

(no megalugs)

Thrust block: 5" tall x 11" wide

59V-051

?‘\ Sta. "'D"3+72.5

1 GENERAL SHEET NOTES

1

1 1. Fittings are mechanical joint (MJ) unless

1 otherwise indicated.

% 2. Use restrained joint D.1. pipe, see specifications.
(Phase 1 West)
24" Temporary Conn. Part 1 3. Pothole and verify locations, elevations, types

36"x24" Red, M/

24" D.1. Pipe; 40 If

12" Blow off (Det. 408/R005)@
Flush and test

and sizes of all existing utilities prior to
constructing pipelines and notify engineer

Complete potholing and trench excavation

sufficiently in advance of laying pipe to allow

required elevation or alignment adjustmen.
proceed without rework.

/ utility investigation and to make appropria

é adjustments or any alignment or grade conflicts.

Dy
| Sta. "D" 4+20+

= CONSTRUCTION NOTES
>

Install chlorination tap. Contractor to exca

need to adjust piping installation accordingly.

¥

1

1

- 4. Provide a minimum of 24 hours notice prior to
,\?‘ potholing. Coordinate with engineer to review

of

ts to

te

vate

TTTTT N N & for removal of taps by City after successful
%Z([@J#M# AR uw T \ | Sta. 'D"3+78 é\ disinfection. (See detail 412/RD06)
T T I T N _ T~ - PED[’TP‘?O/;?Z‘!/"” N (Phase 1 West) o ) ,
Prework by City: ST unrestrained M/ sleeve \\,?(3. 24" Temp. Conn. Part 2 @ After m/r/a"/ flushing, reduce 12" blow off to a
'//75;5///] 12 25;,0 . Y 1 Sta. "D" 3+94.4 S S Excavate, shore, dewater and backfill gippfil’fz;; /Z7Df E;’dei g4(3/vgn/;ed 71'6’6‘/ P;/;e
ana thrust vioc o 1 36" 90 deg. Bend, M/ (vert.) excavation for City to remove blow off etal w/ 47 pipe in piace o
= : =z T H Rotate 22-1/2 deg, (F) and connect to extg. 24" main with
’ 9ENTER ,STREET TR 1 See shts. RBOT and RBO6 for 2, 45 deg bends, MJ, and thrust block.
) ‘ } ‘ } \ details of pipeline at Bent 15. 24" M Cplg. as required
, - / N | N New 36" D.1. W T-block, 5'tall x 8'w
T —_— ‘ HH 7 24" TEMPORARY CONNECTION DETAIL
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m\ — / : : Phase 1 West 24" temp. connection (Phase 1 West; 3+72 to 4+251)
< uE 1 g See details, this sheet APhase 5
/ | LRGN kB Remove existing 24" waterline from bridge and partly down
—— — 2 I H‘ ] ‘ N } Extg. 24" DI pipe on bridge, lined Bent 15. Install new 36" waterline to Bent 15 and make
- o 5 - | : T ‘ / with 22" HDPE. Remove and replace temporary connection to existing 24" waterline.
\ oAl E ] s 4 with 36" DI. See "RB" sheets Phase 6:
FEET 2 L | | Complete permanent 36" pipe connections.
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NOTE:
Temporary bridge supports and
Span 14 not shown for clarity.

Temporary support
for Span 15, typ.

| il
! I

BENT 15 ELEVATION

|
| Existing Bent 15 partially
/ removed in Phase 5, see
T JA sheets for details
l |
= |

Scale: 1"=15"
(Looking back on station)

Ductile iron water pipe,
flanged 90° bend

DETAIL 1

Scale: 3/16"=1"-0"

Force balanced double
_‘/ ball expansion joint

—

| — 36" D.I. water pipe,
6"-475" FL x FL spool

\—— Temporary pipe saddle "B".
Field verify dimensions prior
to fabrication

36" x 24" Concentric reducer

Megalug flange adapter

Cut existing 24" D.1. pipe to
/ length, field verify length

See Detail 1

Remove and reinstall
24" D.1. Pipe
N

7. Fabricate and install temporary pipe saddle "B". Trim vertical 24" D.].
pipe to be reinstalled to length and install Megalug flange adapter.

Existing 24" D.I. water
pipe. Protect in place

8. Reinstall vertical 24" D.1. pipe. Install 36"x24" concentric reducer and
36" flanged spool. Extend pipe joints as required. Clamp pipe at
temporary pipe saddle "B".

9. Remove blind flange. Adjust double ball expansion joint at Bent 15 to
length and install double ball expansion joint and 90° bend.

SECTION A-A

Scale: 1"=15"

No. DATE

REVISIONS

BY

10-14-26

Addendum No. 9, sheet added

A.D.H.

CONSTRUCITON SEQUENCE (Phase 5)

1. Remove existing 24" D.I. pipe in spans 15 through 20.

2. Remove existing 24" D.I. pipe from Bent 15 as required to allow Bent

15 removal. See JA sheets for Bent 15 removal. Retain vertical pipe for

reinstallation in temporary connection. Temporarily cap vertical pipe

remaining in place.

3. Construct Bent 15. See JA sheets for details.

. Install pipe hangers, double ball expansion joint at Bent 19 and 36"
D.I. pipe in Spans 15-20. Fully extend restrained joints. Install 36"
blind flange near Bent 15. See sht. RBO7 for details.

5. Pressure test to the 36" blind flange.

6. Field verify dimensions for temporary pipe saddle "B" and vertical 24"
D.I. pipe.
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