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PREFACE 
 
 

General: 
 

These Specifications, provisions, and Special Provisions are issued for the information of 
Bidders submitting Bids for the Project or Work described herein at the time and place 
specifically indicated herein, subject to such revision as may be made in accordance with 
provisions stated below, and will be incorporated in and made a part of any Contract for 
said Project or Work that may be awarded on the basis of a Bid received at said specifically 
indicated time and place. 

 
 

Revisions Prior to Bid Closing: 
 

All information herein is subject to revision by the Agency at any time prior to the time 
specified herein for the receiving of Bids. Prospective Bidders for the Work are 
responsible for checking the Agency website for Addenda. The website should be 
checked weekly until the week of Bid Closing and daily the week of Bid Closing. 

 
 

Booklet May Be Retained by Bidder: 
 

This booklet need not be returned to the Agency, either with the Bid or otherwise. 
 



09-01-23  [2] 
SP00007_PREFACE_1-2 

 

DESCRIPTION OF WORK 
 

and 
 

TIME AND PLACE OF RECEIVING BIDS 
 
 
The work to which the Specifications, provisions, and Special Provisions contained herein 
apply, the time and place at which Bids for the Work are to be received, and other 
information pertinent to the Specifications and provisions, including any statements required 
to accompany the Bid, and their application are described and stated on the sheet or sheets 
inserted between printed pages [2] and [3] hereof. 



 

 

 
DESCRIPTION OF WORK 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

TIME AND PLACES OF RECEIVING BIDS (BID CLOSING) 
 

 
Bid Closing for the work described above will be at 9:00:00 a.m. on the 15th day of October, 
2026. Bids will be received by BJ McCartney, Construction Contracts Manager. 
 
Submit electronic bids, on-line through Bid Express® (www.bidx.com) before 9:00:00 a.m. on 
the day of Bid Closing. 
 
Submit paper bids to BJ McCartney, Construction Contracts Manager: 
 
Before 9:00:00 a.m. on the day of Bid Closing. 
 
For Bids submitted by mail or parcel delivery service, send to: 
 
 Oregon Department of Transportation 
 Procurement Construction Contracts, MS #33 
 355 Capitol Street NE 
 Salem, Oregon 97301. 
 
For Bids submitted by hand delivery, date stamp the Bid with the provided date stamping 
device and place into the ODOT Procurement Bid Box located in the 1st floor lobby at the 
following address: 
 
 Oregon Department of Transportation 
 355 Capitol Street NE 
 Salem, Oregon 97301. 
 
Bids, Bid modifications, and Bid withdrawals will not be accepted at or after 9:00:00 a.m. on 
the day of Bid Closing. 
 
 

PLACE, TIME, AND DATE OF READING BIDS (BID OPENING) 
 
 
Bid Opening for the work described above will be at the following address: Oregon 
Department of Transportation, 355 Capitol Street NE, Salem, Oregon, beginning at 
9:00:00 a.m. on the day of Bid Closing. 
 
 
 





 

 

COMPLETION TIME LIMIT 
 
 
See Subsection 00180.50(h). 
 
 

CLASS OF PROJECT 
 
 
This is a Federal-Aid Project. 
 
 

CLASS OF WORK 
 
 
The Class of Work for this Project is: Bridges and Structures. 
 
 

PROJECT INFORMATION 
 
 
Information pertaining to this Project may be obtained from the following: 
 
Josh Lonie, Resident Engineer, 3500 NW Stewart Parkway, Roseburg, 97470; or 
Email josh.e.lonie@odot.oregon.gov. All requests for information must be in writing with 
reference to the Project name. 
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SPECIFICATIONS and PROVISIONS 

 
 
Subject to such revision as may be made in accordance with provisions stated in the Preface 
hereto, the Specifications and provisions stated on the sheets inserted between printed pages 
[4] and [5] hereof are additional required provisions and supplements, identified by this 
reference as a part of the Specifications, which will be incorporated in and made a part of any 
Contract that may be awarded for the Work on the basis of a Bid received at the time and 
places stated herein under the headings "Description of Work" and "Time and Places of 
Receiving Bids (Bid Closing)". 
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FHWA-1273 – Revised June 25, 2026 
 
 

CONTRACT PROVISIONS FOR 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 
I.  General  
II.  Nondiscrimination 
III. Davis-Bacon and Related Act Provisions 
IV. Contract Work Hours and Safety Standards Act 

Provisions 
V.  Subletting or Assigning the Contract 
VI. Safety: Accident Prevention 
VII.  False Statements Concerning Highway Projects 
VIII. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
IX.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
X.  Certification Regarding Use of Contract Funds for 

Lobbying 
XI. Use of United States-Flag Vessels 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only). 
 
 
I. GENERAL 
 
1. Historically, contracting agencies using Federal-aid highway 
funds were required to ensure Form FHWA-1273 was 
physically incorporated into all contracts and subcontracts. 
Effective June 10, 2026, this requirement was eliminated [91 
FR 25492]. Future use of Form FHWA-1273 is now optional on 
the part of the contracting agency using Federal-aid highway 
funds. FHWA continues to make Form FHWA-1273 available 
as a convenience to contracting agencies. Contracting 
agencies must continue to ensure compliance with the 
provisions cited in Form FHWA-1273 in accordance with the 
provisions regardless of the use of Form FHWA-1273. 
Accordingly, the contracting agency retains the authority to 
determine whether the contractor must use Form FHWA-1273 
to physically incorporate required contract provisions in each 
subcontract and in lower tier contracts. Where permitted by the 
contracting agency, the contractor may choose other ways to 
include required contract provisions in each subcontract, 
besides incorporating Form FHWA-1273. Contract provisions 
in Form FHWA-1273 are not required to be physically included 
in subcontracts for design services on Federal-aid design-build 
contracts, or in purchase orders, rental agreements and other 
agreements for supplies or services.  
 
The applicable provisions of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor or design-builder shall be responsible for 
compliance by any subcontractor, lower-tier subcontractor or 
service provider.  
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents. 
 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 

immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.  
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 
 
  
II. NONDISCRIMINATION  
 
The contractor and all subcontractors must comply with the 
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with 29 CFR Parts 1625-1627. The 
contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
The provisions of the Americans with Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and 
29 CFR Part 1630 are incorporated by reference in this 
contract.  
 
1. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26, including any 
amendments thereto, and the State DOT’s FHWA-approved 
Disadvantaged Business Enterprise (DBE) program are 
incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26, including any 
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy 
as the recipient deems appropriate, which may include, but is 
not limited to: 
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(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E, including any 
amendments thereto, are incorporated by reference. 49 CFR 
Part 21. 
 
 
III. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 
Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.  

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 

paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 

https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 
under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 

necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
2.a. of this section or Section IV, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
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of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 
agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
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(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 
of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
29 CFR part 30, including any amendments thereto. 

c. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section III. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.  

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs (1) 
through (11) of this section, along with the applicable wage 
determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 

https://www.ecfr.gov/current/title-29/part-6
https://www.ecfr.gov/current/title-29/part-30
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contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
IV. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 

Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $33 as of January 15, 2025 (See 90 FR 1859) as may be 
adjusted annually by the Department of Labor, pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section III 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 
event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
V. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 

the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a. The term “perform work with its own organization” in 
paragraph 1. of this section refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. Such 
term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph 1. of this section 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d).  
 
 
VI. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 

character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
VIII. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 
7606; 2 CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 
 
 
IX. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
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covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 CFR 
180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions. 2 CFR 
180.335. To verify the eligibility of its principals, as well as the 

eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325.  
 
    i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 
 
* * * * * 
 
2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335; 
 
    (2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 CFR 
180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 

https://www.sam.gov/
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  b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 

transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.  
 
* * * * * 
 
 
  

https://www.sam.gov/
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X. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XI. USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 

extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701 
and the Appalachian Regional Commission Code as 
authorized under 40 U.S.C. section 14302) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 40 U.S.C. 14501 allow the contracting 
agency to provide a contractual preference for the use of 
mineral resource materials native to the Appalachian region.  

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 



On-Site Workforce Affirmative Action Requirements Page 1 
09-01-23 
SP00021_AA_REQ 

ON-SITE WORKFORCE AFFIRMATIVE ACTION REQUIREMENTS 
FOR WOMEN AND MINORITIES ON FEDERAL-AID CONTRACTS 

 
 
Pursuant to 41 CFR 60-4.6 (see also 41 CFR 60-4.2(a)) the following notice concerning 
Affirmative Action Requirements for Women and Minorities shall be included in, and shall 
be a part of, all solicitations for offers and bids on all Federal and federally assisted 
construction contracts or subcontracts in excess of $10,000 to be performed in 
geographical areas designated by the United States Department of Labor (USDOL) 
Director.  The USDOL, Office of Federal Contract Compliance Programs (OFCCP) has 
made the following statement concerning Goals, Timetables and Good Faith Efforts: 
 

"Numerical goals are established based on the availability of qualified applicants in the 
job market or qualified candidates in the employer’s work force.  Executive Order 
[E.O. 11246] numerical goals do not create set-asides for specific groups, nor are they 
designed to achieve proportional representation or equal results.  Rather, the goal-
setting process in affirmative action planning is used to target and measure the 
effectiveness of affirmative action efforts to eradicate and prevent discrimination.  The 
Executive Order and its supporting regulations do not authorize OFCCP to penalize 
contractors for not meeting goals.  The regulations at 41 CFR 60-2.12(e), 60-2.30 
and 60-2.15, specifically prohibit quota and preferential hiring and promotions under the 
guise of affirmative action numerical goals.  In other words, discrimination in the 
selection decision is prohibited." 

 
For purposes of these "On-Site Workforce Affirmative Action Requirements for Women and 
Minorities on Federal-Aid Contracts", "Good Faith Effort" means affirmative action 
measures designed to implement the established objectives of an Affirmative Action 
Plan 23 CFR 230.407(o). 
 
 
A.  AFFIRMATIVE ACTION REQUIREMENTS 
 
Notice of Requirement for Affirmative Action To Ensure Equal Employment 
Opportunity (Executive Order 11246) 
 
1.  The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate workforce in each trade on all construction work in the 
covered area, are as follows: 
 
 

Goal and Timetable for Female Utilization Statewide 
 
 

Timetable Goal (Percent) 
 
From Apr. 1, 1980 until further notice .......................... 6.9 
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Goals for Minority Utilization by County 
 

 Goal (Percent) 
 
Clackamas, Multnomah, and Washington Counties .... 4.5 
 
Marion and Polk Counties ........................................... 2.9 
 
Benton, Clatsop, Columbia, Crook, Deschutes, 
Hood River, Jefferson, Lincoln, Linn, Sherman, 
Tillamook, Wasco, and Yamhill Counties .................... 3.8 
 
Lane, Coos, Curry, Douglas, Jackson, Josephine, 
Klamath, and Lake Counties ....................................... 2.4 
 
Baker, Gilliam, Grant, Morrow, Umatilla, Union, 
Wallowa, and Wheeler Counties ................................. 3.6 
 
Harney and Malheur Counties ..................................... 4.4 

 
These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and non-federally involved construction. 
 
The Contractor's compliance with the Executive Order and the regulations in 
41 CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 
41 CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 
employment and training must be substantially uniform throughout the length of the 
contract, and in each trade, and the contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive 
Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2.  The Contractor shall provide written notification to the Director of the Office of Federal 
Contract Compliance Programs within 10 business days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor; employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 
 
3.  As used in this Notice, and in the contract resulting from this solicitation, the "covered 
area" is the county or counties shown in the Solicitation Documents.  In cases where the 
work is two or more counties covered by different percentage goals, the highest percentage 
will govern. 
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B.  STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 
 
1.  As used in these specifications: 
 

a.  "Covered area" means the geographical area, described in the solicitation from which 
this contract resulted; 
 
b.  "Director" means Director, Office of Federal Contract Compliance Programs, United 
States Department of Labor, or any person to whom the Director delegates authority; 
 
c.  "Employer identification number" means the Federal Social Security number used on 
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
d.  "Minority" includes: 
 

(i)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 
 
(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 
 
(iii)  Asian American and Pacific Islander (all persons having origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the 
Pacific Islands); and 
 
(iv)  American Indian or Alaskan Native (all persons having origins in any of the 
original peoples of North America and maintaining identifiable tribal affiliations 
through membership and participation or community identification). 

 
2.  Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the 
work involving any construction trade, it shall physically include in each subcontract in 
excess of $10,000 the provisions of these specifications and the Notice which contains the 
applicable goals for minority and female participation and which is set forth in the 
solicitation from which this contract resulted. 
 
3.  A contractor participating, either individually or through an association, in an approved 
Hometown Plan (including heavy highway affirmative action plans) shall comply with its 
affirmative action obligations under Executive Order 11246 by complying with its obligations 
under the plan; provided, that each contractor or subcontractor participating in an approved 
plan is individually required to comply with the equal opportunity clause set forth in 
41 CFR 60-1.4; to make a good faith effort to achieve the goals for each trade participating 
in the plan in which it has employees; and that the overall good performance by other 
contractors or subcontractors toward a goal in an approved plan does not excuse any 
covered contractor's or subcontractor's failure to take good faith efforts to achieve the plan's 
goals and timetables. 
 
4.  The Contractor shall implement the specific affirmative action standards provided in 
paragraphs 7a through 7p of these specifications.  The goals set forth in the solicitation 
from which this contract resulted are expressed as percentages of the total hours of 
employment and training of minorities and female utilization the Contractor should 
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reasonably be able to achieve in each construction trade in which it has employees in the 
covered area.  Covered construction contractors performing construction work in 
geographical areas where they do not have a Federal or federally assisted construction 
contract shall apply the minority and female goals established for the geographical area 
where the work is performed.  Goals are published periodically in the Federal Register in 
notice form, and such notices maybe obtained from any Federal Contract Compliance 
Programs office or from Federal procurement contracting officers.  The Contractor is 
expected to make substantially uniform progress toward its goals in each craft during the 
period specified. 
 
5.  Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either minorities 
or women shall excuse the Contractor's obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant thereto. 
 
6.  In order for the non-working training hours of apprentices and trainees to be counted in 
meeting the goals, such apprentices and trainees must be employed by the Contractor 
during the training period, and the Contractor must have made a commitment to employ the 
apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant to training programs 
approved by the U.S. Department of Labor. 
 
7.  The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor's compliance with these specifications shall 
be based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
extensive as the following: 
 

a.  Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor's employees are assigned 
to work.  The Contractor, where possible, will assign two or more women to each 
construction project.  The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to 
minorities and female individuals working at such sites or in such facilities. 
 
b.  Establish and maintain a current list of minority and female recruitment sources, 
provide written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities 
available, and maintain a record of the organization’s responses. 
 
c.  Maintain a current file of the names, addresses and telephone numbers of each 
minority and female off-the-street applicant and minority or female referral from a union, 
a recruitment source, or a community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the Contractor may have taken. 
 
d.  Provide immediate written notification to the Director when the union or unions with 
which the Contractor has a collective bargaining agreement has not referred to the 
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Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's 
efforts to meet its obligations. 
 
e.  Develop on-the-job training opportunities and/or participate in training programs for 
the area which expressly include minorities and women, including upgrading programs 
and apprenticeship and trainee programs relevant to the Contractor's employment 
needs, especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under 7b 
above. 
 
f.  Disseminate the Contractor's EEO policy by providing notice of the policy to unions 
and training programs and requesting their cooperation in assisting the Contractor in 
meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc., 
by specific review of the policy with all management personnel and with all minority and 
female employees at least once a year, and by posting the Contractor’s EEO policy on 
bulletin boards accessible to all employees at each location where construction work is 
performed. 
 
g.  Review, at least annually, the company's EEO policy and affirmative action 
obligations under these specifications with all employees having any responsibility for 
hiring, assignment, layoff, termination or other employment decisions including specific 
review of these items with on-site supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initiation of construction work at any job site.  A 
written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject 
manner. 
 
h.  Disseminate the Contractor's EEO policy externally by including it in any advertising 
in the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 
 
i.  Direct its recruitment efforts, both oral and written, to minority, female and community 
organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above, describing 
the openings, screening procedures, and tests to be used in the selection process. 
 
j.  Encourage present minority and female employees to recruit other minority persons 
and women and, where reasonable, provide after school, summer and vacation 
employment to minority and female youth both on the site and in other areas of a 
Contractor's work force. 
 
k.  Validate all tests and other selection requirements where there is an obligation to do 
so under 41 CFR Part 60-3. 
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l.  Conduct, at least annually, an inventory and evaluation at least of all minority and 
female employees for promotional opportunities and encourage these employees to 
seek or to prepare for, through appropriate training, etc., such opportunities. 
 
m.  Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications are being carried out. 
 
n.  Ensure that all facilities and Contractor’s activities are non-segregated except that 
separate or single-user toilet and necessary changing facilities shall be provided to 
assure privacy between the sexes. 
 
o.  Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 
 
p.  Conduct a review, at least annually, of all supervisor’s adherence to and performance 
under the Contractor's EEO policies and affirmative action obligations. 

 
8.  Contractors are encouraged to participate in voluntary associations which assist in 
fulfilling one or more of their affirmative action obligations (7a through 7p).  The efforts of a 
contractor association, joint contractor union, contractor-community; or other similar group 
of which the Contractor is a member and participant, may be asserted as fulfilling any one 
or more of its obligations under 7a through 7p of these specifications provided that the 
Contractor actively participates in the group, makes every effort to assure that the group 
has a positive impact on the employment of minorities and women in the industry, ensures 
that the concrete benefits of the program are reflected in the Contractor's minority and 
female work force participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness 
of actions taken on behalf of the Contractor.  The obligation to comply, however, is the 
Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the 
Contractor's noncompliance. 
 
9.  A single goal for minorities and a separate single goal for women have been 
established.  The Contractor, however, is required to provide equal employment opportunity 
and to take affirmative action for all minority groups, both male and female, and all women, 
both minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, even though the Contractor has achieved its goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of women 
is underutilized). 
 
10.  The Contractor shall not use the goals and timetables or affirmative action standards to 
discriminate against any person because of race, color, religion, sex or national origin. 
 
11.  The Contractor shall not enter into any subcontract with any person or firm debarred 
from Government contracts pursuant to Executive Order 11246. 
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12.  The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementing regulations, by the Office of Federal 
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 
 
13.  The Contractor, in fulfilling its obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.8. 
 
14.  The contractor will designate an EEO Officer who will have the responsibility for and 
must be capable of effectively administering and promoting an active contractor program of 
EEO and who must be assigned adequate authority and responsibility to do so.  
Additionally, the contractor EEO Officer shall ensure that the company EEO policy is being 
carried out, to submit reports relating to the specifications hereof as may be required by the 
Agency and to keep records.  Records shall at least include for each employee the name, 
address, telephone numbers, construction trade, union affiliation if any, employee 
identification number when assigned, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked 
per week in the indicated trade, rate of pay, and locations at which the work was performed.  
Records shall be maintained in an easily understandable and retrievable form; however, to 
the degree that existing records satisfy this requirement, Contractors shall not be required 
to maintain separate records. 
 
15.  Nothing herein provided shall be construed as a limitation upon the application of other 
laws, which establish different standards of compliance, or upon the application of 
requirements for the hiring of local or other area residents (e.g., those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant Program). 
 
16.  The Office of Federal Contract Compliance Programs (OFCCP) may conduct 
compliance evaluations to determine if the contractor maintains nondiscriminatory hiring 
and employment practices and is taking affirmative action to ensure that applicants are 
employed and that employees are placed, trained, upgraded, promoted, and otherwise 
treated during employment without regard to race, color, religion, sex, or national origin.  In 
the event of the contractor's non-compliance with the nondiscrimination clauses of this 
contract or with any of such rules, regulations, or orders, this contract may be canceled, 
terminated or suspended in whole or in part and the contractor may be declared ineligible 
for further Government contracts in accordance with procedures authorized in Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law. 
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EQUAL EMPLOYMENT OPPORTUNITY PROVISIONS 
 
 
As used in these provisions, "Engineer" means the Chief Engineer of the Oregon Department 
of Transportation acting either directly or through authorized representatives.  "Good Faith 
Efforts" means "affirmative action measures designed to implement the established 
objectives of an Affirmative Action Plan" 23 CFR 230.407(o). 
 
Section 140 of Title 23, United States Code, EQUAL EMPLOYMENT OPPORTUNITY, as in 
effect on May 1, 1982, is incorporated by this reference and made a part of these provisions. 
 
 
 

Written Notification 
 
The Contractor shall provide to the Engineer within two weeks of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the Contract resulting 
from this solicitation written notification with the following information:  the name, address and 
telephone number of the Subcontractor; employer identification number; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and 
the geographical area in which the subcontract is to be performed. 
 
The Contractor shall provide immediate written notification to the Engineer when (1) the union 
or unions with which the Contractor has a collective bargaining agreement has not referred 
to the Contractor minorities or women that the Contractor sent to the union, or (2) the 
Contractor has other information that the union referral process has impeded the Contractor's 
efforts to meet its equal opportunity obligations.  This is in addition to the notification required 
in item 7d in the "On-Site Workforce Affirmative Action Requirements for Women and 
Minorities on Federal-Aid Contracts". 
 
 
 

Monthly Report 
 
The Contractor and each Subcontractor (on contracts that require certified payrolls) shall 
submit each month to the Engineer a "Monthly Employment Utilization Report" (Form 
731-0668).  The electronic form is available at: 
 

https://www.oregon.gov/ODOT/Business/OCR/Pages/Forms.aspx 
 
 
 

Annual Report 
 
Each July for the duration of the Project, each Contractor and Subcontractor shall submit 
Form FHWA-1391.  This report shall be sent directly to the ODOT Office of Equity and Civil 
Rights. 
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PURSUANT TO 23 CFR PART 230, SUBPART D, THE STATE HIGHWAY AGENCY HAS 
A RESPONSIBILITY TO ASSURE COMPLIANCE BY CONTRACTORS WITH THE 
REQUIREMENTS OF FEDERAL-AID CONSTRUCTION CONTRACTS, 23 CFR 230.405(b).  
THEREFORE, THE STATE HIGHWAY AGENCY HAS THE FOLLOWING OBLIGATIONS 
CONCERNING MONITORING AND COMPLIANCE, INCLUDING SHOW CAUSE NOTICE 
REQUIREMENTS. 
 
 
 

Monitoring and Compliance 
 
The Agency will maintain a vigorous monitoring process to ensure nondiscrimination and 
affirmative action on all federally funded Projects.  Monitoring shall include at a minimum, 
monthly meetings to review the "Monthly Employment Utilization Report" (Form 731-0668) 
with the Contractor's Equal Employment Opportunity (EEO) Officer and quarterly reviews of 
the Contractor's Good Faith Efforts as outlined in FHWA 1273. 
 
The Agency shall determine the Contractor's compliance with equal opportunity requirements 
including: 
 

• Non-discrimination in selection and retention of subcontractors, material suppliers 
and vendors; 

• Maintenance of non-segregated facilities; 
• Adequate representation and utilization of minorities and women (by craft and trade) 

in the Contractor's workforce; 
• Good Faith Efforts in meeting on-the-job training and training special provisions 

contained in FHWA 1273; 
• Fair treatment in all terms and conditions of employment; and, 
• Adherence (where applicable) to Indian preference provisions. 

 
If the Agency or the FHWA becomes aware of any possible violations of Executive 
Order 11246 or 41 CFR 60, each has the authority and the responsibility to notify the Office 
of Federal Contract Compliance Programs.  The Contractor has the responsibility either to 
meet all the craft goals set forth in the applicable "Covered Area" of "On-Site Workforce 
Affirmative Action Requirements for Women and Minorities on Federal-Aid Contracts" or 
demonstrate Good Faith Efforts to meet these goals (as specified in paragraphs 7a through 
7p of the "On-Site Workforce Affirmative Action Requirements for Women and Minorities on 
Federal-Aid Contracts"). 
 
 
 

Show Cause Notice 
 
If an investigation or review reveals that a Contractor or Subcontractor has not complied with 
these EEO Provisions, the Agency shall issue a Show Cause Notice to initiate efforts to bring 
the Contractor or Subcontractor into compliance.  This written notice shall state the 
deficiencies found during the review, and shall advise the Contractor or Subcontractor to 
show cause within 30 Calendar Days why the Agency shall not impose administrative 
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sanctions.  The Contractor or Subcontractor must then show good cause or must provide an 
acceptable agreement for corrective action within 30 Calendar Days. 
 
If the Contractor or Subcontractor does not provide this information by the end of the 
30 Calendar Days, the Engineer shall withhold all project progress payments in process as 
of the date the Show Cause Notice was issued and will continue to withhold project progress 
payments until the Contractor or Subcontractor responds in an acceptable manner.  If the 
Contractor or Subcontractor fails to meet the conditions of the corrective action agreement, 
no further Show Cause Notice is required; the Agency shall immediately initiate enforcement 
proceedings. 
 
If a Contractor's prequalification certification is revoked or disqualified because the Contractor 
has been found on at least two occasions to be in breach of these EEO Provisions of 
Federal-Aid highway construction contracts, the Contractor must be determined to be in 
compliance with these EEO Provisions prior to the Contractor's prequalification certificate 
being reinstated. 
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SUSPENSION OF DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
REQUIREMENTS EFFECTIVE 10/03/2025 

 
 
In accordance with the Interim Final Rule, effective October 3, 2025 and published at 90 Fed 
Reg 47,969 (2025), modifying the certification, compliance and reporting requirements of the 
Disadvantaged Business Enterprise program (DBE IFR), ODOT’s DBE requirements that 
were applicable to federally funded projects  prior to the 10/03/2025 effective date of the rule   
are no longer in effect, and the associated DBE contractual requirements have been 
suspended pending implementation of the DBE IFR.  Contractor will cooperate in processing 
any contractual revisions ODOT deems necessary or appropriate to effectuate the updated 
DBE Program requirements that may result from the DBE IFR implementation. 
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PROJECT WAGE RATES 
 
 
 
Applicable Wages - The following federal prevailing wage rates and the State prevailing 
wage rates (including any wage rate determinations, modifications, or amendments), last 
published prior to Bid Opening apply to this Project and will be incorporated into the Contract: 
 

(1)  U.S. Department of Labor (USDOL), "General Wage Determinations Issued under 
the Davis-Bacon and Related Acts: Oregon Highway Construction Projects", and 
 
(2)  Oregon Bureau of Labor and Industries (BOLI), "Prevailing Wage Rates For Public 
Works Contracts". 

 
Wage Rates are Subject to Change - Modifications or amendments to the Davis-Bacon and 
BOLI wage rates applicable to this Project may occur any time before Bid Opening. Bidders 
are responsible to monitor the USDOL website, BOLI website, and the ODOT web page for 
modifications and amendments up until Bid Opening. 
 
Wage Rates are Internet-Accessible - Contractor may access the Davis-Bacon/BOLI 
Combined Prevailing Wage Rates, on the table provided by Bid Opening Date on the web 
page located at: 
 

https://www.oregon.gov/ODOT/Business/Pages/Project-Wages.aspx 
 
Covered Occupations – The BOLI publication titled “Definitions of Covered Occupations” 
last published prior to bid opening applies to this project and is located at: 
 

https://www.oregon.gov/boli/employers/pages/occupational-definitions.aspx 
 



 

 

 



09-01-23 [5] 
SP00082_PREFACE_5-6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Blank Page 
  



09-01-23 [6] 
SP00082_PREFACE_5-6 

SPECIAL PROVISIONS 
 
 
Subject to such revision as may be made in accordance with provisions stated in the 
Preface hereto, the provisions stated on the sheets inserted between pages [6] and [7] 
hereof are the Special Provisions which will be incorporated in and made a part of any 
Contract that may be awarded for the Work on the basis of a Bid received at the time and 
places stated herein under the headings "Description of Work" and "Time and Places of 
Receiving Bids (Bid Closing)". 



 

 

 
OREGON DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISIONS 

 
FOR 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature 

    

I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for HAZMAT.  
Modified Special Provisions were prepared by me or under my 
supervision. 
 
 
Section 00294 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

2026.08.14 
09:21:33 -07'00'

SP_K23162_POR_BM.pdf   1 8/14/2026   10:57:16 AM





 

 

OREGON DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISIONS 
 

FOR 
 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for Roadway.  
Modified Special Provisions were prepared by me or under my 
supervision. 
 
 
Sections 00280, 00310, 00320, 00330, 00331, 00390, 
00440, 00442, 00640, 00730, 00744, 00749, 00810,  
01030, 02010, 02020, 02030, 02110, 02320, 02630, 
02820, 03020 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

Date: 2026.07.23 
14:03:18 -07'00'

SP_K23162_POR_CZ.pdf   1 8/14/2026   8:48:01 AM





 

 

 
OREGON DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISIONS 

 
FOR 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature 

    

I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for Temporary 
Traffic Control.  Modified Special Provisions were prepared by me 
or under my supervision. 
 
 
Sections 00220, 00221, 00222, 00223, 00224, 00225, 
02110, 02910 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

2026.09.10 15:15:54 
-07'00'





 

 

 
 

 
OREGON DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISIONS 

 
FOR 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature 

    

I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for Survey.  
Modified Special Provisions were prepared by me or under my 
supervision. 
 
 
Section 00305 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

2026.07.28 
11:06:33 -07'00'

SP_K23162_POR_JW.pdf   1 8/14/2026   8:48:34 AM





 

 

 
OREGON DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISIONS 

 
FOR 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature 

    
    

I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for Temporary 
Water Management.  Modified Special Provisions were prepared 
by me or under my supervision. 
 
 
Section 00245, 01012, 01030,  02320, 03020 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

2026.07.28 
10:37:08 -07'00'

SP_K23162_POR_RC.pdf   1 8/14/2026   8:48:41 AM





 

 

 
OREGON DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISIONS 

 
FOR 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature 

    

I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for Bridge.  Modified 
Special Provisions were prepared by me or under my supervision. 
 
 
Sections 00253, 00350, 00430, 00501, 00504, 00510, 
00512, 00530, 00540, 00550, 00560, 00582, 00587, 
00592, 02001, 02010, 02050, 02210, 02320, 02410, 
02415, 02420, 02440, 02510, 02515, 02530, 02560, 
02570, 02571, 02610, 02630, 02690, 02810, 03010 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

2026.07.29
07:34:23-07'00'

SP_K23162_POR_RG.pdf   1 8/14/2026   8:49:53 AM





 

 

 
OREGON DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISIONS 

 
FOR 

 
 

Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

 
 

PROFESSIONAL OF RECORD CERTIFICATION: 
 

Seal w/signature 

    

I certify the Special Provision Section(s) listed below are 
applicable to the design for the subject project for Permanent 
Traffic Control.  Modified Special Provisions were prepared by me 
or under my supervision. 
 
 
Sections 00840, 00850, 00866, 00867, 00905, 00910, 
00940, 02110, 02190, 02910 
 

 FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST 
 

2026.07.28 
13:24:52 -07'00'

SP_K23162_POR_SP.pdf   1 8/14/2026   8:49:59 AM
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SPECIAL PROVISIONS 
 

WORK TO BE DONE 

 
 
The Work to be done under this Contract consists of the following: 
 

1.  Install temporary traffic control. 
2.  Construct bridge. 
3.  Install asphalt concrete paving.  
4.  Install guardrail.  
5.  Perform additional and Incidental Work as called for by the Specifications and Plans. 

 
 

APPLICABLE SPECIFICATIONS 
 
 
The Specifications that are applicable to the Work on this Project is the 2024 edition of the 
"Oregon Standard Specifications for Construction", as modified by these Special Provisions. 
All Sections in Part 00100 apply, whether or not modified or referenced in the Special 
Provisions. 
 
All number references in these Special Provisions shall be understood to refer to the Sections 
and subsections of the Standard Specifications bearing like numbers and to Sections and 
subsections contained in these Special Provisions in their entirety.  
 
 

CLASS OF PROJECT 
 
 
This is a Federal-Aid Project. 
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SECTION 00110 - ORGANIZATION, CONVENTIONS, ABBREVIATIONS AND 
DEFINITIONS 

 
 
Comply with Section 00110 of the Standard Specifications modified as follows: 
 
00110.05(e)  Reference to Websites - Add the following bullet list to the end of this 
subsection: 
 

• AASHTOWare Project TM 

 www.oregon.gov/odot/Construction/Pages/AW-Construction.aspx 

 
• American Traffic Safety Services Association (ATSSA) 

 www.atssa.com 
 

• BidExpress 

 www.bidx.com 
 

• EquipmentWatch 

 www.equipmentwatch.com 

 
• ODOT Construction Section 

 www.oregon.gov/odot/construction/pages/index.aspx 
 

• ODOT Construction Section - Qualified Products List (QPL) 

 www.oregon.gov/ODOT/Construction/Pages/Qualified-Products.aspx 
 

• ODOT Construction Surveying Manual for Contractors 

  www.oregon.gov/ODOT/ETA/Documents_Geometronics/Construction-Survey-
Manual-Contractors.pdf 

 
• ODOT Electronic Bidding Information Distribution System (eBids) 

(Also referred to as ODOT eBids website) 

  https://ecmnet.odot.state.or.us/ebidse 

 
• ODOT Environmental Product Declaration 

https://www.oregon.gov/odot/Construction/Pages/Environmental-Product-
Declarations.aspx 

 
• ODOT Estimating 

 www.oregon.gov/ODOT/Business/Pages/Steel.aspx 
 

• ODOT Oregon Trucking Online - "Highway Restriction Notice - Size and/or Weight" 
(Form No. 734-2357) 

http://www.oregon.gov/odot/Construction/Pages/AW-Construction.aspx
https://www.oregon.gov/odot/Construction/Pages/Environmental-Product-Declarations.aspx
https://www.oregon.gov/odot/Construction/Pages/Environmental-Product-Declarations.aspx
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 https://www.oregon.gov/odot/Forms/2ODOT/7342357.pdf 
 

• ODOT Procurement Office - Conflict of Interest Guidelines and Disclosure Forms 

 www.oregon.gov/ODOT/Business/Procurement/Pages/PSK.aspx 
 

• ODOT Procurement Office - Construction Contracts Unit Notice of Intent 

 www.oregon.gov/ODOT/Business/Procurement/Pages/NOI.aspx 
 

• ODOT Procurement Office - Construction Contracts Unit prequalification forms 

 www.oregon.gov/odot/business/procurement/pages/bid_award.aspx 
 

• ODOT Traffic Control Plans Unit 

 www.oregon.gov/ODOT/Engineering/Pages/Work-Zone.aspx 
 

• ODOT Traffic Standards 

 www.oregon.gov/ODOT/Engineering/Pages/Signals.aspx 

 
• Oregon Legislative Counsel 

 www.oregonlegislature.gov/lc 

 
• Oregon Secretary of State: State Archives 

 sos.oregon.gov/archives/Pages/default.aspx 
 
00110.10  Abbreviations – Add the following paragraph to the end of this subsection: 
 
EPD – Environmental Product Declaration 
 
PCD - Pedestrian Channelizing Device 
 
Delete the following paragraph: 
 
DBE – Disadvantaged Business Enterprise  
 
00110.20  Definitions – Add the following paragraphs to the end of this subsection: 
 
Environmental Product Declaration - An environmental declaration providing 
environmental data using predetermined parameters and, where relevant, additional 
environmental information. ISO 14025 refers to these as Type III Environmental Declarations. 
 
Materially Unbalanced Bid - A Bid which generates a reasonable doubt that Award to the 
Bidder submitting a Mathematically Unbalanced Bid will result in the lowest ultimate cost to 
the Agency. 
 
Mathematically Unbalanced Bid - A Bid containing lump sum or unit Pay Items (bid items) 
which do not reflect reasonable actual costs plus a reasonable proportionate share of the 
Bidder's anticipated profit, overhead costs and other indirect costs. 
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Pedestrian Accessible Route - An area for the use of pedestrians to navigate along 
sidewalks, driveways, curb ramps, crossings, and pedestrian facilities. 
 
Pedestrian Channelizing Device - Devices used for channelizing pedestrians along a 
Temporary Pedestrian Accessible Route. 
 
 

SECTION 00120 - BIDDING REQUIREMENTS AND PROCEDURES 

 
 
Comply with Section 00120 of the Standard Specifications modified as follows: 
 
00120.00  Prequalification of Bidders – Add the following bullet to the end of the bullet list: 
 

• If delivered by electronic mail, the application shall be sent to: 
 

ODOTProcurementOfficeConstruction@odot.oregon.gov 
 
Replace the bullet that begins “If delivered by mail…” with the following bullet: 
 

• If delivered by mail or parcel delivery service, the application shall be sent to: 
 
Oregon Department of Transportation 
Procurement Construction Contracts, MS #33 
355 Capitol Street NE 
Salem, OR 97301 

 
00120.01  General Bidding Requirements - Replace the paragraph that begins “If the 
Bidder submits the Bid…” with the following paragraph: 
 
If the Bidder submits the Bid electronically through BidExpress® as a joint venture, in addition 
to the joint venture signing with the digital signature and unique ID for the joint venture, the 
Bidder must also submit the signature pages from the Bid Booklet signed by each member 
of the joint venture, together with a statement the Bidder adds above or with the signatures 
as follows: “The following joint venture member signatures are for the Bid for the [Insert 
Project Name] Project submitted by the joint venture through BidExpress®. The signatures 
are on behalf of each joint venture member and the joint venture and also confirm that the 
signatory in BidExpress® was authorized to submit the Bid on behalf of the joint venture.” 
The Bidder must also email .pdf copies of the signature pages showing the signatures of the 
joint venture members with the required statement which must be received by BJ McCartney, 
Construction Contracts Manager, at the ODOT Procurement Office at: 
ODOTProcurementOfficeConstruction@odot.oregon.gov before the Closing date and time 
for the Bid. The signature pages with the original signatures must also be mailed or delivered 
to and received by BJ McCartney, Construction Contracts Manager, at the address given in 
the Bid Book as a condition of Award. 
 
00120.05  Request for Plans, Special Provisions, and Bid Booklets - Add the following 
to the end of this subsection: 
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The Plans, which are applicable to the Work to be performed under the Contract, bear title 
and date as follows: 
 

"Grading, Structures & Paving 
Wolf Creek (Lower Grave Creek Rd) Bridge Project 

Lower Grave Creek Rd. 
Josephine County 

October 2026" 
 
00120.10  Bid Booklet – Replace the bullet that begins “Appendix, which includes…” with 
the following bullet: 
 

• Appendix, which includes required time-sensitive forms, sample forms, and other 
informational pages 

 
00120.15  Examination of Work Site and Solicitation Documents; Consideration of 
Conditions to be Encountered - Add the following to the end of this subsection: 
 
Certain Specifications included in the Project require additional experience or personnel 
qualifications. Refer to the subsection requirements that may affect bidding considerations, 
including but not limited to the following: 
 
 Subsection Title 
  
 00294.30  Personnel Qualifications 
 00350.30   Personnel Qualifications 
 00512.30  Personnel Qualifications 
 00592.30  Personnel Qualifications 
 01030.30  Personnel Qualifications 
 
00120.40(b)  Bidding Considerations – Add the following to the end of the list: 
 
 00160.20(d) Build America Buy America Act Requirements 
 
00120.40(f)  Disclosure of First-Tier Subcontractors – Replace the paragraph beginning 
“If no subcontracts subject to the above…” with the following paragraph: 
 
If no subcontracts subject to the above disclosure requirements are anticipated, a Bidder 
shall so indicate by entering "NONE" or by filling in the appropriate check box. For each 
Subcontractor listed, Bidders shall provide all requested information. Failure to submit a form 
or submission of a form that does not include the information required by ORS 279C.370 for 
each Subcontractor listed, specifically the name of each Subcontractor, the dollar amount of 
each subcontract and the category of Work that each Subcontractor will perform, will result 
in the rejection of the Bid. The Agency is not required to determine the accuracy or the 
completeness of the Subcontractor disclosure. See ORS 279C.370 and OAR 731-005-0420. 
 
Replace both of the bullets that begin “Using the form provided on the Agency’s website…” 
with the following bullet: 
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• Using the fillable form provided on the Agency's website, identified in the Bid Booklet 
on the ODOT eBIDS website, filling the form out and submitting the completed form via 
email to the email address given in the paper Bid Booklet. 

 
00120.70  Rejection of Nonresponsive Bids - Delete the bullet that begins “The Bidder has 
not complied with the DBE…”. 
 
Add the following bullet to the end of the bullet list: 
 

• The Bid is found to be Mathematically Unbalanced and Materially Unbalanced. 
 
 

SECTION 00130 - AWARD AND EXECUTION OF CONTRACT 

 
 
Comply with Section 00130 of the Standard Specifications modified as follows: 
 
00130.00  Consideration of Bids - Replace the paragraph that begins “The Agency 
reserves…” with the following paragraph: 
 
The Agency reserves the right to waive minor informalities and irregularities, seek clarification 
of any Bid or response that, in its sole discretion, it deems necessary or advisable, and to 
reject any Bids for irregularities under 00120.70 or all bids for good cause after finding that it 
is in the public interest to do so (ORS 279C.395). The Agency may correct obvious clerical 
errors, when the correct information can be determined from the face of the documents, if it 
finds that the best interest of the Agency and the public will be served thereby. 
 
00130.40  Contract Submittals - Add the following paragraph to the end of this subsection: 
 
The Agency, in its sole discretion, may require execution of documents identified in 
subsections (a), (b) and (c) with a form of electronic signature (including but not limited to 
sealing and signing) acceptable to the Agency. 
 
00130.40(c)  Workers' Compensation – Replace this subsection, except for the subsection 
number and title, with the following: 
 
To certify compliance with the workers' compensation insurance coverage required by 
00170.61(a) and 00170.70(e), the successful Bidder shall complete and sign the 
"Certification of Workers' Compensation Coverage" form bound in the Contract booklet. 
 
00130.50  Execution of Contract and Bonds - Add the following paragraph to the end of 
this subsection: 
 
The Agency, in its sole discretion, may require execution of documents identified in 
subsection (a) with a form of electronic signature (including but not limited to sealing and 
signing) acceptable to the Agency. 
 
00130.80 Project Site Restriction - Replace the paragraph that begins “Until the Agency 
sends the Contractor …” with the following paragraph: 
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Until the Agency sends the Contractor written Notice to Proceed with the Work, and the 
Contractor has filed the public works bonds required in 00170.65(b), the Contractor shall 
not go onto the Project Site on which the Work is to be done, nor move Materials, 
Equipment, or workers onto that Project Site. 
 
 

SECTION 00140 - SCOPE OF WORK 

 
 
Comply with Section 00140 of the Standard Specifications. 
 
 

SECTION 00150 - CONTROL OF WORK 

 
 
Comply with Section 00150 of the Standard Specifications modified as follows: 
 
00150.15(b)  Agency’s Responsibilities - Replace this subsection, except for the 
subsection number and title, with the following: 
 
The Engineer will perform the Agency responsibilities described in the Construction 
Surveying Manual for Contractors, Chapter 1.5 (see Section 00305). 
 
00150.15(c)  Contractor’s Responsibilities - Replace this subsection, except for the 
subsection number and title, with the following: 
 
The Contractor shall perform the Contractor responsibilities described in the Construction 
Surveying Manual for Contractors, Chapter 1.6 (see Section 00305). 
 
The Contractor shall perform slope staking including intersections and set stakes defining 
limits for clearing which approximate Right-of-Way and easements. 
 
00150.30  Delivery of Notices - Replace the paragraph and bullets that begin “Following 
Notice to Proceed, all notices and other documents submitted…” with the following paragraph 
and bullets: 
 
Following Notice to Proceed, all notices and other documents submitted to the Contractor by 
the Engineer, or to the Engineer by the Contractor, electronically under 00170.08 or 
00170.09: 
 

• If recorded in Doc Express® or AASHTOWare ProjectTM as received before 5:00 p.m. 
PST on a business day it shall be considered as received on the business day on which 
it was actually received in Doc Express® or AASHTOWare ProjectTM. 

• If recorded in Doc Express® or AASHTOWare ProjectTM as received on a non-business 
day, or after 5:00 p.m. PST on a business day, it shall be considered as received at 
8:00 a.m. PST on the next business day. 
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00150.50(c)  Contractor’s Responsibilities – Replace the bullet that begins “In addition to 
the notification required…” with the following bullet: 
 

• In addition to the notification required in OAR 952-001-0090(7), notify the Engineer and 
the Utility as soon as the Contractor discovers any previously unknown Utility conflicts 
or issues. Contrary to the OAR, stop excavating until directed by the Engineer and allow 
the Utility a minimum of two weeks to relocate or resolve the previously unknown Utility 
issues; and 

 
Add the following subsection: 
 
00150.50(g)  Utility Information (Anticipated Relocations): 
 
The organizations list in Table 00150-2 may be adjusting Utilities within the limits of the 
Project during the period of the Contract with relocation Work estimated to be completed by 
the following dates and times: 
 

Table 00150-2 
 

Subsection Utility 

Contact Person's Name, 
Address, 
Email, 

(and) Phone Number (and 
Work Order Number) 

Estimated 
Completion 

Date 

00150.50(g)(1) Pacific Power Ben Maue 
1420 Williams Highway 
Grants Pass, OR 97527 
Ben.Maue@pacificorp.com 
(541) 955-7920 

During Construction 

 
The Contractor shall contact the Engineer to view the approved utility relocation Plans. 
 
The Contractor shall notify, in writing, the Utilities listed above, with a copy to the Engineer, 
at least 14 Calendar Days before beginning Work on the Project. Utilities may require an on-
site observer, at no cost to the Contractor. 

 
(1)  Pacific Power - "Power Supplier": 
 
The Contractor shall notify the Power Supplier(s) in writing, with a copy to the Engineer, 
at least 14 Calendar Days before beginning Work within 10 feet of the power line(s). 
 
The Contractor shall notify the Power Supplier in writing, with a copy to the Engineer, 
90 Calendar Days before the Contractor is scheduled to begin performing any bridge 
construction activities within the project limits. After the Power Supplier receives the 
notification, the Contractor shall then allow the Power Supplier 90 Calendar Days to 
schedule and complete the relocation and adjustment work before the Contractor begins 
performing any bridge construction activities within the project limits. 
 
Energized power lines overhang portions of the Work with a minimum vertical clearance 
of 18 feet. The Contractor shall maintain at least 10 feet of safety clearance. Exceptions 
require written approval from the Power Supplier(s) and may require an on-site safety 

mailto:Ben.Maue@pacificorp.com
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watcher, at no cost to the Contractor. The Contractor shall provide the Engineer a copy of 
the written approval of exception before beginning work. 
 
The Contractor shall coordinate with the Power Supplier(s) to perform Work within 10 feet 
of the aerial power line during the project duration when the Power Supplier(s) cannot de 
energize the power facility. 

 
00150.60(a)  Load and Speed Restrictions for Construction Vehicles and Equipment - 
Add the following bullet to the end of the bullet list: 
 

• The Contractor shall restrict the combined weights of construction vehicles, Equipment, 
and Materials on Bridges according to 00220.45. 

 
 

SECTION 00160 - SOURCE OF MATERIALS 

 
 
Comply with Section 00160 of the Standard Specifications modified as follows: 
 
00160.01(a)  All Materials - Replace the paragraph that begins “The Contractor shall 
identify…” with the following paragraph: 
 
When the estimated value is over $10,000, the Contractor shall submit a copy of the materials 
purchase order or supply agreement. 
 
Delete the paragraph that begins “For this purpose…”. 
 
00160.05  Qualified Products List (QPL) - Replace this subsection, except for the 
subsection number and title, with the following: 
 
The QPL is a listing of manufactured products available on the market (shelf items) that 
ODOT has evaluated and found suitable for a specified use in highway construction. The 
QPL is available from ODOT's Construction Section website (see 00110.05(e)). 
 
The most current version of the QPL on ODOT's Construction Section website at the time of 
Advertisement is the version in effect for the Project. When the Contract specifies the use of 
the QPL, unless specified as the subject of an exemption per ORS 279C.345, the Agency 
may approve for use a product qualified for inclusion in a later edition of the QPL, or other 
equivalent product that meets the requirements of the QPL, following the Standard Guidelines 
for Product Review, if the Agency finds the product acceptable for use on the Project. 
 
Use of listed products shall be restricted to the category of use for which they are listed. The 
Contractor shall install all products as recommended by the manufacturer. The Contractor 
shall replace qualified products not conforming to Specifications or not properly handled or 
installed at no additional cost to the Agency. 
 
00160.20(a)  Buy America - Replace this subsection, except for the subsection number and 
title, with the following: 
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If $500,000 or more of federal highway funds are involved on the Project, the Contractor shall 
limit the quantity of foreign Materials incorporated into the Work as follows. Section 635.410 
of Title 23, Code of Federal Regulations, and the Intermodal Surface Transportation 
Efficiency Act require that all iron or steel manufacturing processes, including, without 
limitation, the casting of ingots, for iron or steel Materials permanently incorporated into the 
Project shall occur in the United States, unless the cost of foreign-origin iron or steel Materials 
does not exceed one-tenth of one percent (0.1%) of the Contract Amount or $2,500, 
whichever is greater. Buy America requirements apply to any steel or iron component of a 
manufactured product regardless of the overall composition of the manufactured product 
(e.g., Buy America applies to the steel wire mesh or steel reinforcing components of a precast 
reinforced concrete pipe). The Contractor shall not incorporate foreign-origin iron or steel 
Materials in excess of this amount into the Project. All foreign-origin iron or steel Materials 
incorporated in the Project in excess of the amount indicated above shall be removed and 
replaced with domestic iron or steel Materials at the Contractor's expense. For purposes of 
this Specification, the cost of foreign-origin iron or steel Materials shall be the value of the 
iron or steel products as of the date they are delivered to the Project Site. 
 
Manufacturing processes include without limitation the casting of ingots and the application 
of coatings to finished iron or steel products or components. Coatings include epoxy coating, 
galvanizing, painting, and any other coating that protects or enhances the value of the steel 
or iron product or component. The Contractor shall provide the Engineer with a Certificate of 
Materials Origin, on a form furnished by the Engineer, before incorporating any iron or steel 
products into the Project. Unless a Certificate of Materials Origin has been provided to the 
Engineer, the Materials shall be considered of foreign origin. 
 
The Contractor shall retain manufacturers' certificates verifying the origin of all domestic iron 
or steel Materials for 3 years after the date of final payment for the Project, and shall furnish 
copies to the Engineer upon request. 
 
The Contractor shall include this provision in all subcontracts. 
 
00160.20(d)  Build America Buy America Act Requirements – Replace this subsection, 
except for the subsection number and title, with the following: 
 
If federal highway funds are involved on the Project, the Contractor shall comply with the 
Build America Buy America Act and implementing regulations (Infrastructure Investment and 
Jobs Act (“IIJA”), Pub. L. No. 117-58, which includes the Build America, Buy America Act 
(“the Act”). Pub. L. No. 117-58, Sections 70901-70941). 
 
The Build America Buy America Act requirements apply to construction materials and 
manufactured products permanently incorporated in the Project. All construction materials 
and manufactured products permanently incorporated in the Project must be produced in the 
United States. 
 
Construction materials include an article, Material, or supply that is or consists primarily of 
only one of the following, with the standard for the material to be considered ‘‘produced in the 
United States’’: 
 

• Non-ferrous metals - All manufacturing processes, from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 
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• Plastic and polymer-based products (including polyvinylchloride, composite 
building materials, and polymers used in fiber optic cables) - All manufacturing 
processes, from initial combination of constituent plastic or polymer-based inputs, 
or, where applicable, constituent composite materials, until the item is in its final 
form, occurred in the United States. 

• Glass (including optic glass) - All manufacturing processes, from initial batching 
and melting of raw materials through annealing, cooling, and cutting, occurred in the 
United States. 

• Fiber optic cable (including drop cable) - All manufacturing processes, from the 
initial ribboning (if applicable), through buffering, fiber stranding and jacketing, 
occurred in the United States. All manufacturing processes also include the 
standards for glass and optical fiber, but not for non-ferrous metals, plastic and 
polymer-based products, or any others. 

• Optical fiber - All manufacturing processes, from the initial preform fabrication 
stage through the completion of the draw, occurred in the United States. 

• Lumber - All manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

• Drywall - All manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, 
occurred in the United States. 

• Engineered wood - All manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United 
States. 

 
The classification of an article, material, or supply as construction material is based on its 
status at the time it is brought to the work site for incorporation in the Project. In general, the 
work site is the location of the Project at which the construction materials will be incorporated. 
 
FHWA issued a final rule on January 14, 2025 amending FHWA's Buy America regulation to 
terminate FHWA's general waiver for manufactured products and establish Buy America 
requirements for manufactured products with respect to Federal-aid highway projects. 
https://www.federalregister.gov/documents/2025/01/14/2024-31350/buy-america-
requirements-for-manufactured-products 
 
Manufactured products assembled outside the Project Site are also subject to the Build 
America Buy America requirements. Manufactured products means articles, materials, or 
supplies that have been: 

• Processed into a specific form and shape; or 

• Combined with other articles, materials, or supplies to create a product with different 
properties than the individual articles, materials, or supplies. 

 
For manufactured products, the final assembly of the product shall occur within the United 
States for projects obligated on or after October 1, 2025. For projects obligated after October 
1, 2026, the cost of the components of the product that are mined, produced or manufactured 
in the United States shall be more than 55 percent of the total cost of all components of the 
product. 
 

https://www.federalregister.gov/documents/2025/01/14/2024-31350/buy-america-requirements-for-manufactured-products
https://www.federalregister.gov/documents/2025/01/14/2024-31350/buy-america-requirements-for-manufactured-products
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The USDOT issued a Public Interest Waiver for De Minimis Costs and Small Grants. The 
final waiver can be viewed here: 
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-
requirements-for-de-minimis-costs-and-small-grants and this waiver applies to Materials 
covered by the Build America Buy America Act. 
 
The public interest waiver is for manufactured products and construction materials for which: 

• The total value of the non-compliant products (foreign or unknown origin) is no more 
than the lesser of $1,000,000 or 5% of total applicable costs for the project*; or 

• The total amount of Federal financial assistance applied to the project, through 
awards or subawards, is below $500,000. 

 
*The “total value of the non-compliant products” includes construction materials and 
manufactured products only. The “total applicable costs” includes construction 
materials, iron and steel, and manufactured products. The value of materials are the 
actual cost of the materials, not the anticipated cost of materials. Furthermore, this 
bullet does not apply to iron and steel subject to the requirements of 23 U.S.C. 313. 
The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for steel and iron. 
(See 00160.20(a).) 

 
Strict compliance with the Build America, Buy America domestic preferences is required, 
except to the extent the above public interest waiver applies. The Contractor shall not 
incorporate construction materials and manufactured products in excess of this amount into 
the Project. All foreign origin construction materials and manufactured products incorporated 
in the Project in excess of the amount indicated above shall be removed and replaced with 
domestic construction materials at the Contractor's expense. 
 
The Contractor shall provide the Engineer with a Certificate of Materials Origin, on a form 
furnished by the Engineer, before incorporating any applicable construction materials and 
manufactured products into the Project. Unless a Certificate of Materials Origin has been 
provided to the Engineer, the products and Materials shall be considered of foreign origin. 
 
The Contractor shall retain manufacturers' certificates verifying the origin of all applicable 
construction materials and manufactured products for 3 years after the date of final payment 
for the Project, and shall furnish copies to the Engineer upon request. 
 
Iron and steel Materials and manufactured products that are predominately iron or steel are 
subject to 00160.20(a). 
 
The Contractor shall include this provision in all subcontracts. 
 
00160.21  Cargo Preference Act Requirements - Add the following to the end of this 
subsection: 
 
Additional information may be available at the following websites: 
 

https://www.fhwa.dot.gov/construction/cqit/cargo.cfm 

https://www.fhwa.dot.gov/construction/cqit/cargo/qa.cfm. 
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SECTION 00165 - QUALITY OF MATERIALS 

 
 
Comply with Section 00165 of the Standard Specifications modified as follows:  
 
00165.10(b)  Nonfield-Tested Materials – Replace this subsection, except for the 
subsection number and title, with the following: 
 
Nonfield-tested Materials will be accepted according to the ODOT Nonfield Tested Materials 
Acceptance Guide (NTMAG), unless otherwise specified in the Contract. The NTMAG is 
available on the ODOT Construction Section website (see 00110.05(e)). The most current 
version of the NTMAG on the date of Advertisement is the version in effect for the Project. 
 

(1)  Rejections – The inspection at the mill, shop, or precaster of any Material, Work or 
finished members will not prevent subsequent rejection, if later found damaged or 
defective, nor relieve the Contractor of the responsibility to correct or replace the Work at 
no additional cost to the Agency. 
 
(2)  Transport – Do not ship members or piece of fabricated steel or precast member, 
that requires a fabrication inspection report, without the Inspector’s label or marking. 

 
Add the following subsection: 
 
00165.15  AASHTOWareTM – Field-tested Materials and Nonfield-tested Materials will be 
tracked within AASHTOWare ProjectTM for this Project. The acceptance criteria for Materials 
in AASHTOWare ProjectTM can be viewed at the 
https://www.oregon.gov/odot/Business/Pages/AASHTOWare-Project.aspx (see 
00110.05(e)). The most current version of AASHTOWareTM on the date of Advertisement is 
the version in effect for the Project. 
 
00165.20  Materials Specifications and Test Method References - Replace this 
subsection, except for the subsection number and title, with the following: 
 
References to materials specifications and test methods of ODOT, WAQTC, AASHTO, 
ASTM, other governmental agencies, or other recognized organizations mean those officially 
adopted and in current use by the agency or organization on the date of Advertisement. 
 
If there are conflicting references, or if no reference is made to materials specifications, 
sampling and testing frequencies, or test method, the Engineer will resolve any discrepancies 
between these documents in the following orders of precedence: 
 
Field-Tested Materials: 
 

• Contract Change Orders; 

• Special Provisions; 

• ODOT Laboratory Manual of Test Procedures; 

• MFTP;  

• Standard Specifications; and 

https://www.oregon.gov/odot/Business/Pages/AASHTOWare-Project.aspx
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• AASHTOWareTM 
 
Nonfield-Tested Materials: 
 

• Contract Change Orders; 

• Special Provisions; 

• ODOT Laboratory Manual of Test Procedures;  

• Standard Specifications; and 

• AASHTOWareTM 
 
Material test methods: 
 

• ODOT; 

• WAQTC; 

• AASHTO; 

• ASTM; 

• Other recognized national organizations, such as ANSI, AWPA, IMSA, ISSA, and UL; 
and 

• Industry standards in the location where the Work is being performed. 
 
Sampling and testing frequencies: 
 

• Contract Change Orders; 

• Special Provisions; 

• MFTP;  

• Standard Specifications; and 

• AASHTOWareTM. 
 
If the Contractor identifies conflicting references or if no reference is made, the Contractor 
shall immediately request a clarification from the Engineer. 
 
00165.35(d)  Certificate of Origin of Steel Materials - Replace this subsection with the 
following subsection: 
 
00165.35(d)  Certificate of Origin of Steel Materials, Construction Materials, and 
Manufactured Products - When a certificate of material origin is specified, complete the 
form furnished by the Engineer as required by 00160.20. 
 
00165.35(e)  Certificate of Origin of Construction Materials - Delete this subsection. 
 
00165.91  Fabrication Inspection Expenses - Replace the table with the following table: 
 

TABLE 00165-3 
Zone Place of Fabrication Reduction in Payment 

1 All of State of Oregon, and the 
portion of the State of 
Washington within 50 airline 

$0 
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miles of Portland International 
Airport (PDX) 
 

2 Outside of Zone 1, and up to 250 
airline miles of Portland 
International Airport (PDX) 
 

$300 per Calendar Day 

3 Outside of Zone 2, up to 1,000 
airline miles of Portland 
International Airport (PDX). 
 

Round trip coach airfare 
from Portland, Oregon 
plus $300 per Calendar 
Day 
 

4 Outside of Zone 3, or outside of 
the continental United States. 

Round trip coach airfare 
from Portland, Oregon 
plus $500 per Calendar 
Day  

 
 

SECTION 00170 - LEGAL RELATIONS AND RESPONSIBILITIES 

 
 
Comply with Section 00170 of the Standard Specifications modified as follows: 
 
Add the following subsection: 
 
00170.06  Federal-Aid Participation - This Project is to be conducted according to the 
regulations applying to Federal-Aid Highway Projects. 
 
00170.07  Record Requirements - Replace the paragraph that begins "For purposes of this 
Subsection, the term …" with the following paragraph: 
 
For purposes of this Subsection, the term "Contractor" includes the Contractor, all 
Subcontractors, Material Suppliers, and providers of rented operated Equipment (except 
truck drivers), at all tiers, for all subcontracts with first-tier Subcontractors, all subcontracts 
between the first-tier Subcontractors and their Subcontractors and any other lower-tier 
subcontracts, and "Related Entities" as that term is defined in OAR 734-010-0400. The 
Material Suppliers included in this definition are those for Aggregates, asphalt cement 
concrete, Portland cement concrete and the supply and fabrication of structural steel items, 
and Material Suppliers that provide quotes. 
 
00170.07(a)  Records Required - Replace the paragraph that begins "The Contractor shall 
include in its subcontracts …" with the following paragraph: 
 
The Contractor shall include in its subcontracts, purchase orders, and all other written 
agreements, a provision requiring all Subcontractors, Material Suppliers and providers of 
rented operated Equipment (except truck drivers), at all tiers, to comply with 00170.07. The 
Contractor shall also require all Subcontractors, Material Suppliers, and providers of rented 
operated Equipment (except truck drivers), at all tiers, and Related Entities to include in their 
contracts, purchase orders, and all other written agreements, a provision requiring all lower-
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tier Subcontractors, Material Suppliers and providers of rented operated Equipment (except 
truck drivers) to comply with 00170.07. The Material Suppliers to which this applies are those 
for Aggregates, asphalt cement concrete, portland cement concrete and the supply and 
fabrication of structural steel items and Material suppliers that provide Material quotes and 
Related Entities as defined in OAR 734-010-0400. 
 
00170.08  Electronic Document Management - Replace this subsection with the following 
subsection: 
 
00170.08  Electronic Data and Document Management – The requirements of this 
Subsection do not apply to claims. Claims must be submitted on paper documents according 
to Section 00199. 
 
For additional Specifications applicable to AASHTOWare Project™ see 00170.09. 
 
Following Notice to Proceed, the Contractor shall submit all data and documents for this 
Contract to the Agency in an electronic format using Doc Express®, or using AASHTOWare 
Project™ for data and documents as specified in 00170.09. No paper documents, faxes or 
other similar paper methods or media are permitted, unless otherwise allowed or directed by 
the Engineer. The Contractor shall be solely responsible for submitting data and documents 
to the Agency using Doc Express® or AASHTOWare Project™, as applicable, for the 
Contractor and for Subcontractors, Suppliers, vendors and other third parties. Only data and 
documents submitted by the Contractor to the Agency and recorded in Doc Express® or 
AASHTOWare Project™, as applicable, as received will be considered valid and received by 
the Agency. 
 
Following Notice to Proceed, all data and documents for this Contract will be managed in Doc 
Express® or AASHTOWare Project™, as applicable, unless otherwise allowed or directed 
by the Engineer. Following Notice to Proceed, the Contractor shall use Doc Express® or 
AASHTOWare Project™, as applicable, to submit data and documents to the Agency, and 
the Agency will use Doc Express® or AASHTOWare Project™, as applicable, to submit, or 
make available, data and documents to the Contractor. 
 
If authorized to do so, Subcontractors, Suppliers, vendors and other third parties may enter 
data and documents into AASHTOWare Project™, but such data and documents shall not 
be considered submitted to Agency until the Contractor reviews the data or document and 
completes the workflow transition to submit the data or document to the Agency within 
AASHTOWare. Required workflow transitions are defined in the ODOT AASHTOWare 
Project™ User Guide for Construction Contractors for specific data and documents that are 
required to be submitted to the Agency. Completion of required workflow transitions by the 
Contractor will constitute submittal to the Agency. See 00170.09. 
 
Subcontractors, Suppliers, vendors and other third parties shall not be authorized to and shall 
not enter data or documents into Doc Express®. 
 
The Contractor shall comply with naming conventions, drawer structure, and other Doc 
Express® instructions as specified in the ODOT Doc Express® User Guide for Construction 
Contractors, as may be revised from time to time and available from the Engineer. 
Instructions for entry and submittal of data and documents using AASHTOWare Project™ 
are specified in 00170.09. 
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The Contractor shall provide all Subcontractors, Suppliers, vendors, and any other third 
parties receiving payment from the Contractor or any Subcontractor, Supplier, vendor, or any 
other third party, with read-only access to the Doc Express® drawer that contains payment 
documents from the Agency and the Contractor. The Contractor may provide Subcontractors, 
Suppliers, vendors, and any other third parties receiving payment from the Contractor or any 
Subcontractor, Supplier, vendor or other third party with read-only access to other Doc 
Express® drawers at the Contractor’s discretion. The Contractor shall not grant write access 
in Doc Express® to Subcontractors, Suppliers, vendors or any other third parties or their 
respective officers, employees or agents. Additional access requirements and limitations for 
AASHTOWare Project™ are specified in 00170.09. 
 
Data and documents submitted according to this Subsection, from the Agency to the 
Contractor and from the Contractor to the Agency, are official data and documents for the 
Contract and will be accepted as such by both parties. 
 
By submitting data and documents that originate from the Contractor to the Agency using 
Doc Express® or AASHTOWare Project™, as applicable, the Contractor is certifying that the 
data and documents are true and accurate and that if the data or document was required to 
be signed, it has been signed by a person with appropriate authority. By submitting data and 
documents to the Agency using Doc Express® or AASHTOWare Project™, as applicable, 
that originate from a Subcontractor, Supplier, vendor, manufacturer or other third party, the 
Contractor is certifying that the data and documents are a true and complete copy of the data 
and documents the Contractor received, that if the data or document was required to be 
signed, it has been signed, and that the Contractor does not know, nor does it have reason 
to believe, that the data and documents are not true and accurate, are not complete, are not 
what was required, or were signed by a person without appropriate authority. 
 
In the event of a conflict between this Subsection and the Standard Specifications or other 
Special Provisions, this Subsection shall control except for, as applicable, 00170.09 and 
00199.30. 
 
Costs associated with obtaining and maintaining access to Doc Express® and AASHTOWare 
Project™ and the use of Doc Express® and AASHTOWare Project™ are Incidental to 
Mobilization. 
 
Failure to submit data and documents electronically, as required by 00170.08 and 00170.09, 
may result in payments being withheld according to 00195.50. 
 
The Contractor shall be responsible for causing access to Doc Express® (or to notify the 
Agency for AASHTOWare Project™) to be disabled for any Entity or individual that is no 
longer assigned, employed or under contract in relation to the Project or whose access is to 
be disabled due to improper activity. The Contractor’s obligation to disable access applies to 
its own officers, employees and agents and to all Subcontractors, Suppliers, vendors and 
other third parties and their respective officers, employees and agents. 
 
The Agency reserves the right to suspend or disable, or cause to be suspended or disabled, 
the access to Doc Express®, or AASHTOWare Project™, or both, for any Entity or individual 
at any time. 
 
Use and access for Doc Express® and AASHTOWare Project™ are provided “as is”. The 
Agency does not warrant that access to or functioning of Doc Express® or AASHTOWare 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  18 

Project™ will be error free, uninterrupted, or will meet the Contractor’s needs. The Agency is 
not responsible for any damage that may occur due to error, omission, lack of timeliness or 
other malfunction of Doc Express® or AASHTOWare Project™ or their supporting systems. 
The Agency disclaims all liability arising from interference or interruption, viruses, telephone 
faults, malicious damage by anyone, electronic system downtime, overloading of the Internet 
or sites or any cause beyond the control of the Agency. The Agency reserves the right to 
temporarily suspend or cause to be suspended access to Doc Express® or AASHTOWare 
Project™, or both, without notice, because of maintenance, repair or any other reason 
deemed necessary for the proper functioning of Doc Express® or AASHTOWare Project™ 
by the Agency, AASHTO, or Info Tech, Inc. 
 
In no event shall the State of Oregon, the Oregon Transportation Commission or the Agency 
or their respective members, officers, agents and employees be liable for any claims, suits, 
actions, losses, liabilities, damages, costs or expenses, including but not limited to attorney 
fees, of whatsoever nature, resulting from or arising out of the use of Doc Express® or 
AASHTOWare Project™ by the Contractor or Subcontractors, Suppliers, vendors or other 
third parties at any level or their respective officers, employees or agents. 
 
The Contractor’s indemnification, defense and hold harmless obligations under the Contract 
shall apply to the terms, conditions and requirements of 00170.08 and 00170.09 and to the 
use of Doc Express® and AASHTOWare Project™ and the acts, errors and omissions of the 
Contractor, Subcontractors, Suppliers, vendors and other third parties and their respective 
officers, employees and agents respecting access to and use of Doc Express® and 
AASHTOWare Project™. 
 
The terms, conditions and requirements of 00170.08, 00170.09, and 00150.30 shall be 
included in all contracts with all Subcontractors, Suppliers, vendors and other third parties at 
all levels for which access to Doc Express® or AASHTOWare Project™ will or may be 
required. 
 

(a)  User Terms and Conditions - The Contractor shall comply with, shall require its 
officers, employees and agents to comply with, and shall require all Subcontractors, 
Suppliers, vendors and other third parties to comply with and to require their officers, 
employees and agents using or accessing Doc Express® or AASHTOWare Project™, or 
both, as applicable, to comply with 00170.08, 00170.09, and the following User Terms and 
Conditions, all as may be revised from time to time: 
 
As an officer, employee or agent of the Contractor or any Subcontractor, Supplier, vendor 
or other third party, respecting my use of or access to Doc Express®, AASHTOWare 
Project™, or both, I agree to the following, all as may be revised from time to time: 

 
• The terms, conditions and requirements of 00170.08; 

• The terms, conditions and requirements of 00170.09; 

• The Info Tech, Inc. Doc Express® Privacy Policy and Terms of Use and the Digital 
Millennium Copyright Act (DMCA) Policy, accessible from the Doc Express® 
registration site; 

• The AASHTOWare Project™ Privacy Policy and Terms of Use and the Digital 
Millennium Copyright Act (DMCA) Policy, accessible from the AASHTOWare 
Project™ registration site; 
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• The ODOT Doc Express® User Guide for Construction Contractors available from 
the Engineer;  

• The AASHTOWare Project™ Directory available from the Engineer; 

• The ODOT AASHTOWare Project™ User Guide for Construction Contractors 
available from the Engineer; and 

• The following Additional User Terms and Conditions: 
 

My use of and access to Doc Express® or AASHTOWare Project™, or both, as 
applicable, are conditioned on my agreement to and my compliance with the foregoing 
and these Additional User Terms and Conditions. 
 
I may have access to sensitive personnel, business, financial and/or security related 
information (“Confidential Information”) through use of Doc Express® or AASHTOWare 
Project™, and, except to the limited extent necessary to perform my duties, I will 
maintain its confidential status and will not share, publish or disseminate Confidential 
Information or other information obtained through Doc Express® or AASHTOWare 
Project™, without regard to how ODOT may treat any such Confidential Information or 
other information. All information is also subject to the Oregon Public Records law (see 
00170.07(d)). In addition, if I know or have reason to believe any information was 
inadvertently or improperly included in Doc Express® or AASHTOWare Project™, I will 
immediately notify my employer for purposes of notification to the Contractor and the 
Contractor’s notification to ODOT. 
 
I will not access any information, data or documents I am not authorized to use or 
access and I will not browse or otherwise use or access information, data or documents 
that exceed the minimum necessary to perform my duties. 
 
If my authorized use of and access to Doc Express® or AASHTOWare Project™ 
includes entering data and documents (or “read-write” access) into Doc Express® or 
AASHTOWare Project™, I will not enter any data or documents into Doc Express® or 
AASHTOWare Project™ except those I am authorized to enter (or in the case of the 
Contractor, to enter or submit, or both) and are necessary to perform my duties.  
 
I have no expectation of privacy, rights or ownership of anything I may access, create, 
store, send or receive within Doc Express® or AASHTOWare Project™, respecting any 
data or documents, including but not limited to Confidential Information of any individual 
or Entity. For audit or system security purposes, ODOT may monitor and record all 
activity conducted within Doc Express® and AASHTOWare Project™. This includes 
but is not limited to the login identification information, times, dates and duration of 
access, as well as resources, data, or documents accessed. 
 
Unauthorized access or activities that could compromise the systems or Confidential 
Information are strictly prohibited and patterns of unauthorized or unusual activity may 
result in access being immediately disabled, and possible further investigation. 
 
If a breach of these terms and conditions or a security incident occurs, I will immediately 
notify my employer for purposes of notification to the Contractor and the Contractor’s 
notification to ODOT. 
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I will not share my password or other means of access with any other individual or 
Entity. Violation of this restriction or of any of these other Terms and Conditions may 
result in my access being immediately disabled.  
 
I understand that my use of and access to Doc Express® or AASHTOWare Project™, 
or both, as applicable, are conditioned on my relationship to my employer and my 
employer’s relationship to one or more of: ODOT, the Contractor, a Subcontractor, 
Supplier, vendor or other third party, and that if I am no longer so employed, my job 
position or duties no longer require my access to Doc Express® or AASHTOWare 
Project™, or my employer no longer has such relationship, I will immediately cease my 
use of and access to Doc Express® and AASHTOWare Project™ and will immediately 
notify my employer for purposes of notification to the Contractor and the Contractor’s 
notification to ODOT. 
 
(b)  Electronic Submittal Requirements - Unless otherwise allowed or directed by 
the Engineer, all data and documents submitted to the Agency for this Contract that 
require a signature shall be signed by a person with appropriate authority by applying: 
 
• An original handwritten signature to a document and scanning the document into 

PDF format; 

• An electronic signature to a document and converting the document into PDF 
format; 

• A third-party verifiable digital signature to a PDF document; 

• A Doc Express® electronic signature when prompted during submission of the 
document into Doc Express®; or 

• An AASHTOWare Project™ electronic signature when prompted during entry or 
submission of the data or document into AASHTOWare Project™. 

 
Data and documents that require a signature, but do not have a signature according to 
00170.08 or 00170.09, or were signed by a person without appropriate authority, will 
be considered as not received and of no effect. Notice requirements will not be satisfied 
and payments may be withheld for any affected Work items until the required data or 
documents with compliant signatures have been received by the Engineer. 
 
Unless otherwise allowed or directed by the Engineer, all data and documents 
submitted to the Agency for this Contract that do not require a signature shall be 
submitted using Doc Express® or AASHTOWare Project™, as applicable. 
 

Add the following subsection: 
 
00170.09  AASHTOWare Project™ - The requirements of this Subsection do not apply to 
claims. Claims must be submitted on paper documents according to Section 00199. 
 
This subsection applies to data and documents identified in the AASHTOWare Project™ 
Directory (AWD), as data or documents to be managed in AASHTOWare Project™, as may 
be revised from time to time. The AWD is available from the Engineer and can be downloaded 
from the Agency’s AASHTOWare Project™ website (see 00110.05(e)). 
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Following Notice to Proceed, the Contractor, Subcontractors, Suppliers, vendors, and any 
other third parties, shall use AASHTOWare Project™ to enter certain data and upload certain 
documents, as identified in the AWD, for submittal by the Contractor to the Agency. The 
Agency will use AASHTOWare Project™ to submit or make available certain data and 
documents, as identified in the AWD, to the Contractor. 
 
The Contractor, Subcontractors, Suppliers, vendors, and any other third parties authorized 
to enter data and documents into AASHTOWare Project™, shall comply with naming 
conventions, processes and other AASHTOWare Project™ instructions as specified in the 
ODOT AASHTOWare Project™ User Guide for Construction Contractors, as may be revised 
from time to time and available from the Engineer. 
 
Data and documents that are required to be submitted to the Agency using AASHTOWare 
Project™ are identified in the AWD. Data and documents identified in the AWD to be 
submitted using AASHTOWare Project™ that are not submitted as required will be 
considered as not received and of no effect. 
 
Data or documents that are not identified in the AWD as required to be submitted using 
AASHTOWare Project™ shall be submitted according to 00170.08 using DocExpress®, 
unless otherwise specified, allowed or directed by the Engineer.  
 
The Contractor shall coordinate and identify to the Engineer the Subcontractors, Suppliers, 
vendors, and any other third parties requiring access to AASHTOWare Project™ to enter or 
access data or documents. Once identified, the Agency will work with Subcontractors, 
Suppliers, vendors and third parties for access rights in AASHTOWare Project™ per the 
AWD. 
 
See also 00170.08, including but not limited to user terms and conditions and signature 
requirements which also apply to AASHTOWare Project™. 
 
00170.10(g)  Paid Summary Report – Replace this subsection, except for the subsection 
number and title, with the following: 
 
The Contractor shall submit a Paid Summary Report to the Engineer certifying payments 
made to all of its Subcontractors. 
 
The Paid Summary Report shall be completed on the form provided by the Engineer and 
submitted to the Engineer within 20 Calendar Days of receipt of payment from the Agency 
for each month in which payments were made to each Subcontractor.  
 
At the completion of the Project, submit a final Paid Summary Report form that provides the 
total amounts paid to each Subcontractor. 
 
The Contractor shall require each Subcontractor at every tier to comply with the requirement 
to submit a Paid Summary Report within 20 Calendar Days of receipt of payment for Work 
on the Project and submit a final Paid Summary Report that provides the total amounts paid 
to the Subcontractor for its Work under the subcontract at the completion of the Project or 
completion of its Work. 
 
00170.20 Public Works Bond – Delete this subsection. 
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00170.61(a)  Workers’ Compensation - Replace this subsection with the following 
subsection: 
 
00170.61(a)  Workers’ Compensation and Employer’s Liability - The Contractor shall 
provide workers' compensation and employer’s liability coverage for on-the-job injuries as 
required by 00170.70(e). 
 
00170.65 Minimum Wage and Overtime Rates for Public Works Projects – Replace this 
subsection with the following subsection: 
 
00170.65 Requirements for Public Works Projects: 
 

(a) General - The provisions of ORS 279C.800 through ORS 279C.875 and OAR 839-25 
are applicable to this Public Works Project (“Prevailing Wage Rate Provisions”). The 
Contractor, a Subcontractor or other person or Entity Contractor uses in performing all or 
part of the Contract who are required to comply with the Prevailing Wage Rate Provisions 
are collectively referred to as “Covered Employers” for the purposes of 00170.65. Covered 
Employers include employers of workers described in 00170.65(c)(1). “Covered 
Occupation” as used in 00170.65, refers to each occupation defined in the applicable 
Oregon Bureau of Labor and Industry (“BOLI”) publication titled Definitions of Covered 
Occupations for Public Works Contracts in Oregon. 
 
As required by ORS 279C.520, the Contractor shall comply with ORS 652.220 and shall 
not unlawfully discriminate against any of the Contractor’s employees in the payment of 
wages or other compensation for work of comparable character on the basis of an 
employee’s membership in a protected class. “Protected class” means a group of persons 
distinguished by race, color, religion, sex, sexual orientation, national origin, marital status, 
veteran status, disability, or age. The Contractor’s compliance with this provision 
constitutes a material element of the Contract and failure to comply constitutes a material 
breach that entitles the Agency to exercise any remedies available under the Contract, 
including, but not limited to, termination for default. 
 
As required by ORS 279C.520, the Contractor shall not prohibit any of the Contractor's 
employees from discussing the employee's rate of wage, salary, benefits or other 
compensation with another employee or another person and shall not retaliate against an 
employee who discusses the employee’s rate of wage, salary, benefits or other 
compensation with another employee or another person. 
 
(b) Public Works Bond - Before starting Work, Covered Employers shall each file with 
the Construction Contractors Board, and maintain in full force and effect, a separate public 
works bond, in the amount of $30,000 unless otherwise exempt, as required by 
ORS 279C.830(2) and ORS 279C.836. The Contractor shall verify each Covered 
Employer has filed a public works bond before that employer begins work. 
 
(c) Prevailing Wage Requirements - Each Covered Employer must pay its workers on 
the Project in each Covered Occupation not less than the prevailing rate of wage for each 
Covered Occupation as set by BOLI in the applicable version of its publication entitled 
Prevailing Wage Rates for Public Works Contracts. 
 
If the Class of Project is Federal-aid, each Covered Employer must pay its workers on the 
Project in each Covered Occupation not less than the applicable BOLI prevailing wage 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  23 

rate or the federal prevailing wage rate required under the Davis Bacon Act 
(40 U.S.C. 3141 et seq.), whichever is higher. 
 
The Contractor is responsible for investigating local labor conditions. The Agency does 
not imply that labor can be obtained at the minimum hourly wage rates specified in State 
or federal wage rate publications, and no increase in the Contract Amount will be made if 
wage rates paid are more than those listed. 
 
The applicable Project Wage Rates and Definitions of Covered Occupations for Public 
Works Contracts in Oregon are included in the Special Provisions. 

 
(1) Satellite Location Bespoke Work Subject to ORS 279C.800(G) - As required in 
ORS 279C.800(G) and OAR 839-025-0800, Covered Employers include employers of 
workers performing bespoke work at satellite locations when the applicable version of 
the BOLI publication entitled Prevailing Wage Rates for Public Works Contracts has 
expressly made a wage rate applicable to the satellite location bespoke work. 
Contractor must provide the Engineer with written notice of the satellite work that will 
be performed as part of its Consent to Subcontract. If the Covered Employer is not a 
Subcontractor, Contractor must provide the Engineer with a copy of its agreement 
with that Covered Employer prior to that Covered Employer performing any Work on 
the Project. The agreement must meet the requirements of 00170.65(f). 
 
(2) Payroll and Certified Statements - As required in ORS 279C.845, every 
Covered Employer shall submit written certified statements to the Engineer on the 
form prescribed by the Commissioner of BOLI in OAR 839-025-0010 certifying 
compliance with wage payment requirements and accurately setting out the 
Contractor's or Subcontractor's weekly payroll records for each worker employed on 
the Project. If the Class of Project is Federal-aid, in addition to providing the payroll 
information and certified statements required under ORS 279C.845, every Covered 
Employer shall submit written certified statements that also meet the requirements in 
FHWA Form 1273. 
 
The Covered Employers shall preserve the certified statements for a period of 6 years 
from the date of completion of the Contract. 
 
(3) Retainage for Noncompliance with 279C.845: 

 
a. Agency - As required in ORS 279C.845(7) the Agency will retain 25% of any 
amount earned by the Contractor on the Project until the Contractor has filed the 
certified statements required in ORS 279C.845 and in FHWA Form 1273, if the 
Class of Project is Federal-aid. The Agency will pay to the Contractor the amount 
retained within 14 Days after the Contractor files the required certified statements, 
regardless of whether a Subcontractor has failed to file certified statements. 
 
b. Contractor - As required in ORS 279C.845(8) the Contractor shall retain 25% 
of any amount earned by a first-tier Subcontractor on the Project until the first-tier 
Subcontractor has filed with the Agency the certified statements required in 
ORS 279C.845 and in FHWA Form 1273, if the Class of Project is Federal-aid. 
Before paying any amount retained, the Contractor shall verify that the first-tier 
Subcontractor has filed the certified statement. Within 14 Days after the first-tier 
Subcontractor files the required certified statement, the Contractor shall pay the 
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first-tier Subcontractor any amount retained. 
 

(4) Posting Requirements - Every Covered Employer must post the prevailing wage 
rates and notices in accordance with OAR 839-025-0033. 

 
(d) Overtime Requirements - As a condition of the Contract, the Contractor shall 
comply with the pertinent provisions of ORS 279C.520 and ORS 279C.540. If the Class 
of Project is Federal-aid, the Contractor shall comply with the overtime provision 
affording the greatest compensation required under FHWA Form 1273 and ORS 
279C.540. 

 
(1) Maximum Hours of Labor and Overtime Pay - According to ORS 279C.540, no 
person shall be employed to perform Work under this Contract for more than 10 hours 
in any 1 Day, or 40 hours in any 1 week, except in cases of necessity, emergency, or 
where public policy absolutely requires it. In such instances, the Contractor shall pay 
the employee at least time and a half pay: 
 

• For all overtime in excess of 8 hours a day or 40 hours in any 1 week when the 

work week is 5 consecutive days, Monday through Friday; or 

• For all overtime in excess of 10 hours a day or 40 hours in any 1 week when the 

work week is 4 consecutive days, Monday through Friday; and 

• For all Work performed on Saturday and on any legal holiday specified in 

ORS 279C.540. 
 
For additional information on requirements for overtime and establishing a work 
schedule see OAR 839-025-0050 and OAR 839-025-0034. 
 
(2) Notice of Hours of Labor - The Contractor shall give written notice to employees 
of the number of hours per day and days per week the employees may be required to 
work. Provide the notice either at the time of hire or before commencement of work 
on this Contract, or by posting a notice in a location frequented by employees. 
 
(3) Exception - The maximum hours of labor and overtime requirements under 
ORS 279C.540 will not apply to the Contractor's Work under this Contract if the 
Contractor is a party to a collective bargaining agreement in effect with any labor 
organization. For a collective bargaining agreement to be in effect it shall be 
enforceable within the geographic area of the Project, and its terms shall extend to 
workers who are working on the Project (see OAR 839-025-0054). 

 
(e) State Time Limitation on Claim for Overtime - According to ORS 279C.545, any 
worker employed by the Contractor is foreclosed from the right to collect any overtime 
provided in ORS 279C.540 unless a claim for payment is filed with the Contractor within 
90 Days from the completion of the Contract, provided the Contractor posted and 
maintained a circular as specified in this provision. Accordingly, the Contractor shall: 

 

• Cause a circular, clearly printed in boldfaced 12-point type and containing a copy of 

ORS 279C.545, to be posted in a prominent place alongside the door of the 

timekeeper's office or in a similar place that is readily available and freely visible to 
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any or all workers employed to perform Work; and 

• Maintain such circular continuously posted from the inception to the completion of 

the Contract on which workers are or have been employed. 
 

(f) Required Terms for Agreements with Covered Employers - Contractor must have 
agreements with all Covered Employers. For each Covered Employer that is not a 
Subcontractor, the Contractor’s agreement must include: 

 
(1) A clause or condition that if the Contractor fails, neglects, or refuses to make 
payment to the Covered Employer, the Covered Employer may file a complaint with 
the Construction Contractors Board, unless payment is subject to a good-faith dispute 
as defined in ORS 279C.580. 
 
(2) A provision requiring the Covered Employer to have a public works bond filed with 
the Construction Contractors Board before starting Work on the Project, unless 
exempt. 
 
(3) A provision that requires the Covered Employer’s workers on the Project to be 
paid not less than the specified minimum hourly rate of wage. 
 
(4) A provision that requires the Covered Employer to be registered as a vendor in 
OregonBuys, the on-line electronic Automated Oregon Procurement System 
administered by the State’s Department of Administrative Services; and 
 
(5) A clause that requires the Covered Employer to include (1) – (4) in each of the 
Covered Employer’s agreements with other Covered Employers of Workers on the 
Project that are also subject to the requirements of ORS 279C.800 through 
ORS 279C.870. 

 
00170.70(a)  Insurance Coverages - Replace the paragraph that begins “Contractor – The 
Contractor shall…” with the following paragraph: 
 
Contractor - The Contractor shall obtain the insurance specified below prior to the execution 
of the Contract. The Contractor shall maintain the insurance in full force at the Contractor’s 
expense throughout the duration of the Contract and as required by an extended reporting 
period or tail coverage requirements, and all warranty periods that apply. 
 
Replace the paragraph that begins “Insurance Provisions - The Contractor and 
Subcontractor(s), if…” with the following paragraph: 
 
Insurance Provisions - The Contractor and Subcontractor(s), if any, shall obtain insurance 
from insurance companies or entities that are authorized to transact the business of 
insurance and issue coverage in the State and that are acceptable to the Agency.  Insurance 
coverage shall be primary and noncontributory with any other insurance and self-insurance, 
with the exception of Workers’ Compensation/Employer’s Liability. The Contractor, or 
appropriate Subcontractor, but not the Agency, shall pay for all deductibles, self-insurance 
retentions and self-insurance, if any. 
 
Replace the paragraph that begins “Commercial General Liability - The Contractor shall 
provide Commercial…” with the following paragraph: 
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Commercial General Liability - The Contractor shall provide Commercial General Liability 
Insurance written on an occurrence basis and covering the Contractor’s liability for bodily 
injury, property damage, personal and advertising injury, products and completed operations, 
and contractual liability. Coverage may be written in combination with Commercial 
Automobile Liability Insurance with separate limits for Commercial General Liability and 
Commercial Automobile Liability. Combined single limit per occurrence shall not be less than 
the dollar amount specified in the Special Provisions. The annual aggregate limit shall not be 
less than the dollar amount specified in the Special Provisions. The policy shall be endorsed 
to state that the annual aggregate limit of liability shall apply separately to the Contract. 
 
Add the following to the end of this subsection: 
 
The following insurance coverages and dollar amounts are required pursuant to this 
subsection: 
 
 Insurance Combined Single Limit Annual Aggregate 
 Coverages per Occurrence Limit 
 
Commercial General Liability $1,000,000 $2,000,000 
 
Commercial Automobile Liability $1,000,000 (aggregate limit not required) 
 
00170.70(b)  Extended Reporting - Replace the paragraph that begins "The Contractor or 
Subcontractor shall…" with the following paragraph: 
 
The Contractor or Subcontractor shall furnish certification of this extended reporting 
requirement as a condition to receive Third Notification under 00150.90(b) and 00180.50(g). 
 
00170.70(c)  Excess/Umbrella Liability - Replace this subsection, except for the 
subsection number and title, with the following: 
 
A combination of primary and Excess/Umbrella Liability Insurance may be used to meet the 
required minimum limits of insurance. If any Excess/Umbrella Liability policies are in place, 
they must be on a true “following form” or broader coverage basis, with coverage at least as 
broad as provided on the underlying insurance. In addition, the limits of the underlying 
insurance must be sufficient to prevent any gap between such minimum limits and the 
attachment point of the coverage provided by the Excess/Umbrella Liability policy. 
 
00170.70(d)  Additional Insured - Replace the paragraph that begins "The liability 
insurance coverages of 00170.70(a)…" with the following paragraph: 
 
The liability insurance coverages of 00170.70(a) shall include an Additional Insured 
Endorsement endorsing the “State of Oregon, the Oregon Transportation Commission and 
the Oregon Department of Transportation, and their respective officers, members, agents, 
and employees” as Additional Insureds, but only with respect to the Contractor's activities to 
be performed under the Contract. Coverage shall be primary and non-contributory with any 
other insurance and self-insurance. The liability coverages of 00170.70(a) that are permitted 
by the Agency to be obtained by an appropriate Subcontractor shall include all of the 
foregoing as Additional Insureds and shall also include the Contractor and its officers and 
employees as Additional Insureds. 
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00170.70(e)  Workers' Compensation - Replace the title of this subsection with “Workers' 
Compensation and Employer’s Liability” 
 
00170.70(g)  Certificate(s) of Insurance - Replace the bullet that begins "List the “State of 
Oregon…" with the following bullet: 
 

• List the “State of Oregon, the Oregon Transportation Commission and the Oregon 
Department of Transportation, and their respective officers, members, agents and 
employees” as a Certificate holder and endorse as an Additional Insured; 

 
Replace the bullet that begins “Specify that all liability insurance …" with the following bullet: 
 

• Specify that all liability insurance coverages shall be primary and noncontributory with 
any other insurance and self-insurance, with exception of Workers’ 
Compensation/Employer’s Liability; 

 
Replace the bullet that begins "Include a list of all policies…" with the following bullet: 
 

• Include a list of all policies that fall under the Excess/Umbrella Liability Insurance if 
Excess or Umbrella Liability Insurance is used to meet the minimum insurance 
requirements . 

 
00170.70(i)  Insurance Requirement Review - Replace this subsection, except for the 
subsection number and title, with the following: 
 
The Contractor agrees to periodic review of insurance requirements by Agency. Agency 
reserves the right to periodically assess risks and the adequacy of insurance coverage and 
in its discretion to require additional insurance coverage or increased coverage limits on 
existing coverages, or both. 
 
 

SECTION 00180 - PROSECUTION AND PROGRESS 

 
 
Comply with Section 00180 of the Standard Specifications modified as follows: 
 
00180.20(d)  Disadvantaged Business Enterprise (DBE) – Delete this subsection. 
 
00180.20(e)  Trucking - Replace the paragraph that begins "This Section does not apply 
to…" with the following paragraph: 
 
This Section does not apply to delivery of Materials by or for or from a Supplier. This 
Subsection applies to all truck hauling of materials not performed with trucks owned (or 
rented) and operated by the Contractor.  
 
00180.20(e)(1)  Trucking Services Agreement - Delete the bullet that begins "Statement 
specifying whether the services will be provided by a DBE…". 
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00180.20(e)(2)  Limitations - Replace the paragraph that begins "The approved trucking 
services agreements…" with the following paragraph: 
 
The approved trucking services agreements shall be used for all trucking services for hauling 
materials not provided by trucks owned (or rented) and operated by the Contractor. The 
Contractor shall execute a trucking services agreement with every trucking services provider 
for hauling materials prior to the trucking services provider doing any Work on the Project 
Site. 
 
00180.20(e)(3) Submittals - Replace this subsection, except for the subsection number 
and title, with the following: 
 
The Contractor shall provide the Engineer with an executed copy of the trucking services 
agreement not later than 2 Days after the trucking services provider for hauling materials 
has started work. The Contractor shall make certain that the provider of approved trucking 
services submits payrolls required under Section 00170, complies with applicable Contract 
provisions, including, without limitation, 00170.07, and complies with applicable trucking 
services agreement provisions. The work or service provider will not be considered a 
Subcontractor under the Contract, but the work or services will be considered to have been 
performed by the Contractor’s own organization for the purposes of determining compliance 
with 00180.20(a). If the trucking services are provided by an owner/operator attach a copy 
of the following data to the trucking services agreement before the time the services are 
performed and include without limitation for each owner/operator: 
 

• Driver's name; 

• Present driver license upon request; 

• Vehicle identification number; 

• Present vehicle registration upon request; 

• Motor vehicle license plate number; 

• Motor Carrier account number; 

• Present ODOT Motor Carrier 1A Permit upon request; and 

• Name of owner/operator from the side of the truck. 
 
Each truck shall have the name of the owner/operator clearly displayed on the side of the 
truck. 
 
00180.21(a)  General – Replace the bullet that begins "If the Subcontractor is providing 
any…" with the following bullet: 
 

• If the Subcontractor is providing any of the insurance coverages as permitted under 
00170.70(a), the Agency will respond within 35 Calendar Days after the Engineer's 
receipt of the request. (28 Calendar Days for the Agency to review and approve the 
Certificates of Insurance required by 00170.70(g) plus 7 Calendar Days to review and 
approve the subcontract request.) 

 
00180.40(b) On-Site Work – Replace the bullet that begins “Filed with the Construction 
Contractors…” with the following bullet: 
 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  29 

• Filed with the Construction Contractors Board the public works bond as required 
in 00170.65(b); 

 
Add the following subsection: 
 
00180.40(c)  Specific Limitations - Limitations of operations specified in these Special 
Provisions include, but are not limited to, the following: 
 
 Limitations Subsection 
 
 Cooperation with Utilities  ..........................................  00150.50 
 Contract Time  ......................................................  00180.50(h) 
 Closed Lanes  ..................................................  00220.40(e)(1) 
 Limited Duration Road Closure ............................... 00220.40(f) 
 Regulated Work Areas  .........................................  00290.34(a) 
 Opening Sections to Traffic .......................................  00744.51 
  
The Contractor shall be aware of and subject to schedule limitations in the Standard 
Specifications that are not listed in this subsection. 
 
00180.41  Project Work Schedules - After the paragraph that begins "One of the following 
Type…" add the following paragraph: 
 
In addition to the "look ahead" Project Work schedule, a Type A schedule as detailed in the 
Standard Specifications is required on this Contract. 
 
Add the following subsection: 
 
00180.50(h)  Contract Time - There is one Contract Time on this Project as follows: 
 

The Contractor shall complete all Work to be done under the Contract, except for seeding 
establishment, not later than September 24, 2027. 

 
Add the following subsection: 
 
00180.85(c)  Lane Closures - Lane closures beyond the limits specified will inconvenience 
the traveling public and will be a cost to the Agency. 
 
It is impractical to determine the actual damages the Agency will sustain in the event Traffic 
Lanes are closed beyond the limits listed in 00220.40(e). Therefore, the Contractor shall pay 
to the Agency, not as a penalty, but as liquidated damages, $500 per 15 minutes, or for a 
portion of 15 minutes, per lane, for any lane closure beyond the limits listed in 00220.40(e).  
 
The Engineer will determine when it is safe to reopen lanes to traffic. Assessment of 
liquidated damages will stop when all lanes have been safely reopened. Any liquidated 
damages assessed under these provisions will be in addition to those listed in 00180.85(b). 
 
Add the following subsection: 
 
00180.85(e)  Traffic Delays Beyond 20 Minutes - Stopping or holding vehicles beyond the 
limits specified will inconvenience the traveling public and will be a cost to the Agency. 
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It is impractical to determine the actual damages the Agency will sustain in the event traffic 
is stopped or held longer than the 20-minute limit listed in 00220.02. Therefore, the Contractor 
shall pay to the Agency, not as a penalty, but as liquidated damages, $500 per 20 minutes, 
or for a portion of 20 minutes, for stopping or holding traffic longer than 20 minutes.  
 
Assessment of liquidated damages will stop when the Engineer determines that traffic is no 
longer stopped or held beyond the 20-minute limit. Any liquidated damages assessed under 
these provisions will be in addition to those listed in 00180.85(b). 
 
 

SECTION 00190 - MEASUREMENT OF PAY QUANTITIES 

 
 
Comply with Section 00190 of the Standard Specifications modified as follows: 
 
00190.20(f)(2)  Scale Without Automatic Printer - Replace the paragraph that begins "The 
Contractor shall inform…" with the following paragraph: 
 
If the scales require manual entry of gross weight information, the Agency may periodically 
have a representative weigh witness at the scales to observe the weighing procedures. The 
Contractor shall inform the Engineer of their intent to use a scale without an automatic printer 
at least 3 working days before weighing begins or before the Contractor changes to a scale 
that does not have an automatic printer. The Contractor shall pay costs for the weigh witness. 
The hourly cost of the weigh witness will be as stated in the Special Provisions. In addition, 
the Engineer may periodically check the weight for a load of Materials by directing the haul 
vehicle to reweigh on a different scale that has been inspected and certified according to 
00190.20(b) and 00190.20(d). 
 
Add the following paragraph after the paragraph that begins " If the scales require manual 
entry…": 
 
Pay costs for the weigh witness at $35.00 per hour. 
 
00190.20(g)  Agency-Provided Weigh Technician - Add the following paragraph to the end 
of this subsection: 
 
Pay costs for the weigh technician at $35.00 per hour. 
 
 

SECTION 00195 - PAYMENT 

 
 
Comply with Section 00195 of the Standard Specifications modified as follows: 
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Add the following subsection: 
 
00195.11  Fuel Cost Price Escalation/De-escalation - A fuel escalation/de-escalation 
clause will be in effect during the life of the Contract. 
 
The Agency reserves all of its rights under the Contract, including, but not limited to, its rights 
for suspension of the Work under 00180.70 and its rights for termination of the Contract 
under 00180.90, and this escalation/de-escalation provision will not limit those rights. 
 

(a)  Monthly Fuel Price (MFP) - A monthly fuel price (MFP) is established by the Agency 
each month. For the actual MFP, go to the Agency website at: 
 

https://www.oregon.gov/ODOT/Business/Pages/Asphalt-Fuel-Price.aspx 
 
The MFP for a given month is the average rack price obtained from the Oil Price 
Information Service (OPIS) listing dated the first Friday of that month for ultra low sulfur 
distillate No. 2 diesel fuel for Portland, Oregon. If the average rack price is not posted by 
OPIS or is otherwise not available to the Agency for the first Friday of any month for any 
reason, the Agency may use the average rack price posted by OPIS immediately before 
or after the first Friday of that month. If the average rack prices cease to be available from 
OPIS for any reason, the Agency in its discretion will select and begin using a substitute 
price source or index to establish the MFP each month. The Agency does not guarantee 
that fuel will be available at the MFP. 
 
(b)  Base Fuel Price (Base) - The base fuel price for this Project is the MFP published on 
the Agency website for the month immediately preceding the Bid Opening date. 
 
(c)  Monthly Fuel Adjustment Factor - A monthly fuel adjustment factor is determined 
each month as follows: 
 

• If the MFP is within ± 10% of the Base, there will be no adjustment. 
 
• If the MFP is more than 110% of the Base, then: 
 

Adjustment Factor = (MFP) - (1.10 x Base) 
 
• If the MFP is less than 90% of the Base, then: 
 

Adjustment Factor = (MFP) - (0.90 x Base) 
 
(d)  Fuel Price Adjustment - A fuel price adjustment for fluctuations in the cost of fuel will 
apply only to the major fuel usage Pay Items shown in the following list and at the 
respective fuel factors listed: 
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 Item Fuel Factor 
 

Removal of Surfacings 0.33 Gal/Sq. Yd. 
General Excavation 0.33 Gal/Cu. Yd. 
18 Inch Subgrade Stabilization 0.33 Gal/Sq. Yd. 
Riprap Basins 5.00 Gal/Each 
8 Inch Drain Pipe 10.00 Gal/Foot 
Aggregate Base 0.69 Gal/Ton 
Level 3, 1/2 Inch ACP Mixture 2.93 Gal/Ton 

 
The following Pay Items associated with the following Bridges and Structures: 
 

Bridge No. 24461 19 Gal/$1,000 
 

Item 
Temporary Work Access and Containment 
Bridge Removal Work 
Structure Excavation 
Granular Structure Backfill 
Furnish Drilling Equipment 
Drilled Shaft Concrete 
Drilled Shaft Reinforcement, Grade 60 
CSL Test Access Tubes 
CSL Tests 
Drilled Shaft Excavation, 30 Inch Diameter 
Reinforcement, Grade 60 
General Structural Concrete, Class 3300 
21 Inch Precast Prestressed Slabs 
Structural Steel Maintenance 
Bearing Devices, 16 Inch Wide, 12 Inch Long, 1 1/2 Inch Thick 
2 Tube Side Mount Rail 
Rolled Waterproof Membrane 

 
The Contractor is cautioned to consider that its operations may require more or less fuel. 
 

A price adjustment () to the Contractor for fuel cost changes will be made monthly if the 
MFP differs more than 10% or more from the Base. This adjustment will be the product of 
the monthly fuel adjustment factor and the estimated monthly fuel used. The monthly fuel 
used will be determined by multiplying the quantities of Work accomplished during the 
month for subject Pay Items, by the appropriate fuel factors. 
 
Fuel cost adjustments will continue to be made as specified and will not be revised for any 
reason, including the Contractor’s election to use an alternative fuel (natural gas, wood 
pellets, propane, or other). 

 
00195.12(d)  Steel Materials Pay Item Selection - Add the following paragraphs to the end 
of this subsection: 
 
If the Contractor elects not to participate in the steel escalation/de-escalation program for this 
Project, no response from the Contractor is required. 
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The Contractor may elect to participate in the steel escalation/de-escalation program for this 
Project under 00195.12 through 00195.12(d) by marking each check box for each Pay Item 
in the list below the Contractor is selecting for participation in the program. The completed 
list must be submitted in writing, signed and dated by the Contractor, to the Project Manager 
before or within 7 Calendar Days after the date of the preconstruction conference. 
 
PARTICIPATE PAY ITEM DESCRIPTION COST BASIS (CB) 

□ Drilled Shaft Reinforcement, Grade 60 CB 40% 

□ Reinforcement, Grade 60 CB 40% 

□ Structural Steel Maintenance CB 30% 

□ 2 Tube Side Mount Rail CB 50% 

□ Guardrail Transition CB 35% 

□ Guardrail Terminals, Non-Flared CB 35% 

□ Midwest Guardrail System, Type 2A CB 35% 

□ Midwest Guardrail System, Type 3 CB 35% 

 
 
Regardless of the number of Pay Items listed by the Agency or selected by the Contractor, 
or if no Pay Items qualify for the steel escalation/de-escalation program for this Project or the 
Contractor elects not to participate in the steel escalation/de-escalation program for this 
Project, the steel price escalation/de-escalation clause (and program) contained in 00195.12 
through 00195.12(d) are included in this Contract and are the only steel price escalation/de-
escalation clause (and program) that apply to this Contract. 
 
 
________________________________________ _______________________ 
Contractor's Signature Date 
 
00195.50(b) Retainage – Replace the paragraph that begins “As provided in…” with the 
following paragraph: 
 
As provided in 00170.65(c)(3) in addition to any retainage, a withholding of 25% of amounts 
earned will be withheld and released according to ORS 279C.845 when the Contractor fails 
to file the certified statements required in ORS 279C.845, FHWA Form 1273, and 00170.65. 
00195.50(c)(1)  Cash, Alternate A – Replace this subsection, except for the subsection 
number and title, with the following: 
 
Retainage will be deducted from progress payments and held by the Agency until final 
payment is made according to 00195.90, unless otherwise specified in the Contract. 
 
Except as otherwise provided, the Agency will deposit the cash retainage withheld in an 
interest bearing account, established through the State Treasurer for the benefit of the 
Agency, as required by ORS 279C.560(5). Interest earned on the account shall accrue to the 
Contractor. Amounts retained and interest earned will be included in the final payment made 
according to 00195.90, unless otherwise specified in the Contract. 
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Any retainage withheld on Work performed by a Subcontractor will be released to the 
Contractor according to 00195.50(d). 
 
00195.50(c)(2)  Cash, Alternate B (Retainage Surety Bond) - Replace this subsection, 
except for the subsection number and title, with the following: 
 
The Contractor may submit a Surety bond in lieu of all or a portion of the retainage required 
under the Contract. The Agency will accept this Surety bond unless the Agency first finds in 
writing good cause for rejection based on unique project circumstances in accordance with 
ORS  279C.560(1)(c). 
 
The Surety bond must be in substantially the form specified in ORS 701.435 (4) (Oregon 
House Bill 4006, 2024), and executed by a Surety bonding company that is authorized to 
transact Surety business in the State of Oregon and may not be a Surety obligation of an 
individual. The Surety bond and any proceeds of the Surety bond must be made subject to 
all claims and liens and in the same manner and priority specified for retainage under 
ORS 279C.550 to 279C.570 and ORS 279C.600 to 279C.625. Agency will reduce the cash 
retainage held by an amount equal to the value of the Surety bond and pay the amount of 
the reduction to Contractor according to ORS 279C.570. Any retainage withheld on Work 
performed by a Subcontractor will be released to the Contractor according to 00195.50(d). 
 
When the Agency accepts a Surety bond in lieu of retainage from the Contractor, the 
Contractor shall accept Surety bonds from Subcontractors or Suppliers from which the 
Contractor has withheld retainage. At any time before final payment a Subcontractor may 
submit a Surety bond to the Contractor and request that the Contractor submit a Surety bond 
as described above for the portion of the Contractor’s retainage that pertains to the 
Subcontractor. The Surety bond the Subcontractor provides to the Contractor must meet the 
Agency requirements specified in the paragraph above. When a Contractor at a 
Subcontractor’s request obtains and submits a Surety bond under this subsection, the 
Contractor may withhold from payments to the Subcontractor an amount equivalent to the 
portion of the Contractor’s Surety bond premium for which the Subcontractor is responsible 
in accordance with ORS 279C.560 (Oregon House Bill 4006, 2024). 
 
Within 30 Days after a Subcontractor’s request the Contractor shall provide a Surety bond as 
described above, and the Agency will accept the Surety bond unless: 
 

• The Agency finds in writing good cause for rejection based on unique project 
circumstances in accordance with ORS 279C.560; 

• A Surety bond is not commercially available; 

• The Subcontractor refuses to pay to the Contractor the Subcontractor’s portion of the 
Surety bond premium; or 

• The Subcontractor refuses to provide the Contractor with a Surety bond that meets the 
requirements of ORS 279C.560(1)(b). 

 
Notwithstanding 00195.50(d), within 30 Days of receiving a Surety bond from Contractor at 
a Subcontractor’s or Supplier’s request, Agency will release to the Contractor the amount 
held as retainage that is equivalent to the amount the Contractor submitted as a Surety bond. 
Contractor shall, within 30 Days after receiving a Surety bond from a Subcontractor or 
Supplier, release to the Subcontractor or Supplier the amount the Contractor holds as 
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retainage that is equivalent to the amount of the Surety bond submitted, in accordance with 
ORS 279C.560(8). 
 
00195.50(c)(3)  Bonds, Securities, and Other Instruments - Replace this subsection, 
except for the subsection number and title, with the following: 
 
Contractor may deposit bonds, securities or other instruments with the Agency or in a bank 
or other financial institution, to be held by Agency instead of cash retainage for the benefit of 
the Agency, which the Agency will accept unless the Agency first finds in writing good cause 
for rejection based on unique project circumstances, in accordance with 
ORS 279C.560(1)(c). 
 
If the Contractor deposits bonds, securities or other instruments, and Agency does not reject 
the bonds, securities or other instruments as permitted by ORS 279C.560(1)(c), the Agency 
will reduce the cash retainage by an amount equal to the value of the bonds, securities and 
other instruments. Interest or earnings on the bonds, securities and other instruments accrue 
to the Contractor. 
 
Bonds, securities and other instruments deposited instead of cash retainage shall be of a 
character approved by the Director of the Oregon Department of Administrative Services, 
including, but not limited to:  

• Bills, certificates, notes or bonds of the United States; 

• Other obligations of the United States or agencies of the United States; 

• Obligations of a corporation wholly owned by the federal government; 

• Indebtedness of the Federal National Mortgage Association; 

• General obligation bonds of the State of Oregon or a political subdivision of the State 
of Oregon; 

• Irrevocable letters of credit issued by an insured institution, as defined in ORS 706.008. 
 
00195.50(f)  Prompt Payment Policy - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Payments shall be made promptly according to ORS 279C.560, ORS 279C.570, 
ORS 279C.580 and other applicable legal requirements. 
 
 

SECTION 00196 - PAYMENT FOR EXTRA WORK 

 
 
Comply with Section 00196 of the Standard Specifications. 
 
 

SECTION 00197 - PAYMENT FOR FORCE ACCOUNT WORK 
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Comply with Section 00197 of the Standard Specifications modified as follows: 
 
00197.20(e)  Standby Time - Replace this subsection, except for the subsection number 
and title, with the following: 
 
If ordered by the Engineer, standby time will be paid at 50% of the hourly rental rate calculated 
according to this Subsection, excluding the hourly operating rate. Rates for standby time that 
are calculated at less than $1 per hour will not be paid. Payment will be limited to not more 
than 8 hours in a 24-hour period or 40 hours in a 1 week period. 
 
00197.80  Percentage Allowances - Replace the table that shows Subsection and Percent 
with the following: 
 

 Subsection  Percent 
 00197.10 Materials  19 
 00197.20 Equipment 19 
 00197.30 Labor 29 
 00197.40 Special Services 19 
 
Replace the paragraph that begins "When a Subcontractor performs ordered…" with the 
following paragraph: 
 
When a Subcontractor performs ordered Force Account Work, the Contractor will be allowed 
a supplemental markup of 10% on each Force Account Work order. 
 
 

SECTION 00199 - DISAGREEMENTS, PROTESTS, AND CLAIMS 

 
 
Comply with Section 00199 of the Standard Specifications.  
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SECTION 00210 - MOBILIZATION 

 
 
Comply with Section 00210 of the Standard Specifications modified as follows: 
 
00210.90  Payment - Replace the paragraph that begins “No separate or additional…” with 
the following paragraph: 
 
No separate or additional payment will be made for any costs associated with obtaining and 
maintaining access to Doc Express® and AASHTOWare ProjectTM or the use of Doc 
Express® and AASHTOWare ProjectTM. 
 
 

SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC 

 
 
Comply with Section 00220 of the Standard Specifications modified as follows: 
 
00220.01(b)  Abbreviations - Delete this subsection. 

 
00220.02(b)  Temporary Pedestrian Accessible Route Plan - Replace the title of this 
subsection with “Temporary Pedestrian Accessible Route” 
 
Replace the paragraph that begins "For the safety and accessibility …" with the following 
paragraph: 
 
For the safety and accessibility of pedestrians, provide and maintain TPAR for pedestrian 
pathways impacted by construction or construction staging, and the following: 
 
Replace the bullet that begins "TPAR shall meet …" with the following bullet: 
 

• Meet the requirements of Part 6 of the MUTCD. 
 
Replace the bullet that begins "Mount signs between the panels…" with the following bullet: 
 

• Mount signs between the panels of a Type II barricade, on a PCD, or on a single-post 
temporary sign support, as shown. Place signs facing pedestrian traffic. 

 
Add the following bullet(s) to the end of the bullet list: 
 

• Maintain access to bus stops and Pedestrian Accessible Routes. 
 
00220.40(e)(1)  Closed Lanes - Replace this subsection, except for the subsection number 
and title, with the following: 
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Traffic Lanes may be closed on the Lower Graves Creek Road and Lower Wolf Creek Road 
when allowed, shown, or directed during the following periods of time except as specified in 
00220.40(e)(2): 
 
Single Lane Closures - One Traffic Lane on the Lower Graves Creek Road may be closed 
during the following times: 
 

• Daily, Monday through Friday, between 7:00 a.m. and 5:00 p.m. 
 
Single Lane Closures - One Traffic Lane on the Lower Wolf Creek Road may be closed 
during the following times: 
 

• Daily, Monday through Friday, between 7:00 a.m. and 5:00 p.m. 
 
One Traffic Lane may be closed on all other adjacent Roadways within the Project Site not 
listed above, when allowed, shown, or directed during the following periods of time except as 
specified in 00220.40(e)(2): 
 

• Daily, Monday through Friday, between 7:00 a.m. and 5:00 p.m. 
 
00220.40(e)(2)  Opened Lanes - Replace the paragraph that begins "Keep all Traffic Lanes 
and …" with the following paragraph: 
 
Keep all Traffic Lanes and pedestrian facilities open during the following periods. Remove all 
barricades and objects from the Roadway during the periods that Traffic Lanes are to remain 
open. 
 
00220.40(e)(2)(a)  Holidays - Replace the paragraph that begins "When a holiday falls …" 
with the following paragraph: 
 
When a holiday falls on Sunday, the following Monday is recognized as a legal holiday. When 
a holiday falls on Saturday, the preceding Friday is recognized as a legal holiday. 
 
Add the following subsection: 
 
00220.40(f)  Limited Duration Road Closure – The Contractor will be permitted to close Lower 
Graves Creek Road from the south end of the existing bridge to station “LGC” 14+16. The 
extended closure is allowed during construction of the connection of the reconstructed Roadway 
to the existing Roadway, once for a maximum of 60 consecutive Calendar Days, except as 
specified in 00220.40(e)(2): 
 
Do not close the Highways until all Materials and Equipment are on hand or guaranteed to 
be delivered so that the work can be done in an efficient manner with a minimum period of 
lane closure. 

 
The road closure will not be allowed until the area and the detour route are signed according 
to the TCP and the requirements of Section 00221 and Section 00222. 
 
 
 
Add the following subsection: 
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00220.41  Bridge Work - Before starting any grading or Pavement removal at Bridge ends 
or removal of Pavement from Bridge decks, arrange so that all Equipment, labor, and 
Materials required to complete the Pavement replacement Work and Bridge deck 
waterproofing Work are on hand or are guaranteed to be delivered. Once grading and 
Pavement removal begins, vigorously prosecute and complete this Work. Complete paving 
and membrane waterproofing Work in the shortest possible time. 
 
Temporarily taper or bevel longitudinal and transverse grade changes or drop-offs resulting 
from grading and Pavement removal and membrane waterproofing Work with asphalt 
concrete mixture to provide a smooth and safe transition. Construct tapers according 
to 00620.40. 
 
Add the following subsection: 
 
00220.45  Load Restrictions on Bridges - Structure(s) No.(s) 33C01 is on the Restricted 
Bridge List or has a condition rating of 4 or less. If the Contractor plans to park vehicles or 
Equipment on the Bridge or store Materials on the Bridge submit, 30 Calendar Days before 
loading, stamped loading calculations and data according to 00150.35. 
 
00220.60(a)(1)  Contractor Responsibility - Replace this subsection, except for the 
subsection number and title, with the following: 
 

If this Work is not completed and in place, the Agency may do the Work according to 
00220.60(d). 

 
(a)  Do the following at no additional cost to the Agency: 

• Keep surfaces being used by Public Traffic free of all dirt, mud, gravel, materials, 
and debris. 

• Repair damage to surfaces caused by the Contractor's operations. 

• Maintain all detour and stage construction Surfacing as specified or directed. 
 
(b)  Before periods of no active Work that last longer than seven consecutive Days, unless 
otherwise directed, do the following: 

• Provide temporary pedestrian surfaces meeting the requirements of the MUTCD 
and Section 00228. 

• Provide traversable bicycle and pedestrian routes with surfaces free of dirt, mud, 
gravel, and debris. 

 
(c)  Before periods of no active Work that is anticipated to last or lasts longer than 30 
consecutive Days, unless otherwise directed, do the following: 

• Pave Traffic Lanes at least 12 feet wide, with 2-foot-wide paved Shoulders for each 
direction of traffic. 

• Do not leave abrupt edges. 

• Remove or cover temporary construction signs unless otherwise directed. 

• Clean, install, and reinstall all necessary pedestrian, motor vehicle, and bicycle 
channelization and pavement markings, unless otherwise directed. 
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00220.60(a)(2)  Agency Responsibility - Replace the paragraph that begins "The Agency 
is responsible …" with the following paragraph: 
 
The Agency is responsible to do the following at Agency expense: 
 
00220.60(b)  During Suspensions - Replace the paragraph that begins "During 
suspensions of the Work …" with the following paragraph: 
 
During suspensions of the Work, maintain Surfacings that the Contractor is responsible for 
under 00220.60(a)(1), and maintain Work Zone traffic control according to the Specifications 
and the following: 
 
00220.70  Opening to Traffic - Replace the paragraph that begins "When it is in the public 
interest, the …" with the following paragraph: 
 
When it is in the public interest, the Engineer may order any portion of the Work opened to 
traffic. If the portion opened to traffic has been finished in an acceptable manner, it will be 
designated as "accepted for traffic", and the Contractor will be relieved of maintaining it for 
legal, Public Traffic. If the portion of the Work to be opened to traffic has not been finished in 
an acceptable manner, maintain that portion of the Work under traffic in a condition 
serviceable and adequate for traffic until it is finished in an acceptable manner, except as 
specified in 00220.60(b). 
 
Replace the paragraph that begins "Maintain portions of the Work designated …" with the 
following paragraph: 
 
Maintain portions of the Work designated "accepted for traffic" if so ordered. Maintain portions 
of the Work opened to traffic but not "accepted for traffic" at no additional compensation, 
except watering ordered to protect the Work or to alleviate dust will be paid for according to 
Section 00340. 
 
Replace the paragraph that begins "If the Contractor delays the completion …" with the 
following paragraph: 
 
If the Contractor delays the completion of Shoulders, sidewalks, curb ramps, drainage 
Structures, or other feature of the Work, the Engineer may order all or any portion of the Work 
to be opened to traffic. In this case, the Contractor is responsible for maintenance as 
described in 00220.60(a)(1), during the period the Work is opened to traffic, until Final 
Acceptance. Conduct the remaining operations to cause the least obstruction to traffic, and 
pay all additional costs caused by the presence of traffic. 
 
 

SECTION 00221 - COMMON PROVISIONS FOR WORK ZONE TRAFFIC CONTROL 

 
 
Comply with Section 00221 of the Standard Specifications modified as follows: 
 
00221.05  Regulations and Codes - Replace this subsection with the following subsection: 
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Provide all electrical Equipment, Materials, and Work conforming to NEC requirements and 
all other laws that apply. 
 
00221.06  Traffic Control Plan - Replace this subsection with the following subsection: 
 
00221.06  Traffic Control Plan and Tourist-Oriented Directional and Business Logo 
Signs -  
 

(a)  Traffic Control Plan - Submit one of the following, 5 Calendar Days before the 
preconstruction conference: 

 
(1)  Agency Traffic Control Plan - If the Contractor intends to use the Agency TCP 
without modification, a written notification indicating that the Agency TCP will be used 
without modification. 
 
(2)  Contractor-Modified Traffic Control Plan - The Contractor may request to use a 
Contractor-modified Agency TCP, or a TCP developed by the Contractor. Do not use 
a modified TCP, or a TCP developed by the Contractor, unless approved by the 
Engineer. Use the Agency TCP unless a modified TCP, or a TCP developed by the 
Contractor is accepted. 
 
The Engineer is not obligated to consider any modified Agency TCP or a TCP 
developed by the Contractor. The Agency will not be liable to the Contractor for failure 
to accept or act upon any request for a modified Agency TCP or a TCP developed by 
the Contractor. 
 
To conserve time and funds, the Contractor may first submit a written request for a 
preliminary review by the Engineer. The request should contain a description of the 
proposal together with a rough estimate of anticipated dollar and time impacts. The 
Engineer will, within a reasonable time, respond to the Contractor in writing whether or 
not the request would be considered by the Agency. 
 
Meet all requirements of the Contract documents and comply with the Project 
transportation management plan (TMP) if requesting a Contractor-modified Agency 
TCP, or a Contractor developed TCP. Provide the following information: 
 

• Stamped Working Drawings according to 00150.35 that include the proposed 
TCP showing all TCM and quantities of TCD. 

• A TPAR plan that includes: 

• Details and features used to provide pedestrian accessibility. 

• Pedestrian staging Plans at a scale no smaller than 1 inch = 50 feet. 

• Temporary alternate facilities or detour routes for pedestrian traffic. 

• Staging sequences and details for Work affecting vehicular, pedestrian, and 
bicycle traffic. 

• Proposed order and duration of the TCM. 

• A detailed temporary striping plan. 
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If the Contractor’s request to use a Contractor-modified Agency TCP, or a TCP 
developed by the Contractor is approved in whole or in part, acceptance will be 
made by a Change Order.  
 
The Engineer will establish prices that represent a fair measure of the value of Work 
to be added, changed, or deleted as a result of any accepted modifications to the 
Agency TCP or an accepted TCP developed by the Contractor. 
 
Once a TCP has been accepted by the Engineer, submit any additional 
modifications for Agency review following the procedure described above. The 
Engineer is not obligated to consider additional modifications to a previously 
approved TCP. 
 

(b)  Tourist-Oriented Directional and Business Logo Signs - Submit one of the 
following for approval, at least 5 Calendar Days before the preconstruction conference: 

 
(1)  No Signs - If there are no tourist-oriented directional (TOD) or business logo signs 
on the Project, a written notification that no TOD or business logo signs exist within the 
Project limits or 
 
(2)  Signs - Submit one copy of a sketch map of the Project showing all existing TOD 
and business logo signs and a written narrative describing how these signs will be kept 
in service and protected throughout all the construction stages. If modifications are 
necessary, submit updated information to the Engineer for approval at least 21 
Calendar Days before the change is needed. 

 
00221.10  General - Replace the paragraph that begins “All Work Zone TCD shall…” with 
the following paragraph: 
 
Provide Work Zone TCD complying with the crashworthiness requirements of the National 
Cooperative Highway Research Program (NCHRP) Report 350 or with the AASHTO Manual 
for Assessing Safety Hardware (MASH). 
 
00221.20  Safety Apparel - Replace the paragraph that begins “Workers, except flaggers, 
working …” with the following paragraph: 
 
Workers, except flaggers, working within Highway Right of Way and exposed to traffic or 
construction Equipment are required to wear high visibility safety apparel that meets the 
Performance Class requirements of the most current version of ANSI/ISEA 107, American 
National Standard for High Visibility Safety Apparel and Headwear Devices. Wear safety 
apparel that at least meets the following minimum requirements: 
 
00221.40  General - Replace the paragraph that begins “Existing operational TCD’s shall 
remain…” with the following paragraph: 
 
Maintain existing TCD’s in operation throughout the Contract or until replaced by new, 
permanent TCD as appropriate. 
 
00221.60  Temporary Traffic Control Devices - Replace the paragraph that begins “TCD 
delivered to the Project Site found…” with the following paragraph: 
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Repair or replace TCD delivered to the Project Site found to be in “marginal” or 
“unacceptable” condition, at no additional cost to the Agency. 
 
00221.90(b)  Temporary Protection and Direction of Traffic – Replace the bullet that 
begins “Providing, Surfacing, maintain…” with the following bullet: 
 

• Providing, surfacing, maintaining, removing, and restoring the TPAR. 
 
00221.98  Payment, Method "B" - Lump Sum Basis - Replace the paragraph that begins 
"Payment will be payment …" with the following paragraph: 
 
Payment will be payment in full for furnishing, installing, moving, operating, maintaining, 
inspecting, and removing Materials and TCD, and for providing all Equipment, labor, and 
Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00222 – TEMPORARY TRAFFIC CONTROL SIGNS 

 
 
Comply with Section 00222 of the Standard Specifications modified as follows: 
 
00222.10  Temporary Signs - Replace the paragraph that begins "Furnish temporary signs 
meeting …" with the following paragraph: 
 
Furnish temporary signs meeting the requirements of the "Acceptable" category shown in the 
ATSSA Quality Guidelines for Temporary Traffic Control Devices and Features handbook, 
available from the ATSSA website. Use Materials and fabricate signs according to 
Section 00940, Section 02910 and the following: 
 
00222.11(b)  Portable Sign Supports - Replace the paragraph that begins "Use portable 
sign supports …" with the following paragraph: 
 
Use portable sign supports from the QPL and according to the following: 
 
00222.12(b)  Permanent Signs - Replace the paragraph that begins "Sign covers for 
permanent signs …" with the following paragraph: 
 
Provide sign covers for permanent signs according to Section 00941. 
 
00222.13  Sign Flags - Replace the paragraph that begins "Sign flags shall be …" with the 
following paragraph: 
 
Provide sign flags that are: 
 
00222.41(d)  Temporary Sign Supports - Replace the bullet that begins "Provide reflective 
sheeting …" with the following bullet: 
 

• Furnish reflective sheeting on TSS posts as shown in the Standard Drawings. 
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00222.45(b)  Portable Changeable Message Signs - Replace the bullet that begins 
"Messages shall not scroll …" with the following bullet: 
 

• Do not use messages that scroll horizontally or vertically across the face of the sign. 
 
00222.45(c)  Radar Speed Trailers - Replace the bullet that begins "Use a blackout speed 
threshold …" with the following bullet: 
 

• Use a blackout speed threshold of 85 mph, that does not allow the radar speed trailer 
to display a speed or message when the measured speed exceeds 85 mph. 

 
00222.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing, installing, moving, operating, maintaining, 
inspecting, and removing the Materials and TCD, and for providing all Equipment, labor, and 
Incidentals necessary to complete the Work as specified, except as covered in 00221.90(b). 
 
 

SECTION 00223 - WORK ZONE TRAFFIC CONTROL LABOR AND VEHICLES 

 
 
Comply with Section 00223 of the Standard Specifications modified as follows: 
 
00223.00  Scope - Replace this subsection, except for the subsection number and title, with 
the following: 
 
In addition to the requirements of Section 00221, this Work consists of providing flaggers, 
traffic control supervisors, and providing, operating, and maintaining associated Work Zone 
traffic control vehicles. 
 
00223.22  Flagger Station Lighting - Replace the paragraph that begins "Use flagger 
station lighting …" with the following paragraph: 
 
Use flagger station lighting from the QPL and according to the following: 
 
Replace the bullet that begins "Illuminates the flagger so that …" with the following bullet: 
 

• Illuminate the flagger station so that it is visible, and is discernable as a flagger station, 
from a distance of 1,000 feet. 

 
Replace the bullet that begins "Illuminates the flagger from above …" with the following bullet: 
 

• Illuminate the flagger station from above at a height of 18 feet ± 3 feet. 
 
00223.23  Automated Flagger Assistance Device - Replace the paragraph that begins 
"Furnish an automated flagger …" with the following paragraph: 
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Provide an automated flagger assistance device (AFAD) from the QPL. Submit the following 
information for approval for the use of an AFAD to the Engineer, according to 00150.37, a 
minimum of 21 Calendar Days in advance of using an AFAD. The Engineer will respond 
within 14 Calendar Days after receipt of the submittal. 
 
00223.26  Pedestrian Transport Vehicle - Replace the bullet that begins "A roof or 
post-mounted rotating …" with the following bullet: 
 

• A roof or post-mounted rotating amber light or strobe light that is visible for 
360 degrees. Provide a light that is visible and functioning at all times while operating 
within the Project limits. 

 
00223.31(a)  Traffic Control Supervisor - Replace the paragraph that begins "When the 
Schedule of Items …" with the following paragraph: 
 
When the Schedule of Items includes an item for a TCS, provide a TCS who meets the 
requirements of 00223.30. Do not designate the Project superintendent as the TCS. The TCS 
is required to possess a current ODOT "Oregon Certified Traffic Control Supervisor" card. A 
TCS with a current card from another state's transportation department, or from the American 
Traffic Safety Services Association, may obtain an Oregon Certified TCS card upon 
successful completion of ODOT's Recertification Class. 
 
Replace the paragraph that begins "Before beginning Work …" with the following paragraph: 
 
Before beginning Work on the Project, the TCS is required to: 
 
Replace the bullet that begins "File with the Engineer and …" with the following bullet: 
 

• File with the Engineer and local police, their name and a telephone number where the 
TCS can be contacted at all times. 

 
Replace the bullet that begins "If the Contractor requests to …" with the following bullet: 
 

• If the Contractor requests to use a modified Agency TCP or a TCP developed by the 
Contractor, ensure stamped Working Drawings showing the revisions are submitted 
according to 00221.06 and 00150.35. 

 
Replace the paragraph that begins "The TCS shall not act as …" with the following paragraph: 
 
The TCS cannot perform the duties of a flagger or pilot car operator, except in the event of 
an emergency. The TCS may relieve the flagger or pilot car operator for a period of less than 
15 minutes, not to exceed 1 hour per construction work shift. 
 
Replace the paragraph that begins "Make arrangements so that the …" with the following 
paragraph: 
 
Make arrangements so that the TCS is available every Day, on call at all times, and available 
upon the Engineer's request at other than normal working hours. 
 
Replace the paragraph that begins "The TCS shall report to the  …" with the following 
paragraph: 
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The TCS is required to report to the Project Site within 1 hour after being notified in the event 
of a Work Zone incident during non-work periods. Have appropriate personnel, Equipment, 
and Material available at all times to expeditiously correct any deficiency in the TCM for the 
Project. 
 
Replace the paragraph that begins "Notify the Engineer of an alternate …" with the following 
paragraph: 
 
Notify the Engineer of an alternate TCS who can assume the duties of the assigned TCS in 
the event of that person's inability to fulfill the duties of the position. Provide an alternate TCS 
adequately trained and certified according to 00223.30 and 00223.31. Notify the Engineer at 
least 12 hours before designating the TCS for the following 12-hour period. Make succeeding 
notifications within 24 hours every time a subsequent TCS is appointed to the Project. 
 
00223.31(b)  Traffic Control Inspection Without TCS - Replace the paragraph that begins 
"When the Schedule of Items does …" with the following paragraph: 
 
When the Schedule of Items does not include an item for a TCS, or when TCS is not on-site 
for a work shift, designate a trained person who is on the Project Site during work hours and 
on call at all other times, and who: 
 
Replace the bullet that begins "Notifies the Engineer of any …" with the following bullet: 
 

• Notifies the Engineer of any corrective measures made to the TCP if the TCP is not 
functioning as required, or to accommodate site conditions. Follow the TCP and do not 
implement changes to the TCP before revisions are approved by the Engineer. 

 
Replace the bullet that begins "Shall report to the Project …" with the following bullet: 
 

• Reports to the Project Site within 1 hour after being notified in the event of a Work Zone 
incident during non-work periods. 

 
Replace the bullet that begins "Designate an area for …" with the following bullet: 
 

• Designates an area for pedestrians to wait for, load and unload the transport vehicle. 
 
00223.32  Automated Flagger Assistance Device Operator - Replace this subsection, 
except for the subsection number and title, with the following: 
 
Use a certified flagger who has been trained in the operation of the AFAD. 
 
The AFAD operator duties include: 
 

• Attending the AFAD at all times during the operation of the device. 

• Not flagging traffic and operating an AFAD at the same time. 

• Operating a single AFAD. Each AFAD is required to have a separate AFAD operator. 
 
00223.40  Flaggers - Replace this subsection, except for the subsection number and title, 
with the following: 
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Locate flaggers far enough in advance of the Work Area to permit adequate time for the 
motorist to respond to the flagger's instructions. All flaggers, including advance flaggers, are 
required to use a STOP/SLOW paddle. Do not use roll-up STOP/SLOW paddles for 
non-emergency flagging operations. 
 
During advance flagging operations, the advance flagger is required to only display the 
"SLOW" face of the paddle. Cover the "STOP" face of the paddle with a sign cover according 
to 00222.12(a). 
 
Position flaggers, as directed, at locations where traffic can enter the Highway within the limits 
of the Work Zone. 
Direct vehicles entering the Highway to follow the pilot car line. 
 
Direct pedestrians to wait for flagger instructions. Stop and hold motor vehicle traffic to allow 
pedestrians to enter the TPAR or exit the TPAR. Ensure pedestrians are clear of all Traffic 
Lanes before flaggers release motor vehicle traffic. 
 
Direct pedestrians to use the pedestrian transport vehicle to pass through or around the Work 
Zone. Direct pedestrians to wait for the pedestrian transport vehicle in designated areas 
identified under 00223.31. 
 
If a TPAR is designed and installed with a width less than 5 feet, and 5-foot-by-5-foot passing 
spaces at 200-foot intervals are not provided, inform pedestrians of the narrowed TPAR. 
Before allowing pedestrians in wheelchairs or similar devices to use the TPAR, direct the 
flagger at the opposite end of the TPAR to stop and hold opposing pedestrian traffic until the 
pedestrian in the wheelchair has reached the other end of the narrowed TPAR. 
 
Provide flaggers at flagging stations continuously or until the Engineer determines flagging is 
no longer required. 
 
00223.41  Flagger Station Lighting - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Provide continuous flagger station lighting for nighttime flagging as follows: 
 

• Locate the light Equipment on the same side of the Roadway as the flagger station 
between 5 and 10 feet from the edge of the Traffic Lane, on or beyond the Roadway 
Shoulder, or as directed. 

• Position and orient the flagger station lighting to direct the maximum amount of light 
toward the flagger station and away from the approaching traffic in the near lane. 

• Aim all of the luminaires directly at the flagger station. 

• Increase the output wattage or number of luminaires as the luminance from, and 
number of, surrounding and background lights increases. Do not provide a total output 
greater than 2,500 watts, unless otherwise directed. 

 
00223.43  Automated Flagger Assistance Device - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Use the AFAD to control traffic through the Work Zone and as follows: 
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• Position the AFAD operator’s control location a safe distance from traffic. 

• Install and operate the AFAD according to the manufacturer’s instructions and as 
shown. 

• Do not use the AFAD to control more than one lane of approaching traffic. If necessary, 
close additional Traffic Lanes, left turn lanes or right turn lanes approaching the AFAD 
to limit approaching traffic to one lane. 

• Provide flagger station lighting when using an AFAD during nighttime hours. Provide 
flagger station lighting according to 00223.22 and 00223.41. 

• Do not use an AFAD to replace a continuously operating temporary traffic control 
signal. The Engineer may order adjustments to the operation of the AFAD or substitute 
flagging for the AFAD based on traffic delay, field conditions, and safety concerns. 

• When providing an AFAD for each direction of traffic, use AFADs of the same type and 
from the same manufacturer. 

• When an AFAD is not in use during a work shift either turn it off or switch the yellow 
lens to flash mode. When the AFAD is not in use for more than one work shift, remove 
it and all accompanying signing from the Roadway. 

 
00223.80  Measurement - Replace the bullet that begins ”The replacement of TCD and 
TCM…” with the following bullet: 
 

• The replacement of flagger station lighting damaged by Public Traffic and replaced by 
the Contractor. 

 
Add the following paragraph to the end of the bullet list: 
 
No additional measurement will be made for automated flagger assistance devices damaged 
by Public Traffic and replaced or repaired by the Contractor. 
 
00223.90  Payment - Replace the paragraph that begins "Item (c) includes furnishing…" with 
the following paragraph: 
 
Item (c) includes providing, operating, moving, and removing the flagger station lighting. No 
separate or additional payment will be made for backup unit in event it is used or not. 
 
Replace the paragraph that begins "Item (f) includes furnishing…" with the following 
paragraph: 
 
Item (f) includes furnishing, operating, maintaining, repairing, replacing moving and removing 
each AFAD device, regardless of size or type. No separate or additional payment will be 
made for AFAD replacement or repair. The AFAD operator will be paid for as a flagger. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing, installing, moving, operating, maintaining, 
inspecting, and removing the Materials and TCD, and for providing all Equipment, labor, and 
Incidentals necessary to complete the Work as specified, except as covered in 00221.90(b). 
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SECTION 00224 - TEMPORARY TRAFFIC CHANNELIZING DEVICES 

 
Comply with Section 00224 of the Standard Specifications modified as follows: 
 
00224.00  Scope - Replace this subsection, except for the subsection number and title, with 
the following: 
 
In addition to requirements of Section 00221, this Work consists of providing, installing, 
moving, maintaining, inspecting, and removing channelizing devices including, but not limited 
to, tubular markers, conical markers, surface mounted tubular markers, plastic drums, and 
delineators throughout the Project area as shown or specified. 
 
00224.14  Delineators - Replace the paragraph that begins "Use new delineators from …" 
with the following paragraph: 
 
Use new delineators from the QPL or salvaged reflectorized delineators (W-1) or (Y-1), as 
appropriate, and according to the requirements of Section 00840 and the following: 
 
00224.90  Payment - Replace the paragraph that begins "Item (a) includes …" with the 
following paragraph: 
 
Item (a) includes providing and installing the complete assembly of each device in its initial 
location and for removing the device from the surface. 
 
Replace the paragraph that begins "Item (b) includes …" with the following paragraph: 
 
Item (b) includes providing new or refurbished devices to replace damaged or missing 
devices. 
 
Replace the paragraph that begins "In item (e), the type …" with the following paragraph: 
 
In item (e), the type of barricade is inserted in the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing, installing, moving, operating, maintaining, 
inspecting, and removing the Materials and TCD, and for providing all Equipment, labor, and 
Incidentals necessary to complete the Work as specified, except as covered in 00221.90(b). 
 
 

SECTION 00225 - TEMPORARY PAVEMENT MARKINGS 

 
 
Comply with Section 00225 of the Standard Specifications modified as follows: 
 
00225.40  Temporary Pavement Markers - Replace the paragraph that begins "Temporary 
pavement markers..." with the following paragraph: 
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Maintain temporary pavement markers in place until the permanent markings are complete. 
Replace damaged or missing markers when directed by the Engineer. On the final Pavement 
wearing Course and along final alignment, place permanent markings a maximum of 
28 Calendar Days after placing temporary pavement markers, or as directed. 
 
00225.45  Pavement Marking Removal - Replace the bullet that begins "Do not use 
grinding to …" with the following bullet: 
 

• Do not use grinding to remove stripes, durable markings, legends, or bars from the 
wearing Course or existing surfaces, unless the area is paved over, obliterated, or the 
pavement markings are replaced to match the original striping configuration. 

 
00225.60  Temporary Traffic Pavement Markings - Replace the paragraph that begins 
"Temporary pavement markings …" with the following paragraph: 
 
Maintain temporary pavement markings in place until the permanent markings are complete. 
Replace missing or damaged temporary markings when directed by the Engineer. On the 
final Pavement wearing Course and along final alignment, place permanent markings a 
maximum of 28 Calendar Days after placing temporary pavement markings, or as directed. 
 
Replace the paragraph that begins "If permanent pavement …" with the following paragraph: 
 
If permanent pavement markings are not placed within 28 Calendar Days after placing 
temporary pavement markings, replace missing or damaged temporary pavement markings 
on wearing Course and along final alignment at no additional cost to the Agency, unless 
otherwise directed. 
 
00225.80  Measurement - Replace the paragraph that begins "(a)  Unit Basis - Temporary 
…" with the following paragraph: 
 

(a)  Unit Basis - Temporary reflective pavement markers, temporary flexible pavement 
markers, and temporary pavement legends, will be measured on the unit basis, by actual 
count. 

 
00225.90  Payment - Replace the paragraph that begins “Item (a)…” with the following 
paragraph: 
 
Item (a) includes installation and removal of temporary pavement markers having either one 
or two reflective faces. 
 
Replace the paragraph that begins “Item (b)…” with the following paragraph: 
 
Item (b) includes installation of flexible temporary pavement markers and removal of flexible 
temporary pavement markers and temporary flexible pavement marker covers. 
 
Add the following paragraph after the paragraph that begins “Item (b)…”: 
 
Items (c) and (e) include removal of the temporary tape. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
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Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified, except as 
covered in 00221.90(b). 
 
 

SECTION 00245 - TEMPORARY WATER MANAGEMENT 

 
 
Section 00245 is not a Standard Specification and is included in this Project by Special 
Provision. 

Description 
 
00245.00  Scope - This Work consists of providing, installing, operating, maintaining, and 
removing temporary water management facilities in regulated Work areas. 
 
00245.01  Abbreviations: 
 
TWM  - Temporary Water Management 
TWMF - Temporary Water Management Facility 
TWMP - Temporary Water Management Plan 
 
00245.02  Definitions: 
 
Temporary Water Management Facility - A TWMF that conveys water around or through 
Work areas, removes water from Work areas, and treats and discharges water at locations 
outside Work areas. 
 
00245.03  Temporary Water Management Plan - The Agency TWMP is a concept plan. 
28 Calendar Days before beginning Work in regulated Work areas, submit stamped Working 
Drawings of a Contractor-developed TWMP, according to 00150.35, based on either the 
Agency’s concept plan or an independent plan that meets water quality and environmental 
guideline requirements and does not negatively affect neighboring properties or water rights. 
 
Include the following minimum information in the TWMP: 
 

• The sequence and schedule for dewatering and re-watering, including when to contact 
the Engineer prior to dewatering and re-watering. 

• How the Work area is isolated from the active stream flow upstream, through, and 
downstream. 

• How the stream flow is routed and conveyed around or through the isolated Work area. 

• How fish passage is provided around the Work area, if required. 

• How the isolated Work area is de-watered. 

• How the pumped water is treated, if necessary, before it is discharged downstream. 

• Description of all construction stages, including appropriate contact points for each 
stage. 

• A list of on-site backup Materials and Equipment. 
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• Provide the name of the TWM Subcontractor (if applicable) and Contractor’s 
superintendent, and their 24-hour contact phone number 10 Days before the pre-Work 
meeting. If changes in the appointment of the TWM Subcontractor or Contractor’s 
superintendent occur during the term of the Contract, provide written notice to the 
Engineer within 5 Calendar Days of the change. 

• Calculations of water withdraw pump’s capacity. 

• Details of the proposed water intake screen used to isolate in-water Work area and 
how it meets the requirements of 00290.34(c)(3). 

 
Any change to the TWMP during construction requires approval prior to implementation. 
 
Obtain the Engineer's written approval before beginning Work in in-water Work areas. 
 
00245.04  Pre-Work Meeting - Before beginning any TWM Work, attend a pre-work meeting 
at the Project Site with the Engineer no more than 8 Calendar Days prior to implementation 
of TWM. Required meeting attendees include: 
 

• Engineer 

• Contractor 

• TWM Subcontractor (if applicable) 

• Agency Environmental Coordinator or their appointed representative 
The pre-Work meeting agenda typically includes the method of TWM, the TWMP, fish 
salvage plan and strategy, describe environmental risks, turbidity monitoring, energy 
dissipation, dewatering and re-watering plan and strategy, site clean-up expectations, and 
the circumstances when contacting the Engineer is required. 
 

Materials 
 
00245.10  Materials - Furnish Materials meeting the following requirements: 
  
 Pipe ..................................................................... 00445.11 
 Plastic Sheeting ............................................... 00280.14(a) 
 Sandbags ........................................................ 00280.15(a) 
 Water Intake Screening.................................... 00290.34(c) 
 
Provide pumps that are: 
 

• Self-priming. 

• Equipped with a variable speed governor. 

• Equipped with a power source. 

• Able to pump water that contains soft and hard solid. 
 

Construction 
 
00245.40  Fish Removal - Qualified Agency, ODFW, or ODOT consultant biologists will 
remove fish and other aquatic organisms from the isolation Work areas. Coordinate fish 
removal with the Engineer at least 28 Calendar Days before beginning Work in regulated 
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Work areas. Allow access into the isolation Work areas before, during and after installation 
of the TWMF to perform the specified tasks as follows: 
 

• Before Installation of TWMF - Before any in-water Work, including installing TWMF, 
qualified personnel will remove fish and other native aquatic organisms from within the 
proposed isolated Work area. 

 
• After Installation of TWMF - After installing TWMF and the reduction of the water level 

through the isolated Work area has begun, qualified personnel will remove all fish and 
aquatic organisms as the water level is reduced. Do not completely de-water the 
isolation area until all fish and aquatic organisms have been removed. 

 
00245.41  Installation - During installation of the temporary water management facility, 
maintain a downstream water flow rate of at least 50 percent of the upstream water flow rate. 
 
00245.42  Operation - Operate temporary water management as follows: 
 

• Protect fish and fish habitat according to 00290.34. 

• Maintain and control water flow downstream of the isolated Work area for the duration 
of the diversion to prevent downstream de-watering. 

• Clean, maintain and repair water intake screening to ensure adequate flows and 
protection of aquatic organisms. 

• In the event of containment failure immediately notify the Engineer so arrangements 
can be made to remove fish and aquatic organisms from the isolation Work areas prior 
to the continuation of Work within the ordinary high water limits. 

 

• When using a pump for bypassing water during temporary water management, 
physically monitor the pump in-person and maintain the pump at all times including 
non-work hours. Provide a back-up pump on-site and ready for use as necessary. 
Provide the Engineer with a daily report documenting monitoring activities. 

 
Maintenance 

 
00245.60  Maintenance - Monitor water turbidity according to 00290.30(a)(8). 
 

Finishing and Cleaning Up 
 
00245.70  Removal - Prior to removal of the TWMF, obtain approval from the Engineer after 
completion of all Work within ordinary high water limits. Remove the TWMF and re-water and 
restore the stream flow. Maintain downstream water flow during removal of the facility. Staged 
or metered re-watering may be required as determined by the Engineer. 
 

Measurement 
 
00245.80  Measurement - No measurement of quantities will be made for temporary water 
management facilities. 
 
The estimated quantities of Materials required for the temporary water management facility 
are: 
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Temporary Water Management Facility at Station ‘LGC’ 15+50: 

 
 Pipe ...................................................................... 200 Feet 
 Plastic Sheeting ....................................... 100 Square Yard 
 Sandbags ......................................................... 1,000 Each 
 
The quantities of bypass pump monitoring will be measured on the time basis, of the actual 
number of Days the bypass pump is in operation and a daily monitoring report is received. 
 
Turbidity monitoring will be measured according to 00290.80. 
 

Payment 
 
00245.90  Payment - The accepted quantities of temporary water management facilities will 
be paid for at the Contract lump sum amount for the item "Temporary Water Management 
Facility at Station _______ ". 
 
The location of the facility is inserted in the blank. 
 
The accepted quantities of bypass pump monitoring will be paid for at the Contract unit price, 
per Day, for the item “Bypass Pump Monitoring”. 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
Turbidity monitoring will be paid for according to 00290.90. 
No separate or additional payment will be made for TWMP, maintaining, operating, 
monitoring, moving, or removing the facility. 
 
 

SECTION 00253 - TEMPORARY WORK ACCESS AND CONTAINMENT 

 
 
Comply with Section 00253 of the Standard Specifications modified as follows: 
 
 
00253.00  Scope - Add the following paragraph(s) to the end of this subsection:  
 
On Structure No. 33C01, provide temporary containment for Bridge removal activities.   
 
Add the following subsection: 
 
00253.46  Loads Placed on Structure Roadway, Shoulders, and Sidewalks - When a 
Traffic Lane, Shoulder or sidewalk is closed the following loading may be applied to the 
Structure(s): 
 
When a Traffic Lane or Shoulder closures are allowed on Structure No.33C01: 
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• Equipment, vehicles, and Materials may be placed in the closed: 

• Traffic Lane  

• Shoulder 

• Sidewalk 

• Equipment, vehicles, and Materials may NOT be placed in or on: 

• Active Traffic Lane 

• No more than one vehicle operating under D.O.T. overload permit will be allowed within 
the closed area on each span of the Structure. 

 
The combined effect of all loads in the closed area(s) will be limited to the lesser of: 
 

• 25 pounds per square foot; 
 

• Bending moment and maximum shear produced by posted weight limit on each span 
of the Structure; 

 
00253.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00280 - EROSION AND SEDIMENT CONTROL 

 
 
Comply with Section 00280 of the Standard Specifications modified as follows: 
 
00280.00  Scope - Replace the paragraph that begins "This Work also consists of providing 
temporary …" with the following paragraphs and bullets: 
 
This Work also consists of providing temporary erosion and sediment control (ESC) 
measures and furnishing, installing, moving, operating, maintaining, inspecting, and 
removing ESC throughout the Project area according to the Standard Drawings, the erosion 
and sediment control plan (ESCP), the Specifications, or as directed, until the site is 
permanently stabilized. Included also is the monitoring of weather, of stormwater and 
receiving waters, the reporting of monitoring observations, the reporting of corrective actions 
(when necessary) and the updates and revisions of the ESCP, including ESCP cover sheet, 
necessary to keep it representative of current site conditions and compliant with the NPDES 
1200-CA, 1200-CN, OR 1200-C permit if applicable.  
 
Conditions requiring NPDES 1200 permits are as follows: 
 

• Projects with one acre of ground disturbance or more on Agency owned land are 
regulated under the Agency’s 1200-CA permit. 
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• When Project Work on Agency owned land disturbs less than one acre, but ground 
disturbances on non-Agency owned lands combined with Project ground disturbances 
on Agency owned land total one acre or more the Agency Project Work will be regulated 
by the Agency’s 1200-CA permit. The Contractor is responsible for acquiring the 1200-
C permit for all areas of disturbance on non-Agency owned land. 

 
When the combined areas of disturbance of all Project related activities is less than one acre, 
no NPDES 1200 permit coverage is required. 
 
The area of ground disturbance on Agency owned land is 0.2 acres. 
 
Delete the paragraph that begins “When contaminants, pollutants or hazardous materials…”. 
 
Add the following paragraph to the end of this subsection: 
 
The Agency’s NPDES 1200-CA permit is not applicable to this Project. Comply with all 
applicable conditions of this Section. 
 
00280.01  Abbreviations - Replace this subsection with the following subsection: 
 
00280.01  Abbreviations and Definitions: 
 
BMP - Best Management Practices 
EMP - Environmental Management Plan 
ESC - Erosion and Sediment Controls 
ESCP - Erosion and Sediment Control Plan 
ESCM - Erosion and Sediment Control Manager 
Effective Functioning - Preventing Erosion, controlling Runoff, or controlling Sediment in 
each location where an ESC is needed so Erosion-related impacts of site construction are 
mitigated as required. 
 
Erosion - The wearing away of the land surface by water, wind, ice, gravity or other 
geological agents. 
 
Perimeter Controls - Perimeter Controls include sediment fences, ditches, filter berms in 
flatter areas, and other methods for preventing Sediment and other construction-generated 
pollutants from leaving the construction site. 
 
Permanent Stabilization - Maintenance-free measures or methods necessary to prevent 
Erosion or Sediments from leaving the Project Site. 
 
Runoff - That portion of precipitation that flows from drainage area on the land surface, in 
open channels or in stormwater conveyance systems. 
 
Sediment - Fragmented material originated from weathering and Erosion of Rock and 
unconsolidated deposits. Sediment also includes fragmented materials from man-made 
materials. The material is transported by, suspended in, or deposited by water. 
 
Temporary Stabilization - Covering soil or other measures to prevent Erosion until 
Permanent Stabilization measures are in place and established. 
 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  57 

00280.02  Definitions - Replace this subsection with the following subsection: 
 
00280.02  Submittals - Submit documentation that the compost material meets the 
requirements of Section 03020 for its intended use and is available for use according to the 
Project schedule in 00180.41 according to 00150.37, within 30 Calendar Days of Award of 
the Contract. 
 
00280.04  Erosion and Sediment Control Plan on Agency Controlled Lands - Replace 
the bullet that begins “Information required under 1200-CA…” with the following bullet: 
 

• Information required under 1200-CA permit, if applicable. 
 
Replace the bullet that begins "When using a Contractor developed …" with the following 
bullet: 
 

• When using a Contractor developed ESCP, develop, provide, and stamp the ESCP by 
a professional with one of the following credentials. Include their name and credentials 
in the ESCP. 

 
Replace the paragraph that begins "Ensure that the Contractor's construction ESCP …" with 
the following paragraph: 
Ensure that the Contractor's construction ESCP and implementation schedules are prepared 
by an individual who meets qualifications of 00280.30. Provide a signed copy of the ESCP 
with individual's name, title, state certifications, and employing firm if different than 
Contractor's firm. 
 
00280.06  Erosion and Sediment Control Manager - Delete this subsection. 
 
00280.14(a)  Plastic Sheeting - Replace the bullet that begins “Plastic Sheeting - Minimum 
6-mil thick…” with the following bullet: 
 

• Plastic Sheeting - Minimum 6-mil thick polyethylene plastic sheeting or plastic 
sheeting that meets or exceeds the performance properties outlined in ASTM D4397. 

 
Replace the bullet that begins “Rock – Class 50…” with the following bullet: 
 

• Class 50 riprap according to Section 00390. 
 
00280.15(a)  Check Dams - Replace the bullet that begins "Type 5:  Prefabricated 
System - Prefabricated …" with the following bullet: 
 

• Type 5:  Prefabricated System - Prefabricated check dam system according to the 
manufacturer's recommendations and on the QPL. Field fabricated systems are not 
acceptable. 

 
00280.16(c)  Sediment Fence - Replace the bullet that begins “Geotextile…” with the 
following bullet: 
 

• Geotextile - Geotextile meeting requirements of 02320.20 Table 02320-3. Provide 
documentation according to 02320.10(c). 
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00280.16(i)  Concrete Washout - Replace the paragraph that begins "Furnish impermeable, 
spill resistant …" with the following paragraph: 
 
Provide impermeable, spill resistant, leak proof concrete washout basin of sufficient size and 
quantity to retain all concrete wash water and concrete waste developed during construction, 
meeting the following requirements: 
 
00280.16(k)  Active Treatment System - Add the following sentence to the end of this 
subsection: 
 
Obtain approval of the active treatment system from DEQ prior to use. 
 
00280.41(a)  Disturbance Limits - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Prior to any ground disturbing activity, delineate all construction site clearing limits with high 
visibility markings and do not disturb areas outside the clearing limits. Prior to beginning 
construction activities, delineate and protect riparian areas including trees, root zones and 
vegetation to be preserved and delineate and protect vegetated buffer zones according to 
00280.41(e). Protect post-construction stormwater facilities, unless used during construction 
as sediment trap, then repair according to 00280.46(h). 
 
00280.41(c)  Wet Season Work and Temporary Work Suspension - Replace this 
subsection with the following subsection: 
 
00280.41(c)  Temporary Work Interruption - Update the ESCP and schedule for Work 
proposed between October 1 and May 31 to ensure that all appropriate controls, including 
ESC during Work interruption, are implemented and maintained. Submit the updated ESCP 
and schedule to the Agency and receive approval before beginning any Work between 
October 1 and May 31. 
 
Between October 1 and May 31, limit excavation and bare ground activities to only those 
required for immediate operations. Stabilize stockpiles at the end of each workday by 
diverting flows, placing covers, or installing Sediment barriers. 
 
00280.41(d)  Disturbance Restrictions - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Limit the amount of disturbed areas to what can be effectively controlled. 
 
00280.41(f)  Hauling Material - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Cover loads carrying soil or sediment that may generate dust. Haul saturated loads in 
watertight beds or drain saturated loads prior to leaving the Project Site. 
 
00280.41(g)  Underground Injection Controls (UIC) - Replace this subsection, except for 
the subsection number and title, with the following: 
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Do not allow storm water from work area to enter Underground Injection Control (UIC) inlets, 
UIC catch basins or UIC wells. 
 
00280.44(d)  Temporary and Permanent Mulching and Seeding - Replace the bullet that 
begins "Mulching - Evenly apply …" with the following bullet: 
 

• Mulching - Evenly apply dry mulch and tackifier materials according to Section 01030. 
In areas not accessible to heavy Equipment, mulch by hand or by other approved 
methods. Areas not prepared according to 01040.48(d) require a greater rate of 
application to obtain complete coverage, at no additional cost to the Agency. 

 
00280.61  Ineffective Controls - Replace this subsection, except for the subsection number 
and title, with the following: 
 
If an ESC device does not meet Effective Functioning, repair, replace, or provide additional 
devices. Provide devices repaired, replaced, or added due to improper installation, 
insufficient maintenance, or damage from Contractor operations at no additional cost to the 
Agency. 
 
00280.62  Inspecting and Monitoring - Delete the paragraph that begins “Inspect the 
Project Site…”. 
00280.62(a)  Inspection - Replace the paragraph that begins "Perform site inspection, 
complete…" with the following paragraph: 
 
Inspect the Project Site and all ESC devices for Effective Function and potential erosion or 
sediment movement and complete all applicable parts of the ODOT Erosion Control 
Monitoring Form, and submit the form to the Agency as follows: 
 
00280.64(a)  Corrective Action Timelines - Delete the bullet that begins “If completion of 
corrective action is not feasible…” 
 
Delete the bullet that begins “Provide a schedule for clean-up and corrective actions…” 
 
Delete the bullet that begins “Provide all corrective action documentation and photographs…” 
 
00280.90  Payment - Replace the paragraph that begins "In item (f), the word …" with the 
following paragraph: 
 
In item (f), the word "Hydromulch", "Straw", or "Compost" is inserted in the blank. 
 
Replace the paragraph that begins "In items (g), the …" with the following paragraph: 
 
In item (g), the type is inserted in the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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00280.91  Payment – Replace the paragraph that begins “In items (a), (f), (g)…” with the 
following paragraph: 
 
In items (a), (f), (g), (j), and (k), the type is inserted in the blank. 
 
Replace the paragraph that begins “Emergency Materials that are incorporated…” with the 
following paragraph: 
 
Materials listed in 00280.48 that are incorporated into the Project will be paid for under the 
appropriate items listed in the Contract Schedule of Items. 
 
Replace the paragraph that begins “Payment will be payment …” with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 
 

SECTION 00290 - ENVIRONMENTAL PROTECTION 

 
 
Comply with Section 00290 of the Standard Specifications modified as follows: 
 
00290.00  Scope - Replace the paragraph that begins “If any provision of the Specifications 
…” with the following paragraph: 
 
If any provision of the Specifications appears to conflict with one or more Laws, the more 
stringent requirement applies, unless the Engineer directs otherwise in situations where the 
Specifications are more stringent. 
 
00290.20(c)(2)  Clean Fill - Add the following paragraph to the end of this subsection: 
 
Manage all excavated soil that does not meet the definition of clean fill according to 
Section 00294. 
 
00290.20(c)(3)d.  Concrete and Masonry - Replace the paragraph that begins "If the 
Engineer provides written …" with the following paragraph: 
 
If the Engineer provides written approval, concrete may be reused as Aggregate as directed. 
 
00290.20(c)(3)f.  Off-Site Disposal - Replace the paragraph that begins "Subject to local 
zoning codes …" with the following paragraph: 
 
Subject to local zoning codes and the requirements of 00280.05, materials that meet the 
definition of clean fill may be placed on other properties in a manner consistent with 
environmental requirements, and with the written permission of the property owner. Provide 
the Engineer a copy of the signed agreement with the owner before placing the clean fill 
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material. Do not place the clean fill material at locations that are visible from a public Highway, 
road, or street unless the site is zoned and licensed for landfill. 
 
00290.20(d)  Hazardous Waste Management - Replace the bullet that begins "Fill in the 
Comments section with …" with the following bullet: 
 

• Fill in the Comments section with the following statement: 
"[Contractor name] is responsible for the following: All hazardous waste management 
on-site for the duration of this construction Project, for delivery of the waste to a permitted 
recycling or disposal facility, and for all forms and fees associated with the hazardous 
waste management including cancellation of the RCRA site identification number at the 
end of the Project. ODOT is the owner of the waste and maintains long-term responsibility 
for the waste as required by RCRA, excluding all wastes generated solely from materials 
brought to the site by the Contractor that remain the property of the Contractor." 

 
Replace the bullet that begins "All employees involved in the handling …" with the following 
bullet: 
 

• The Contractor is responsible to ensure that all employees involved in the handling and 
waste management of CEG hazardous waste comply with the federal and State Laws 
for hazardous waste management. Train all employees involved in the handling of SQG 
and LQG hazardous waste according to federal and State Laws. For LQG hazardous 
waste projects, keep employee training records on-site and readily available. 

 
Replace the bullet that begins "If hazardous waste is treated on-site …" with the following 
bullet: 
 

• If hazardous waste is treated on-site, obtain approval from DEQ and the Engineer for 
each specific treatment or recycling process, treat wastes within accumulation tanks or 
closed containers that meet RCRA requirements, conduct treatment within the storage 
time for the applicable generator category, maintain current copies of all required 
notifications and waste analysis plans readily available on-site and request DEQ 
technical assistance prior to starting any on-site recycling or treatment. 

 
00290.20(f)  Unexpected Contamination - Replace the paragraph that begins "The 
Engineer will attempt to resolve …" with the following paragraph: 
 
The Engineer will attempt to resolve the unanticipated situation expeditiously according 
to 00140.40. Delays to Work due to the discovery of unexpected contamination may be 
considered for exclusion from Contract Time according to 00180.50(e). 
 
00290.20(g)  Spills and Releases - Replace the bullet that begins "Provide a written report 
to the Engineer …" with the following bullet: 
 

• Provide a written report to the Engineer, using the DEQ Spill/Release Report form, 
within 10 Calendar Days of completing spill response, but no more than 30 Calendar 
Days after the initial event. If the spill was reported to DEQ, submit the report to DEQ 
concurrently. Include a description of how to prevent future releases. 

 
00290.30  Pollution Control - Replace the paragraph that begins "Prevent, control, and 
abate…" with the following paragraph: 
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Prevent, control, and abate pollution of the environment. 
 
00290.30(a)(1)  General - Replace this subsection, except for the subsection number and 
title, with the following: 
 

• Do not allow any foreign substances or objects to enter waters of the State and U.S. 
that exceed regulated or permit limits. 

• Do not cause turbidity in waters of the State and U.S. that exceeds regulated or permit 
limits. 

 
Add the following subsection: 
 
00290.30(a)(7)  Water Quality: 

 
• Do not discharge water contaminated by pollutants including sediment, drilling fluids 

and waste, concrete, grout, or water contained within a work area isolation, into any 
waters of the State or U.S. or conveyances draining thereto until it has been treated 
using Materials such as those listed in 00280.15 or 00280.16 or by pumping to a 
vegetated upland location. Do not allow Project discharges to increase the 
concentration of any pollutant in the receiving water to a level that exceeds the limits 
prescribed by OAR 340-041. 

• Do not use permanent stormwater quality treatment facilities to treat construction runoff 
unless prescribed by an ESCP approved under Section 00280. 

• If construction discharge water is released using an outfall or diffuser port, do not 
exceed velocities more than 4 feet per second, and do not exceed an aperture size of 
1 inch. 

• Implement containment measures adequate to prevent pollutants from entering waters 
of the State or U.S. Such pollutants include but are not limited to construction and 
demolition materials, waste spoils, fuel or petroleum products, detergents, silt, welding 
slag and grindings, concrete sawcutting by-products and sandblasting abrasives. 

 

• Do not allow curing concrete or grout to be submerged within waters of the State or 
U.S. less than 24 hours after placement, except within work area isolation. Do not end-
dump riprap into the waters of the State or U.S. Place riprap from above the ordinary 
high water line. 

• Monitor weather and streamflow forecasts and conditions to anticipate high flows that 
may unintentionally inundate any portion of the Project Site. 

• If high flow conditions occur or are anticipated to occur that may unintentionally 
inundate any portion of the Project Site, remove all potentially affected Equipment, 
Materials, and debris from the potential inundation area. Cease Work in the area until 
water recedes and the risk of further high water events passes. The Engineer retains 
the authority to temporarily halt or modify the Work in case of excessive turbidity or 
damage to natural resources. 

• If Work in or around waters of the State or U.S. violate permit conditions or any 
requirement of this subsection, stop such Work and notify the Engineer. 

 
Add the following subsection: 
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00290.30(a)(8)  Turbidity Monitoring - In addition to the requirements of 00280.62(c) to  
monitor the receiving stream to identify water quality issues, during Work in waters of the 
State or U.S., implement best management practices (BMPs) to minimize turbidity and 
monitor turbidity according to the following: 

 

• Every four hours, make observations at an upcurrent location outside the influence of 
the Project, and at a downcurrent location representative of turbidity caused by the 
Project. 

• Document all turbidity monitoring observations including date, time, and location on 
form 734-2755, “Turbidity Monitoring Report” or another form approved by the 
Engineer. Submit reports to the Engineer weekly while working in waters of the State 
or U.S. and keep copies of the reports at the Project Site. 

• A visible downcurrent turbidity plume emanating from the work area requires a 
presumption that project-caused turbidity is more than 10% above the upcurrent 
background level and is therefore in violation of DEQ’s turbidity water quality standard 
(OAR 340-041-0036), unless turbidity meter analyses of samples taken from an 
upcurrent location and from a location within the visible plume show that the actual 
turbidity increase is no more than 10% above the upcurrent background level. 

• If observations indicate that the Project has increased turbidity to more than 10% above 
the upcurrent background level, modify work procedures and repair or upgrade BMPs. 
If turbidity is still more than 10% above the upcurrent background level at the next 
four-hour observation, stop turbidity-causing Work and repair or upgrade BMPs. 
Resume such Work when downcurrent turbidity returns to no more than 10% above 
the upcurrent background level.  

 
00290.32  Noise Control - Replace the bullet that begins "Notify nearby residents whenever 
extremely …" with the following bullet: 
 

• Notify nearby residents whenever extremely noisy Work is planned to occur. 
 
00290.34  Protection of Fish and Fish Habitat - Add the following paragraph: 
 
Meet with the Agency Biologist, Resource Representative, Engineer, and inspector on site, 
before moving equipment on-site or beginning any work, to ensure that all parties understand 
the locations of sensitive biological sites and the measures that are required to be taken to 
protect them. 
 
00290.34(a)  Regulated Work Areas - Add the following to the end of this subsection: 

 
The regulated work area is the area at or below the ordinary high water (OHW) elevation 
shown on the plans. 
 
Perform work within the regulated work area only during the in-water work period. The 
in-water work period is from June 15 to September 15. 
 
Do not exceed seven cubic yards total volume of material filled or discharged into waters of 
the State and waters of the U.S.. 
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Do not exceed 30 cubic yards total volume of material excavated from the waters of the State 
and waters of the U.S.. 
 
Submit a schedule to complete all work within the regulated work area within the in-water 
work period at least 10 Days prior to the preconstruction conference. 
 
00290.34(b)  Prohibited Operations - Add the following to the end of this subsection: 
 

• Install steel piles greater than 24 inches in diameter or H-pile larger than designation 
HP 24 within the regulated work area. 

 
Add the following subsection: 
 
00290.34(c)  Aquatic Species Protection Measures Required by Environmental 
Permits: 
 

(1)  General Requirements: 
 

• Do not install fish ladders (for example: pool and weirs, vertical slots, fishways) or 
fish trapping systems. 

• Do not apply surface fertilizer within 50 feet of any stream channel. 
 
Use heavy equipment as follows: 
 

• Choose equipment that has the least adverse effects on the environment (for 
example: minimally sized, low ground pressure). 

• Secure absorbent material around all stationary power equipment (for example: 
generators, cranes, drilling equipment) operated within 150 feet of wetlands, waters 
of the State, waters of the U. S., drainage ditches, or water quality facilities to prevent 
leaks, unless suitable containment is provided to prevent spills from entering waters 
of the State or waters of the U.S. 

• Do not cross directly through a stream for construction access, unless shown or 
approved. If shown or approved, cross perpendicular to the stream and do not block 
stream flow. When a crossing is no longer needed, completely remove the crossing 
and restore the soils and vegetation to the original condition. 

• Store fuel and maintain all equipment in staging areas that are at least 150 feet away 
from any waters of the State, waters of the U.S., or storm inlet or on an impervious 
surface that is isolated from any waters of the State, waters of the U.S., or storm 
inlet. 

• If temporary access roads are needed within 150 feet of any body of water, use 
existing routes unless new routes are shown or approved. 

• Before beginning work on temporary access routes that are not shown, submit a 
proposal to the Engineer for approval. 

 
(2)  Work Area Isolation - Provide work isolation according to Section 00245. Provide 
safe passage around or through the isolated work area for adult and juvenile migratory 
fish unless passage did not previously exist. 
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(3)  Water Intake Screening - Install, operate, and maintain fish screens on each water 
intake used for project construction, including pumps used to isolate an in-water work 
area. When drawing or pumping water from any stream, protect fish by equipping intakes 
with screens having a minimum 27 percent open area and meeting the following 
requirements: 
 

• Furnish perforated plate openings 3/32 inch or smaller. 

• Furnish mesh or woven wire screen openings 3/32 inch or smaller in the narrowest 
direction. 

• Furnish profile bar screen or wedge wire openings 1/16 inch or smaller in the narrow 
direction. 

 
Choose size and position of screens to meet the following criteria in Table 00290-1: 
 
 
 
 
 
 
 
 

Table 00290-1 
 

Type 
Approach 
Velocity 1 
(Ft./Sec.) 

Sweeping 
Velocity 2 
(Ft./Sec.) 

Wetted Area of 
Screen 
(Sq. Ft.) 

Comments 

Ditch Screen ≤ 0.4 
Exceed 
approach 
velocity 

Divide max. water 
flow rate (cfs) by 
0.4 fps 

If screen is longer 
than 4 feet, angle 
45° or less to 
stream flow 

Screen with proven 
self-cleaning system 

≤ 0.4 – 
Divide max. water 
flow rate (cfs) by 
0.4 fps 

– 

Screen with no 
cleaning system 
other than manual 

≤ 0.2 – 
Divide max. water 
flow rate (cfs) by 
0.2 fps 

Pump rate 1 cfs 
or less 

1 Velocity perpendicular to screen face at a distance of approximately 3 inches 
2 Velocity parallel to screen 

 
Furnish ditch screens with a bypass system to transport fish safely and rapidly back to the 
stream. 
 
(4)  Site Restoration - Restore damaged streambanks to a natural slope, pattern, and 
profile suitable for establishment of permanent woody vegetation unless precluded by 
pre-project conditions (for example: natural rock substrate): 
 

• Replant all damaged streambanks before the first April 15 following construction. 
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• If use of large wood, native topsoil, or native channel material is required for the site 
restoration according to the roadside development plans, stockpile all large wood, 
native vegetation, weed-free topsoil, and native channel material displaced by 
construction. Cut trees or large wood and trees into pieces of no less than 20 feet in 
length, or as shown on the roadside development plans or as directed. Stockpiled 
native wood and vegetation remain the property of the Agency. 

• Stabilize all disturbed soils, including obliteration of temporary access roads, 
following any break in work unless construction will resume in 4 Calendar Days. 

 
(5)  Surface Water Diversions - Surface water may be diverted to meet construction 
needs other than work area isolation, consistent with Oregon law, only if water from 
sources that are already developed, such as municipal supplies, small ponds, reservoirs, 
or tank trucks, is unavailable or inadequate, and meeting the following conditions: 
 

• When alternative surface sources are available, divert from the stream with the 
greatest flow. 

• Install, operate, and maintain a temporary fish screen. 

• Do not exceed a pumping rate and volume of 10 percent of the available flow. For 
streams with less than 5 cubic feet per second, do not exceed drafting of 
18,000 gallons per Day. Do not use more than one pump for each site. 

 
(6)  Hydro-Acoustic - Unless otherwise shown or approved, steel piling may be installed 
below the ordinary high water as follows: 
 

• Minimize the number and diameter of pilings, as feasible. 

• Repairs, upgrades, and replacement of existing pilings consistent with these 
conditions are allowed. In addition, up to 5 single pilings or 1 dolphin consisting of 3 
to 5 pilings may be added to an existing facility. 

• Whenever feasible, use vibratory hammer for piling installation. Otherwise, use the 
smallest drop or impact hammer necessary to complete the job, and set the drop 
height to the minimum necessary to drive the piling. 

• For all pile installed or removed, maintain a pile installation and removal log and 
submit the log when the related work is completed. Include types, sizes, locations, 
installation or removal methods, and dates in the log. 

• When using an impact hammer to drive or proof steel piling within a body of water, 
or as directed, use one of the following sound attenuation devices to effectively 
dampen sound: 
 
• Completely isolate the pile from the waters of the State and waters of the U.S. by 

dewatering the area around the pile according to Section 00245. 

• If water velocity is 1.6 feet per second or less, surround the pile being driven with 
a bubble curtain that distributes small air bubbles around 100 percent of the piling 
perimeter for the full depth of the water column and is in accordance to the 
guidance in the Appendix of The ODOT-FHWA Federal Aid Highway Program 
Programmatic User’s Guide titled NMFS and USFWS Impact Pile Driving Sound 
Attenuation Specifications. The FAHP User's Guide is available on the Agency's 
website at: 
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https://www.oregon.gov/ODOT/GeoEnvironmental/Pages/Manuals.aspx 

 

• If water velocity is greater than 1.6 feet per second, surround the piling being 
driven by a confined bubble curtain (for example: a bubble ring surrounded by a 
fabric or metal sleeve) that will distribute air bubbles around 100 percent of the 
piling perimeter for the full depth of the water column and is in accordance to the 
guidance in the Appendix of The ODOT-FHWA FAHP User's Guide titled NMFS 
and USFWS Impact Pile Driving Sound Attenuation Specifications. 

 
(7)  Treated Wood - Treated wood includes any wood treated with any pesticide or wood 
preservatives. Do not use lumber, pilings, or other wood products that are treated or 
preserved with pesticidal compounds below the ordinary high water (OHW) or as part of 
an in-water or over-water structure, except as described below: 
 

• Store treated wood shipped to the Project out of contact with standing water and 
wet soil, and protected from precipitation. 

• Visually inspect each load and piece of treated wood. Reject for use in or above 
aquatic environments if visible residues, bleeding of preservative, preservative-
saturated sawdust, contaminated soil, or other matter is present. 

• Use pre-fabrication to the extent feasible. When field fabrication is necessary, 
perform all cutting and drilling of treated wood, and field preservative treatment of 
wood exposed by cutting and drilling, above the OHW. Use tarps, plastic tubs, or 
similar devices to contain the bulk of any fabrication debris, and wipe off any excess 
field preservative. 

• Furnish all treated wood structures, including pilings, that have design features to 
avoid or minimize impacts and abrasion by livestock, pedestrians, vehicles, vessels, 
and floats. 

• Treated wood may be used to construct a bridge, over-water structure or an in-water 
structure, with the exception of the work containment system, provided that all 
surfaces exposed to leaching by precipitation, overtopping waves, or submersion 
are coated with a water-proof seal or barrier are maintained. Apply and contain 
coatings and paint-on field treatment to prevent contamination. Surfaces that are not 
exposed to precipitation or wave attack, such as parts of a timber bridge completely 
covered by the bridge deck, are exempt from this requirement. 

• During demolition of treated wood, ensure that no treated wood debris falls into the 
water. If treated wood debris does fall into the water, remove it immediately. 

• Store removed treated wood debris in appropriate dry storage areas, at least 
150 feet away from the regulated work area. 

 
(8)  Temporary Power, Communication and Water Lines - Before installing temporary 
power, communication, or water lines across streams or bodies of water, submit a 
proposed plan to the Engineer for approval. Do not begin installation before receiving 
approval from the Engineer. Utilize the following design methods in the listed order of 
priority for proposed plans for installation of temporary power, communication, and water 
lines and stream crossings: 
 

1.  Aerial lines, including lines hung from existing bridges. 
 

https://www.oregon.gov/ODOT/GeoEnvironmental/Pages/Manuals.aspx
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2.  Directional drilling, boring and jacking that spans the channel migration zone and 
any associated wetland. 
 
3.  Trenching is restricted to intermittent streams and may only be used when the 
stream is naturally dry. For all sections of trenches below the ordinary high water line, 
backfill with native material and cap with clean gravel suitable for fish use in the project 
area. 

 
Align each crossing as perpendicular to the watercourse as possible. For drilled, bored, 
or jacked crossings, ensure that the line is below the total scour prism. Return any large 
wood displaced by trenching or plowing as nearly as possible to its original position, or 
otherwise arranged to restore habitat functions. 
 
(9)  Injured Fish Notification - If a dead or injured fish is found in the project area, 
immediately notify the Agency. If the injured fish is in a location where further injury or 
stress may take place, attempt to move the fish to a safer location, if one is available, near 
the capture site while keeping the fish in the water and reducing its stress as much as 
possible. Do not disturb the fish after it has been moved. If the fish is dead or dies while 
being captured or moved, save the fish and any tags. The Agency will notify appropriate 
regulatory agencies about the injured or dead fish and provide additional direction to the 
Contractor. 

 
00290.36(a)  Migratory Birds - Replace the paragraph that begins "Comply with the 
Migratory Bird Treaty Act …" with the following paragraph: 
 
Comply with the Migratory Bird Treaty Act (16 U.S.C. 703-712) that protects most species of 
birds in Oregon and prohibits the removal of nests containing eggs or dependent young (i.e., 
active nest) without a permit. Migratory birds include most birds in Oregon; the few exceptions 
include rock pigeons, house sparrows, and European starlings. 
Replace the paragraph that begins "Except where allowed by the Contract …" with the 
following paragraph: 
 
Except where allowed by the Contract and by permit, do not disturb an active migratory bird 
nest, do not inhibit the ability of adult birds to care for eggs or dependent young, and do not 
impact the supporting structure where an active nest is built. 
 
Add the following to the end of this subsection: 
 
Do not disturb migratory bird nesting habitat (shrubs, trees, and structures), or clear 
vegetation from March 1 to September 1 of each year without prior written approval from the 
Engineer. Notify the Engineer, in writing, a minimum of 10 Calendar Days prior to starting 
activities that could harm nesting birds. 

 
(1)  Bird Management - Bird management activities to comply with the Migratory Bird 
Treaty Act (16 U.S.C. 703 712) will be performed by the Agency. Ensure that the Agency 
and its permitted agents have access to the project area, as needed to prevent migratory 
bird nesting. Nesting prevention may include daily bird harassment and the installation 
and maintenance of devices that exclude birds. 
 
Do not disturb migratory bird nesting habitats (shrubs, trees, and structures), or clear 
vegetation from March 1 to September 1 of each calendar year without prior written 
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approval from the Engineer. Notify the Engineer, in writing, a minimum of 10 Calendar 
Days prior to starting activities that could harm nesting birds. 
 

00290.38  Protection of Plants - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Plant habitats to be protected are shown with the plant habitat boundaries flagged by the 
Engineer. Avoid destruction of plant habitats by ensuring construction personnel, Equipment, 
and associated pollutants, including sediment, chemical contaminants, discharge water, non-
native grass and weed seed, do not enter the habitat. 
 
00290.41  Protection of Waters of the U.S. or State - Add the following to the end of this 
subsection: 
 
Permits have been obtained for this project from the  Department of State Lands (DSL). Keep 
a copy of (Corps) (and) (DSL) permit(s) at the project site during construction. Changes to 
the project that may increase the amount of fill placed or material removed in waters of the 
U.S. or State, or the acreage of waters impacted are not authorized. The following waters of 
the U.S. or State are present and have been determined to be unavoidable as indicated in 
Table 00290-2: 
 
 

Table 00290-2 
 

Impact Waters 
of the US or 

State 

Removal 
Volume 
(cu yds.) 

Fill 
Volume 

(Cu 
yds) 

Station Duration of 
Impact 
(Temporary 
or 
Permanent) 

Area of 
impact 
(Acres) 

Wolf Creek 30 7 16+08 1 month 0.006 

 
00290.41(a)  Identifying Waters of the U.S. or State, Including Wetlands - Replace the 
paragraph that begins "Wetlands known to be …" with the following paragraph: 
 
Wetlands known to be on the Project Site are shown and identified either as "permanently 
filled or excavated" or as "temporarily impacted". Wetlands to be protected are shown as "no 
Work Zones". 
 
00290.41(b)  Disturbing Waters of the U.S. or State, Including Wetlands - Replace the 
paragraph that begins "If Wetlands are shown, …" with the following paragraph: 
 
If Wetlands are shown, meet with the Agency Wetland Specialist, the Engineer, and Inspector 
on-site prior to moving Equipment onto the site or beginning any Work, to ensure that all 
parties understand the locations of Wetlands and the measures that are necessary to protect 
them. 
 
Add the following subsection: 
 
00290.42  Work Containment Plan - A Work Containment Plan (WCP) is required on this 
Project for Bridge removal activities. 
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Develop and submit a WCP for approval at least 28 Calendar Days prior to mobilization for 
Bridge removal activities. Maintain a copy of the WCP on the Project Site at all times during 
construction, readily available to employees and inspectors. Ensure that all employees 
comply with the provisions of the WCP. Design the WCP to avoid or minimize disturbance to 
protected features (sensitive cultural or natural resources, regulated work areas, aquatic life 
or habitat in regulated work areas) related to Contractor operations. 
 
Before developing the WCP, meet with Agency to review the Contractor’s activities that 
require the WCP to ensure that all parties understand the locations of protected features to 
be avoided and the measures needed to avoid and protect them. 
 
Notify the Engineer at least 10 Calendar Days before beginning work access or containment 
construction activities. 
 
The Agency reserves the right to stop Work and require the Contractor to change the WCP 
methods and Equipment before any additional Contract Work, at no additional cost to the 
Agency, if and when, in the opinion of the Agency, such methods jeopardize sensitive cultural 
or natural resources, regulated work areas, or aquatic life or habitat in regulated work areas. 
 
Provide a WCP that identifies how the Contractor's construction operations will protect 
regulated features during mobilization, construction, maintenance, and demolition. Include a 
narrative describing compliance with Section 00290 as related to construction, operation, and 
demolition activities specified in Section 00253.  
 
Design, construct, maintain, and remove temporary work access and containment systems 
according to Section 00253. 
 
00290.50  Protection of Cultural Resources - Replace the paragraph that begins “Comply 
with all Laws…” with the following paragraph: 
 
Comply with all Laws governing preservation of cultural resources. Cultural resources 
include, but are not limited to: 
 

• Historic buildings (i.e. typically 50 years of age and older) 

• Historic structures (i.e. bridges) 

• Sites (i.e. sites with artifacts) 

• Objects (i.e. monuments) 

• Districts (i.e. historic districts, or linear historic districts like historic roads). 
 
Replace the paragraph that begins “If cultural resources are…” with the following paragraph: 
 
If cultural resources not previously identified in preconstruction are encountered on the 
Project area or in material sources, and their disposition is not addressed in the Special 
Provisions, do the following: 
 
00290.51  Protection of Sensitive Cultural Sites - Add the following to the end of this 
subsection: 
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An Inadvertent Discovery Plan (IDP) has been developed for this project. The IDP is available 
from the Engineer. 
 
00290.51(b)  Disturbing Unknown Sensitive Cultural Sites - Replace the paragraph that 
begins "If the Contractor finds a previously undiscovered…" with the following paragraph: 
 
If the Contractor finds a previously undiscovered sensitive cultural site, immediately cease all 
activities at that site, follow procedures listed in 00290.50, and notify the Engineer. If the 
Contractor inadvertently disturbs unknown sensitive cultural sites, but immediately ceases all 
activities and follows the procedures listed in 00290.50, the Agency, to the extent permitted 
by Article XI, section 7 of the Oregon Constitution and by the Oregon Tort Claims Act, will 
indemnify, within the limits of the Tort Claims Act, the Contractor for costs associated with 
monitoring, recovery, site restoration or other required archaeological Work, provided neither 
the Agency nor the State are required to indemnify the Contractor for such costs resulting 
from, arising out of or relating to the willful misconduct, negligence or other wrongful acts 
attributable to the Contractor or other persons on the Project site. 
 
Replace the paragraph that begins "Delays to Work due to new …" with the following 
paragraph: 
 
The Engineer may consider for exclusion from Contract Time according to 00180.50(e) 
delays to Work due to new cultural resource finds. 
00290.90  Payment - Add the following paragraph(s) to the end of this subsection: 
 
The work containment plan will be paid for at the Contract lump sum amount for the item 
"Work Containment Plan". 
 
Payment will be payment in full for providing all Materials, Equipment, labor, and Incidentals 
necessary to complete the Work as specified. Payment includes providing and updating the 
Work Containment Plan. 
The accepted quantities of turbidity monitoring will be paid for at the Contract lump sum 
amount for the item "Turbidity Monitoring". 
 
Payment for turbidity monitoring will be payment in full for furnishing and placing all Materials 
and for providing all Equipment, labor, and Incidentals necessary to complete the Work as 
specified. 
 
 

SECTION 00294 - CONTAMINATED MEDIA 

 
 
Section 00294 is not a Standard Specification and is included in this Project by Special 
Provision. 
 

Description 
 
00294.00  Scope - In addition to the requirements of Section 00290 and the Specifications, 
this Work consists of the following: 
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• Excavate, segregate, stockpile, transport, and dispose of Contaminated Soils , 
Shoulder Soils, and contaminated grubbing materials, as defined by 00294.01, from 
the following locations: 

 
Contaminated Soil Location Table 00294-1 

From 
Location/Station to 

Location/Station 

Depth 
below grade 

(feet) 

Approximate 
Quantity (cy) 

Known Contaminants 

“LGC” 14+61 to 
15+60, Rt and Lt, from 
edge of pavement to 
the roadwork limits 

0 -1.5’ 35 Lead 

“LWC” 10+00 to 
11+00, Rt, from edge 
of pavment to the 
roadwork limits 

0-1.5’ 20 Lead 

“LWC” 12+00 to 
13+00, Rt, from edge 
of pavment to the 
roadwork limits 

0-1.5’ 20 Lead 

 Approximate Total Quantity 75 cy 
 Quantity to be reused on Project 0 cy 
 Quantity to be disposed at landfill 122 Tons 
 

• In areas where excavation is not required, leave contaminated Material , Shoulder 
Soils, and clearing and grubbing Material in place. 

 
The September 22, 2025 ODOT report, titled Wolf Creek Lower Graves Creek Rd. Bridge 
Clean Fill Determination (CFD) documenting the contaminated media identified within the 
Project, is available from the Engineer. 
 

• Prepare a written lead compliance plan for work within contaminated areas of the 
Project. 

 
00294.01  Definitions: 
 
Contaminated Soil - Soil that does not meet the DEQ definition of "Clean Fill", as defined 
by OAR 340-093-0030(18). This Contaminated Soil is a regulated waste, subject to 
OAR 340-093-0005 through OAR 340-093-0290. If the grubbing Material has been 
determined to be contaminated, it is considered and treated as Contaminated Soil for the 
purposes of this Section. 
 
Shoulder Soil - Soil outside of the existing Highway Pavement and within Highway Right-of-
Way generated during Highway maintenance or construction activities. This definition applies 
to excess Soil generated to a maximum depth of 1.5 feet below ground surface. This 
definition does not apply to Soil that is covered by existing impervious surfaces, including but 
not limited to curbs, sidewalks and parking lots constructed of asphalt or concrete. 
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ODOT Beneficial Use Determination (ODOT BUD) - The statewide ODOT Beneficial Use 
Determination (ODOT BUD), approved by DEQ (No. BUD-20181204), outlines a series of 
pre-approved non-residential reuse options for excess Soil Materials that do not meet DEQ’s 
Clean Fill Standards in some circumstances. These options may vary based on project scope 
and location, and documentation may vary, as directed by the Engineer. 
 
00294.02  Testing of Contaminated Soil , Shoulder Soil, and Groundwater - When 
additional testing of Contaminated Soil or groundwater is required to characterize the Material 
for reuse, recycle, or disposal, conduct the tests according to 00290.20(c). 
 
Use analytical methods meeting DEQ's Clean Fill Guidance Screening Levels for each 
analyte. Perform all Contaminated Soil , Shoulder Soil, and groundwater sampling by an 
Oregon Registered Geologist or Professional Engineer who has experience characterizing 
contaminated media. 
 
00294.03  Submittals - Submit the following documents: 

 
• A Project-specific written lead compliance plan, meeting the project applicable 

requirements of 29 CFR 1926.62(e)(2), at least 10 Calendar Days before the pre-
construction conference. When applicable, include compliance procedures for 
cadmium and chromium VI, according to 29 CFR 1926.1127 and 29 CFR 1926.1126. 

• Modifications to the written lead compliance plan that are requested by the Engineer 
within 7 Calendar Days of the request. 

 
• Current employee training certificates and medical surveillance information before 

beginning Work within the contaminated areas. 
 
Submit the following documents within 48 hours of removal of contaminated media: 

 
• Permits, permit applications, and documentation of compliance. 

• All reuse, recycled, and disposal receipts. 

• Final quantities of Soil reused, recycled, and disposed and their final location. 

• All analytical test results. 
 

Labor 
 
00294.30  Personnel Qualifications - Provide employees meeting the following 
requirements: 
 

• For removal of Contaminated Soil and Shoulder Soil, provide employees trained in: 

• Lead awareness according to 29 CFR 1926.62(l). 

• Chromium according to 29 CFR 1926.1126(j)(2). 

• Cadmium according to 29 CFR 1926.1127(m)(4). 
 

Construction 
 
00294.40  Contaminated Soil Excavation and Shoulder Soil - Excavate and handle 
Contaminated Soil or Shoulder Soil from Project excavations according to the following: 
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• Notify the Engineer 3 Calendar Days before beginning excavation activities within 

contaminated areas. 

• Allow the Agency to collect Soil samples during excavation activities. 
 

• Load Contaminated Soil or Shoulder Soil directly into trucks and transport directly to 
the recycling or disposal facility, or on-site reuse areas or, when approved by the 
Engineer, temporarily store Contaminated Soil Shoulder Soil on-site. 

 

• Remove contaminated media from the exterior of all vehicles before they leave the 
Project Site 

• Cover trucks transporting contaminated materials to prevent spillage during transit to 
the disposal facility according to OAR 340-093-0220. 

• Where over excavation is required, backfill the excavation according to 00330.42. 
 
00294.41  Contaminated and Shoulder Soil Soil Management - Reuse, recycle, or 
dispose of Contaminated Soil and Shoulder Soil according to any of the following: 
 

(a)  Landfill Disposal: 
 

• Obtain the Engineer's approval of the disposal facility before disposing of the 
Contaminated Soil. 

• Transport the Contaminated Soil or Shoulder Soil to a DEQ permitted municipal solid 
waste landfill or a permitted construction and demolition landfill for disposal. Dispose 
of temporarily stored Contaminated Soils or Shoulder Soil within 30 Days of 
beginning excavation work or before Second Notification, whichever occurs first. 

• Complete and sign all manifests and bill-of-lading forms for handling, loading, 
transporting, and disposing of the Contaminated Soil and Shoulder Soil. 

• Pay all filing and permit fees. 
 

(b)  Recycling: 
 

• Obtain the Engineer's approval of the recycling facility before disposing of the 
Contaminated Soil. 

• Transport Contaminated Soil to a DEQ permitted recycling facility or asphalt batch 
plant. Recycle temporarily stored Contaminated Soils within 30 Days of beginning 
excavation or before Second Notification, whichever occurs first. 

• Complete and sign all manifests and bill-of-Lading forms for handling, loading, 
transporting, and recycling the Contaminated Soil. 

 
Measurement 

 
00294.80  Measurement - Work performed under this Section will be measured according 
to the following: 
 
No measurement of quantities will be made for the following: 
 

• Lead compliance plan. 
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The quantities of Contaminated Soil or Shoulder Soil disposed will be measured on the weight 
basis, based on weigh tickets from the recycling or disposal facility. 
 
Clearing and grubbing will be measured according to 00320.80. 
 

Payment 
 
00294.90  Payment - The accepted quantities of Work performed under this Section will be 
paid for at the Contract unit price, per unit of measurement, for the following items: 
 
  Pay Item Unit of Measurement 
  
 (b) Lead Compliance Plan ............................................. Lump Sum 
 (e) Contaminated Soil Disposal ........................................... Ton 
  
Item (e) includes all costs involved with the disposal of Contaminated Soil or Shoulder Soil at 
a recycling or disposal facility. 
 
No separate or additional payment will be made for the excavation or reuse of Contaminated 
Soil or contaminated Shoulder Soil. Payment will be included in payment made for the 
appropriate items under which the excavation or reuse of Contaminated Soils or 
contaminated Shoulder Soil is required. 
 
Clearing and grubbing will be paid for according to 00320.90. 
 
Payment will be payment in full for removing and disposing of all Materials, and for providing 
all Equipment, labor, Plans, test results, and Incidentals necessary to complete the Work as 
specified. 
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SECTION 00305 - CONSTRUCTION SURVEY WORK 

 
 
Comply with Section 00305 of the Standard Specifications modified as follows: 
 
00305.00  Scope – Add the following to the end of this subsection: 
 
In addition to the requirements of the ODOT Construction Surveying Manual for Contractors, 
establish Engineering Stationing at 50 foot intervals for the length of the project along the 
Shoulder of the Highway. Maintain the stationing so it is visible throughout construction of the 
project. 
 
00305.05  3D Engineered Models - Replace this subsection, except for the subsection 
number and title, with the following: 
 
If the Contractor elects to use the 3D Engineered Models to control the work, provide 
unstamped 3D Construction Models according to 00150.35 that include the following: 
 

• An automated machine guidance (AMG) work plan containing a detailed outline, list of 
the Pay Items and Work controlled by the 3D Construction Models, and a narrative 
outlining any differences between the Agency prepared 3D Engineered Models and the 
3D Construction Models. 

• A copy of the 3D Construction Models used by the Contractor’s Equipment for machine 
guidance or verification that include and represent the Agency prepared 3D Engineered 
Models with changes identified in the narrative. Provide files in LandXML format or as 
directed. 

 
 

SECTION 00310 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

 
 
Comply with Section 00310 of the Standard Specifications modified as follows: 
 
00310.80  Measurement - Replace the bullet “Length and Area…” with the following bullet: 
 

• Length and Area - The length or area of the Structure or item actually removed, will 
be measured along the line and grade of the Structure or item for each continuous 
Structure or item removed. Measurement will be on the length or area basis, limited to 
the Neat Lines shown or directed. 

 

Asphalt Pavement Sawcutting will be measured by the linear foot of sawcut, limited to 
the Neat Lines shown or directed unless otherwise specified. Methods other than 
sawcutting will not be measured.  

 

Additional concrete sawcutting beyond what is shown or directed by the Engineer will 
not be measured. 
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00310.92  Separate Item Basis - Replace the Pay Item Asphalt Pavement Sawcutting with 
the following Pay Item: 
 
 Pay Item  Unit of Measurement 
 
 (g)  Asphalt Pavement Sawcutting, _____ Inches Deep .................Foot 
 
Replace the paragraph that begins “Item (g) applies…” with the following paragraph: 
 
In item (g), “less than 6”, “6 to 14”, or “greater than 14” is inserted in the blank. 
 
Add the following paragraph to the end of the subsection: 
 
No separate or additional payment will be made when methods other than sawcutting are 
utilized where sawcutting is shown or directed. 
 
 

SECTION 00320 - CLEARING AND GRUBBING 

 
 
Comply with Section 00320 of the Standard Specifications modified as follows: 
 
00320.40(b)(3)  Vegetation and Materials to be Saved - Replace the paragraph that begins 
“Do not work within the no Work …” with the following paragraph: 
 
Do not work within the no Work Zones or critical root zone of marked trees unless written 
approval is obtained from the Engineer. Be responsible for all damage to and removal of 
trees, landscaping, vegetation or other natural materials designated to be saved. The 
Engineer will select a specialist who will evaluate the damage. 
 
00320.40(c)  Tree and Vegetation Trimming - Replace the bullet that begins “Trim 
branches obstructing sight…” with the following bullet: 
 

• Trim and remove branches, vegetation, or other materials obstructing sight distance at 
intersections or impairing visibility of signs, signals, illumination, and other TCD. 

 
00320.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for providing all Equipment, labor, and Incidentals necessary 
to complete the Work as specified. 
 
 
 
  
 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  78 

SECTION 00330 - EARTHWORK 

 
 
Comply with Section 00330 of the Standard Specifications modified as follows: 
 
00330.00  Scope - Replace the paragraph that begins "The term "earthwork" will be…" with 
the following paragraph: 
 
The term "earthwork" is used as a general term to designate the Work included within the 
scope of this Section. 
 
00330.01  Lines, Grades, and Cross Sections - Replace the paragraph that begins "All 
earthwork…" with the following paragraph: 
 
Conform all earthwork to the lines, grades and Cross Sections established. 
 
Replace the paragraph that begins "Roadbed Cross Sections …" with the following 
paragraph: 
 
Roadbed Cross Sections are subject to variation from the Typical Sections , if directed, to: 
 
00330.02  Definitions - Replace the paragraph that begins "Construction Slide - A Slide 
outside …" with the following paragraph: 
 
Construction Slide - A Slide outside the designated limits of excavations, or below the 
foundation within designed limits of embankments or within embankments, that occurs after 
excavation or embankment construction starts and before Final Acceptance of the Contract. 
 
00330.03  Basis of Performance - Add the following paragraph to the end of this 
subsection: 
 
Perform all earthwork under this Section on the excavation basis. 
 
00330.03(a)  General - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Except as provided in 00330.00, perform all earthwork on either the excavation basis or the 
embankment basis. The basis of performance for each earthwork Pay Item is specified in the 
Special Provisions and the Contract Schedule of Items. 
 
00330.04  Sources of BorrowReplace this subsection, except for the subsection number 
and title, with the following: 
 

(a)  Agency-Furnished Borrow - Use Materials obtained from Agency-provided sources 
lying outside of, separated from and independent of planned Roadbed excavations, or 
other required excavations within the Project limits, only when called for by the Contract 
or when specifically directed. (See 00330.41(d).) 
 
(b)  Contractor-Furnished Borrow - Unless otherwise specified or directed, furnish all 
Borrow. Use sources that are wholly outside of and beyond the limits of Agency-Controlled 
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Lands. Acquire at Contractor's own expense. The provisions of 00160.60 and 00160.80 
apply. 

 
00330.10  Selected Materials - Replace this subsection, except for the subsection number 
and title, with the following: 
 
When the Contract contains a Pay Item "Extra for Selected ____ Material", furnish the 
Material from required excavations. The Specifications for the selected Materials are in the 
Special Provisions, if different than specified in these Specifications. If other provisions of this 
Section call for selecting or sorting Material for various parts of the Work, select and sort the 
Materials to meet the directed requirements. 
 
00330.16(a)  Requirements - Replace the paragraph that begins "If the 1" - 0 portion 
exceeds …" with the following paragraph: 
 
If the 1" - 0 portion exceeds 10 percent of the total volume by the Engineer's visual 
examination, the 1" - 0 material will be randomly sampled for testing. The Agency will perform 
the wet sieve test, according to AASHTO T 11, on the sampled material. The limit on the 
amount of material passing the No. 200 sieve is not to exceed 5.0 percent by weight. 
 
00330.16(b)  Control Sample - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Provide, at a location acceptable to the Engineer, in close proximity to the Project, at least a 
5-cubic yard sample of stone embankment meeting the gradation specified. This sample is 
used as a frequent reference for judging the gradation of the material supplied. 
 
00330.40(a)  Quantities - Replace the paragraph that begins "The Agency makes no 
guarantee …" with the following paragraph: 
 
The Agency makes no guarantee or representation by implication or otherwise, that any 
Material available on the Project site is suitable for incorporation into any portion of the 
Project. No Material is considered unsuitable on the sole basis that special or additional 
processing or handling is required to make it suitable for incorporation into the Project. 
 
00330.40(c)  Avoidance and Correction of Detrimental Operations - Replace the 
paragraph that begins "Perform all operations involved …" with the following paragraph: 
 
Perform all operations involved in excavating, hauling and placing of earthwork Materials so 
no damage or detriment to the completed or partially completed Work results. At all times 
provide sufficient drainage of completed or partially completed earthwork to prevent damage 
or loss due to rainfall, surface water or any other cause. In all cases, take proper precautions 
to ensure that embankment construction and filling do not move, endanger or cause undue 
strain or stress to any Structure or adjacent ground. Do not construct temporary and final 
embankment slopes within any Cross Section steeper than the Slope staked for that Cross 
Section. 
 
00330.41(a)(3)  Unsuitable Materials - Replace this subsection, except for the subsection 
number and title, with the following: 
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Unsuitable Materials encountered in required excavations are classed as waste material and 
disposed of according to 00330.41(a)(5). 
 
00330.41(a)(9)  Excavation Below Grade - Delete subsection 00330.41(a)(9)(c). 
 
00330.41(a)(12)  Outside Earthwork Limits - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Outside earthwork limits but within the Clear Zone, (see 00320.02(c)), remove partially buried 
natural objects, such as Boulders, that the Engineer determines would be dangerous to an 
errant vehicle. Place them within embankments as specified or dispose of them as directed. 
 
00330.41(b)  Foundation Excavation - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Excavate Unsuitable Materials in embankment foundations and elsewhere as designated. 
This Work is classed as "Foundation Excavation". Dispose of these materials according to 
00330.41(a)(5) and replace with selected general backfill, selected granular backfill or other 
suitable Materials as directed. 
 
00330.41(d)  Borrow Excavation - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Whenever the Specifications or Contract Plans call for an Agency-provided Borrow source 
for earthwork materials, the Material excavated from such source and used in the Work as 
earthwork materials are classed as "Borrow Excavation". Excavate and use these materials 
according to the Contract provisions, or as directed. 
 
00330.42(a)  Embankment Foundation Preparation - Replace the paragraph that begins 
"In addition to the excavation …" with the following paragraph: 
 
In addition to the excavation and replacement of Unsuitable Materials as provided in 
00330.41(b), and before constructing embankments, prepare the areas where embankments 
are to be constructed as follows: 
 
00330.42(a)(1)  Unstable Areas - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Where the embankment foundation will not support hauling or compaction Equipment and 
only if directed, place an initial layer of selected Materials. Place the initial layer by dumping 
successive loads in a uniformly distributed layer of a thickness not greater than necessary to 
support the Equipment and not greater than 3 feet, unless otherwise authorized. Do not place 
the initial layer higher than 3 feet below Subgrade. Commence consolidation of the initial 
layer by routing construction Equipment uniformly over the entire layer. Meet the compaction 
requirements of 00330.43 for the initial layer, except for layer thickness. Meet all 
requirements of 00330.43 for subsequent layers. 
 
00330.42(a)(3)  Drainage - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Provide drainage and drainage Structures as shown or directed. 
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00330.42(a)(4)  Backfilling Inside Roadbed Limits - Replace this subsection, except for 
the subsection number and title, with the following: 
 
Break up concrete or asphalt floors, slabs, or walls, as specified in 00310.41(d), before 
backfilling or placing embankment. Backfill basements, trenches and holes within 
embankment limits with selected stone backfill Material. Backfill Material placed in basements 
may include pieces of broken concrete and masonry not exceeding 15 inches in any 
dimension provided they are placed and compacted according to 00330.42(c). Protruding 
reinforcement is not allowed in the broken concrete and masonry used as backfill. 
 
00330.42(a)(7)  Foundation Benching - Replace the paragraph that begins "Make the 
bottom bench …" with the following paragraph: 
 
Make the bottom bench at least 10 feet wide. Penetrate each succeeding bench into the 
slope at least 3 feet horizontally beyond the vertical side of the previous bench. Ensure the 
bench is wide enough to operate placing and compaction Equipment. Bring each bench and 
embankment layer surface to a Slope flatter than 1V:10H. Perform the benching, placing and 
compaction operation simultaneously from the bottom up. 
 
00330.42(c)(1)  General - Replace the paragraph that begins "Except as provided in …" with 
the following paragraph: 
 
Except as provided in 00330.42(a)(1), do not construct embankments or fillings when the 
embankment Material, the foundation or the embankment where it would be placed is frozen, 
not stable or not compacted, unless otherwise directed. 
 
00330.42(c)(2)(c)  Oversize Durable Rock Fragments - Replace the paragraph that begins 
"Placing isolated individual …" with the following paragraph: 
 
Placing isolated individual Durable Rock fragments having dimensions greater than the 
specified layer thickness is allowed if: 
 
00330.42(c)(2)(d)  Durable Rock - Replace the paragraph that begins "If the visible quantity 
of Silt …" with the following paragraph: 
 
If the visible quantity of Silt and Clay Materials passing the No. 200 screen is less than 
20 percent by volume, as determined by the Engineer, the maximum Rock fragment size and 
layer thickness may be increased to 36 inches, but do not exceed the layer thickness of the 
average maximum size of the Rock fragments. 
 
00330.42(c)(2)(e)  Nondurable Rock - Replace the bullet that begins "The moisture content 
of …" with the following bullet: 
 

• Compact the Material when the moisture content is within the requirements of 
00330.43. 

 
Replace the bullet that begins "Compact the Material to density …" with the following bullet: 
 

• Compact the Material to density/deflection requirements specified in 00330.43 with a 
tamping-foot roller that meets the requirements of 00330.20. Perform a minimum of 
three Coverages on each embankment layer with the tamping-foot roller. Operate the 
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roller at a uniform speed not exceeding 3 mph. No additional compensation will be 
made for additional roller Coverages to meet the requirements of 00330.43. 

 
00330.42(c)(3)  Embankment Slope Protection - Replace the paragraph that begins 
"Construct outer portions of …" with the following paragraph: 
 
Construct outer portions of embankments exposed to erosion by stream flow or other erosive 
action with Rock fragments, or other desirable Materials, if directed, and such are available 
in the excavations. Also, if directed, place similar Material as a protective layer on the outside 
of the regular embankment slopes as embankment widening, closely following construction 
of the embankment. Compaction is not required for protective Materials placed as 
embankment widening. Place protective Materials with a reasonably smooth surface, 
resistant to washout or slippage. 
 
Add the following paragraph to the end of this subsection: 
 
Construct the outer 12 inches of embankments with suitable materials to establish slope 
stabilization through permanent seeding. If suitable material is not available, furnish suitable 
materials from a Contractor-provided source that conforms to the requirements of 00330.11 
or 00330.13 and provides favorable conditions for germination of seed and growth of grass. 
 
00330.42(c)(5)  Embankment Construction Around Minor Structures - Replace this 
subsection, except for the subsection number and title, with the following: 
 
Backfill prior excavations in the vicinity of curbs, walks, driveways, inlets, manholes and other 
such minor Structures with selected general backfill, or selected granular backfill as directed 
with no particles larger than 1 inch and that is compatible with the adjacent material, unless 
otherwise specified. Place backfill in layers according to 00330.42(c)(1), compact according 
to 00330.43, and with a moisture content according to 00330.43. 
 
00330.42(c)(7)  Embankment Construction at Bridge Ends - Replace this subsection, 
except for the subsection number and title, with the following: 
 
At the ends of Bridges and for a distance of at least 100 feet from the Bridge, place and 
compact the embankments before beginning Bridge construction, unless otherwise directed. 
Unless the embankment is constructed according to 00330.42(c)(8), furnish and place 
selected stone backfill Material, meeting the requirements of 00330.15 when such is 
available from excavations, in all embankments within 100 feet of Bridges, or as directed. 
 
00330.42(c)(8)  Engineered Fills - Replace the paragraph that begins "Place the granular 
structure …" with the following paragraph: 
 
Place the granular structure backfill, meeting the requirements of 00510.13, in maximum 
6-inch Lifts and compact to 100 percent maximum density from the top of the selected stone 
backfill to the footing elevation shown. Place these Materials at the thickness and extent 
according to the details shown, or as directed. 
 
Replace the paragraph that begins "The foundation compaction …" with the following 
paragraph: 
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The foundation compaction requirements in 00330.43 are subject to the higher requirements 
of this subsection. Compact according to the percentages required above. 
 
00330.42(d)  Stone Embankment - Replace the paragraph that begins "If the Contract 
Plans or …" with the following paragraph: 
 
If the Contract Plans or Specifications require embankments, or parts of embankments, to be 
constructed of stone embankment Material, furnish and place the stone embankment 
Material according to this provision and as directed. Furnish Materials from 
Contractor-provided sources according to the requirements of 00330.16, unless otherwise 
specified. 
 
Replace the bullet that begins "Material placed in the …" with the following bullet: 
 

• Material placed in the upper 1-foot of embankments or within 1-foot of a culvert or other 
Structure, are not more than 3 inches in size. 

 
00330.43(b)(2)  Replace the paragraph that begins "In place Materials shall …" with the 
following paragraph: 
 
Meet the following moisture content, density, and deflection requirements for in-place 
Materials: 

 
00330.43(b)(2)(a)  Moisture Content - Replace this subsection, except for the subsection 
number and title, with the following: 
 
At the time of compaction, compact the Materials at a moisture content to within minus 
4 percent to plus 2 percent of optimum moisture content. Add water to Material that does not 
contain sufficient moisture to obtain proper compaction and thoroughly mix as directed. Dry 
Material containing an excess of moisture by manipulation, aeration, drainage or other means 
before being compacted. 
 
00330.43(b)(2)(b)  Density - Replace the paragraph that begins "After compaction of each 
…" with the following paragraph: 
 
After compaction of each layer provide a density of at least: 
 
00330.43(d)  Small, Irregular Fill Areas - Replace the paragraph that begins “The density 
requirements of 00330.43 do not apply…” with the following paragraph: 
 
The density requirements of 00330.43 do not apply to irregular fill areas outside of the travel 
lanes that have a total volume of no more than 150 cubic yards at each location. Construct 
these areas according to the following: 
 
00330.44(a)  Preparation - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Do not start excavation for each segment until a stockpile of stone embankment Material is 
immediately available at or near the site. Locate the stockpile at a site approved by the 
Engineer. Provide a stockpile size sufficient to fill one excavated segment. 
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00330.44(b)  Sequence of Construction - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Excavate the area according to 00330.40 and 00330.41 to provide a backslope to the lines, 
Slopes and details shown, or as directed. Excavate and backfill in segments to minimize 
aggravating stability conditions. For each segment do not exceed 75 feet in length as 
measured across the top of each open excavation segment, unless otherwise specified or 
directed. 
 
00330.47  Specified Selected Courses or Layers of Materials - Replace the paragraph 
that begins “Place and construct selected …” with the following paragraph: 
 
Place and construct selected Courses or layers according to the requirements of 00330.42 
and 00330.43, unless otherwise specified. 
 
00330.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
Replace the paragraph that begins "No separate or additional …" with the following 
paragraph: 
 
No separate or additional payment will be made for blasting done according to 00330.41(e) 
unless a blasting item is listed in the Contract Schedule of Items. 
 
00330.91(c)  Toe Trench Excavation - Replace the bullet that begins "At the toe of riprap 
slopes …" with the following bullet: 
 

• At the toe of riprap slopes as shown and elsewhere as directed to provide a suitable 
foundation toe trench where to place riprap geotextile or filter blanket, and riprap 
Material. 

 
00330.91(d)  General Excavation - Delete the bullet that begins "Includes Unsuitable 
Material…". 
 
 

SECTION 00331 - SUBGRADE STABILIZATION 

 
 
Comply with Section 00331 of the Standard Specifications modified as follows: 
 
00331.10  Materials - Replace the Material that begins “Aggregate Base…” with the 
following Material: 
 
 Aggregate Base ................................................... 02630.10 
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00331.90  Payment - Replace the paragraph that begins "The depth of stabilization …" with 
the following paragraph: 
 
The depth of stabilization is inserted in the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00350 - GEOSYNTHETIC INSTALLATION 

 
 
Comply with Section 00350 of the Standard Specifications modified as follows: 
 
00350.01  Definitions - Add the following definition: 
 
Geomembrane - An essentially impermeable geosynthetic composed of one or more 
synthetic sheets. 
 
Replace the definition “Geogrid” with the following definition: 
 
Geogrid - A geosynthetic used for reinforcement that is formed by a regular network of 
tensile elements with apertures of sufficient size to allow strike-through of surrounding Soil, 
Rock or other geotechnical material. 
 
Replace the definition “Seam Type” with the following definition: 
 
Seam Type - A designation of Geotextile positioning and rows of stitching in a specified sewn 
seam as shown (for example Type SSn-1, “J” Seam SSn-1). The designated method of 
joining Geomembrane sheets (for example thermal fusion welding, extrusion welding). 
 
00350.40  General - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish geosynthetic from the manufacturer and protect against damage and deterioration. 
Prevent excessive mud, wet concrete, epoxy and like materials from coming in contact with 
the geosynthetic. Store all Geosynthetics in a dry place and off the ground at all times 
according to ASTM D4873. Cover all Geosynthetics with a dark protective covering when 
received. The geosynthetic will be rejected for use if the Engineer determines it has defects 
or deterioration or has been damaged. 
 
00350.41(a)(3)(a)  General - Replace the paragraph that begins "Sew field seams with 
polymeric …" with the following paragraph: 
 
Sew field seams with polymeric thread consisting of polypropylene, polyester or kevlar, and 
as resistant to deterioration as the Geotextile being sewn. Use a color of thread that contrasts 
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with the Geotextile being sewn so the stitches are exposed for inspection when the Geotextile 
is placed. Meet the testing requirements of 02320.11(b). 
 
00350.41(a)(3)(b)  Stitch Requirements - Replace the paragraph that begins "Use two rows 
of lock-type …" with the following paragraph: 
 
Use two rows of lock-type stitching, Type 401, spaced 1/2 inch apart with a tolerance of plus 
or minus 1/4 inch as shown, to make the seams. Do not cross stiches except for restitching. 
 
00350.41(f)(2)  Weather Limitations - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Do not place sealant and Geotextile unless the weather limitations of 00745.40 are met, as 

appropriate, except the minimum air temperature is 50 F for paving grade asphalt sealant 

placement and 60 F for asphalt emulsion sealant placement. 
 
00350.41(f)(3)  Surface Preparation - Replace the paragraph that begins "Prepare the 
Pavement surface …" with the following paragraph: 
 
Prepare the Pavement surface that the sealant is to be placed according to 00730.42 and 
the following: 
 
00350.41(f)(4)  Sealant Application - Replace the paragraph that begins "Uniformly spray 
the asphalt …" with the following paragraph: 
 
Uniformly spray the asphalt sealant at normal application temperature by means of a 
pressure distributor according to 00350.21 on the prepared dry Pavement surface. Apply at 
the rate of 0.20 - 0.30 gallon per square yard, or as recommended by the Geotextile 
manufacturer or as directed. 
 
Replace the paragraph that begins "The target width of the sealant …" with the following 
paragraph: 
 
The target width of the sealant application is the Geotextile width plus 6 inches. Apply the 
sealant only as far in advance of the Geotextile installation as appropriate to ensure a tacky 
surface at the time of Geotextile placement. Place the Geotextile the same Day as the 
sealant. Do not allow traffic on the sealant. Clean excess asphalt from the road surface. 
 
00350.42(a)  Placement - Replace the bullet that begins "Unroll the Geogrid …" with the 
following bullet: 
 

• Unroll the Geogrid in the same direction the cover Material is placed. If the Geogrid 
shifts or becomes misaligned, realign it and anchor it according to the manufacturer's 
recommendations. 

 
00350.90  Payment - Replace the paragraph that begins "In items (a) and (c), …" with the 
following paragraph: 
 
In items (a) and (c), the type of Geotextile is inserted in the blank. 
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Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00390 - RIPRAP PROTECTION 

 
 
Comply with Section 00390 of the Standard Specifications modified as follows: 
 
00390.11(a)  General - Replace the bullet that begins "Be angular in shape …" with the 
following bullet: 
 

• Be angular in shape. Thickness of a single Rock is not less than one-third its length. 
Rounded Rock will not be accepted unless authorized by the Engineer. 

 
00390.11(b)  Test Requirements - Replace the paragraph that begins "Furnish the Rock…" 
with the following paragraph: 
 
Furnish Rock meeting the following test requirements: 
 
00390.11(c)(1)  Control Sample - Replace this subsection, except for the subsection 
number and title, with the following: 
 
If directed, provide, at a satisfactory location near the Project, a Rock sample of at least 5 
Tons meeting the gradation for the class specified. The Engineer will use the sample as a 
frequent visual reference for judging the gradation of the riprap supplied. 

 
00390.11(c)(2)  Sampling and Testing Assistance - Replace this subsection, except for 
the subsection number and title, with the following: 
 
The Engineer may request a gradation verification of two random truckloads of Rock. Provide 
mechanical Equipment, a sorting site and labor needed to assist in checking gradation at no 
additional cost to the Agency 
 
00390.42  Filter Blanket Construction - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Place the Filter Blanket on the prepared area to the full specified thickness in one operation, 
using methods that do not cause segregation. 
 
00390.44(a)  General - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Unless otherwise directed, place the riprap protection as the embankment is constructed. 
Lag the riprap placement behind the embankment construction only as necessary to allow 
proper embankment construction and prevent mixture of embankment and riprap Material. 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  88 

00390.44(b)  Loose Riprap - Replace the bullet that begins "With a clamshell …" with the 
following bullet: 
 

• With a clamshell, orange-peel bucket, skip or similar approved device that will contain 
the riprap Material to its final destination. Do not open the bucket until it has been 
lowered to the slope where the Material is being placed. 

 
Replace the bullet that begins "To produce a compact …" with the following bullet: 
 

• To produce a compact riprap protection where all sizes of Material are placed in their 
proper proportion. 

 
00390.44(c)  Keyed Riprap - Replace this subsection, except for the subsection number and 
title, with the following: 
 
After placing Loose Riprap Material according to 00390.44(a) and 00390.44(b), key the riprap 
into place by slapping the surface with a piece of armor plating (approximately 4 feet x 5 feet 
in size weighing approximately 5,000 pounds) or other approved means that will produce a 
nearly smooth surface. 
 
00390.44(d)  Grouted Riprap - Replace the paragraph that begins "Thoroughly moisten the 
stones …" with the following paragraph: 
 
Thoroughly moisten the stones and sluice any excess fines to the underside of the riprap 
before grouting. Deliver the grout to the place of final deposit by any means that ensure 
uniformity and prevent segregation of the grout. Spade or rod the grout into the spaces to 
completely fill the voids in the riprap. Control pressure grouting and do not unseat the stones. 
Penetrate the grout to the depth as shown. If a rough surface is specified, brush the stone 
until 25 to 50 percent of the depth of surface stone is exposed. For a smooth surface, grout 
the crevices to within 5/8 inch of the surface. 
 
00390.90  Payment - Replace the paragraph that begins "In items (b), (c), and (d) …" with 
the following paragraph: 
 
In items (b), (c), and (d), the class of riprap is inserted in the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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SECTION 00430 - SUBSURFACE DRAINS 

 
 
Comply with Section 00430 of the Standard Specifications modified as follows: 
 
00430.02  Contractor's Options - Replace the paragraph that begins "If the Contractor has 
an option …" with the following paragraph: 
 
If the Contractor has an option of using different kinds of pipe, the option and its limitations 
are shown. 
 
00430.03  Size Determination - Replace this subsection, except for the subsection number 
and title, with the following: 
 
The nominal size of pipe is determined according to AASHTO tolerances for pipe dimensions 
for the appropriate kind or class of pipe. 
 
00430.90  Payment -  Replace the paragraph that begins "In item (a), the …" with the 
following paragraph: 
 
In item (a), the nominal diameter of pipe is inserted in the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00440 - COMMERCIAL GRADE CONCRETE 

 
 
Comply with Section 00440 of the Standard Specifications modified as follows: 
 
00440.11  Proportions - Replace the paragraph that begins "Furnish, in writing to the 
Engineer …" with the following paragraph: 
 
Provide, in writing to the Engineer, the proportions by weight of the following Materials before 
using any CGC: 
 
00440.12  Properties of Commercial Grade Concrete - Replace the bullet that begins 
“Entrained Air…” with the following bullet: 
 

• Entrained Air - 4.0 to 7.0 percent 

• Entrained air not required for precast elements utilizing dry cast mix designs. 
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00440.13  Field-Mixed Concrete - Replace the paragraph that begins "CGC Work items 
listed in 00440.14(a)…" with the following paragraph: 
 
CGC Work items listed in 00440.14(a) may be field-mixed conventionally, or by 
volumetric/mobile mixers according to ASTM C685. When approved, concrete sidewalks, 
concrete curb ramps, concrete driveways, and other flat concrete surfaces may be 
field-mixed using volumetric/mobile mixers according to ASTM C685, request approval prior 
to placement. For all other CGC applications, submit written request to the Engineer for 
approval to use volumetric/mobile mixers according to ASTM C685 at least 21 Days prior to 
placement. 
 
00440.14(a)  General - Replace the paragraph that begins "Acceptance sampling…" with the 
following paragraph: 
 
Acceptance sampling and testing is based on tests performed by the Contractor’s QCT from 
samples obtained at the site of placement from the discharge of the delivery vehicle. 
 
00440.40(b)  Placing - Replace the paragraph that begins "Place CGC…" with the following 
paragraph: 
 
Place CGC according to the appropriate Sections where CGC is required and the following: 
 
00440.40(c)  Forms - Replace the paragraph that begins "Provide forms for CGC …" with 
the following paragraph: 
 
Provide forms for CGC according to the appropriate Sections where CGC is required and 
best common practices. Place to the lines and grades shown or directed. 
 
00440.40(e)  Curing - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Cure CGC for a minimum of 7 Calendar Days by one of the following methods: 

• Cover with wet burlap, canvas, Sand, or other acceptable Material, and keep moist. 

• Apply curing compounds at a rate of not less than 1 gallon per 150 square feet. Do not 
use on surfaces that come into contact with adjacent pours and avoid overspray on 
exposed reinforcement. Use curing compounds according to the following: 

 
Table 00440-1 

Section Item Type 1 or 
1-D (Clear) 

Type 2 
(White-

Pigmented) 

00480 Drainage Curbs * * 

00599 Slope Paving Curbs 
and Berm Paving 

Yes No 

00759 Walks, Curb Ramps, 
Driveways, Surfacings, 

Curbs, and Islands 

* * 

*Use Type 2 except when the Engineer requires Type 1 or 1-D 
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SECTION 00442 - CONTROLLED LOW STRENGTH MATERIALS 

 
 
Comply with Section 00442 of the Standard Specifications modified as follows: 
 
00442.01  Definition - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Controlled low-strength material is highly flowable lean concrete mix; that may contain 
cement, supplementary cementitious material, Fine Aggregates, water and chemical 
admixtures, if necessary. 
 
00442.10  Materials - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish Materials meeting the following requirements: 
 

 Cement ..................................................................... 02010 
 Chemical Admixtures ................................................ 02040 

 Supplementary Cementitious Materials ....................  02030 
 Water .......................................................................  02020 
 
00442.12  Proportioning of CLSM Mixture - Replace this subsection, with the following 
subsection: 
 
00442.12  Submittals - Provide the following, to the Engineer, prior to using any CLSM on 
the Project: 

• Proposed mix design proportions by weight and volume. 

• 28-Day compressive strength test reports from trial batch or field data. 
 
00442.13  Compressive Strength - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish CLSM attaining a 28-Day compressive strength of 100 psi - 200 psi. 
 
00442.14  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Acceptance is based on the Engineer’s review and approval of the documentation required 
by 00442.12, and visual inspection during placement. 
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SECTION 00501 - BRIDGE REMOVAL 

 
 
Comply with Section 00501 of the Standard Specifications modified as follows: 
 
00501.00  Scope - Add the following paragraph(s) to the end of this subsection: 
 
Remove the existing bridge BR33C01 as shown. 
 
Add the following subsection: 
 
00501.03  Submittals - Submit unstamped bridge removal plans according to 00150.35 
21 Calendar Days before beginning removal work. 
 
Include the following information in the submittal: 
 

• Removal sequence, including contractor staging and traffic staging. 

• Detailed schedule of bridge removal work. 

• Type of Equipment, including size and capacity. 

• Equipment location during removal operations. 
 
Do not begin bridge removal work until the bridge removal plans have been approved. 
 
00501.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for providing all Equipment, labor, and Incidentals necessary 
to complete the Work as specified. 
 
 

SECTION 00504 - CONCRETE DECK SURFACE PREPARATION 

 
 
Comply with Section 00504 of the Standard Specifications modified as follows: 
 
00504.01  Definitions: Replace this subsection with the following subsection: 
 
00504.01  Definitions and Acronym: 
 

(a)  Definitions: 
 
Bonded Membrane - A polymer or spray-on waterproofing membrane system that is fully 
or partially bonded to the concrete deck. 
 
Class 1 Preparation - Deck surface preparation for a membrane or overlay system on an 
existing bridge deck, where the existing concrete is sound, and minimal concrete removal 
is required to reach sound concrete.  
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Class 2 Preparation - Deck surface preparation in areas that are determined by the 
Engineer to have Unsound Concrete that requires concrete removal beyond the limits of 
Class 1 Preparation. 
 
Class 3 Preparation - Deck surface preparation in areas where concrete removal extends 
through the full thickness of the deck. 
 
Fabric Membrane - A rolled or sheet waterproofing membrane system that is installed 
below or between layers of asphalt Pavement. 
 
Unsound Concrete - Delaminated or otherwise deteriorated concrete identified by a deck 
delamination survey or during surface preparation operations. 
 
(b)  Acronym: 
 
ICRI - International Concrete Repair Institute 

 
00504.02  Submittals - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Submit the type of Equipment that is used for deck preparation to the Engineer for approval 
at least 21 Calendar Days before the pre-placement conference. 
 
00504.21(a)  Sawing Equipment - Replace the paragraph that begins “Furnish power-
operated diamond grinding…” with the following paragraph: 
 
Provide power-driven concrete saws adequate for sawing joints and for surface texture. 
 
00504.21(b)  Scarifying Equipment - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Provide power-operated diamond grinding, micro-milling, or shot blasting scarifying 
Equipment capable of uniformly removing the existing surface to depths required. 
 

(1)  Diamond Grinding - Provide power-driven self-propelled machines with the cutting 
head made up of diamond cutting blades. 
 
(2)  Micro-milling - Provide cold plane or rotomill grinding machines using carbide cutting 
tools on a rotary drum. Provide Equipment with tooth spacing of not more than 1/4 inch, 
capable of leaving a smooth, uniform pattern of striations. Limit machines to a gross 
operational weight of no more than 35 Tons and a forward speed to 2.5 feet per minute. 
Operate at a drum speed of at least 120 RPM. 

 
 (3)  Shot-blasting - Provide mono-directional or bi-directional shot blast machines with 
single or multiple blast wheels that conform to EPA air pollution requirements by 
containing dust and steel abrasive media and that can prepare concrete surfaces 
according to ICRI Technical Guideline No. 310.2R, to the project specific Concrete 
Surface Profiles (CSP) profile. Furnish type S-330 or larger diameter shot. If the 
Equipment is not equipped for simultaneous bi-directional blasting, make separate passes 
in opposite directions to ensure equal cleaning on all sides of the exposed aggregate. 

 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  94 

00504.21(c)  Power-Driven Hand Tools - Replace the paragraph that begins “Furnish 
power-driven hand tools …” with the following paragraph: 
 
Provide power-driven hand tools for removal of Unsound Concrete meeting the following 
requirements: 
 
00504.21(d)  Hand Tools - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Provide hammers and chisels to remove final particles of Unsound Concrete or to achieve 
the required depth. 
 
00504.21(e)  Air Compressor - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Provide air compressors equipped with functioning oil traps. Ensure air used for blow-down 
of prepared surfaces is free of oil. 
 
00504.40  General Surface Preparation - Replace the paragraph that begins “Furnish 
surface preparation Equipment …” with the following paragraph: 
 
Provide surface preparation Equipment according to 00504.21. Remove surface concrete by 
approved hand methods that cannot be reached by power-driven Equipment. 
 
00504.40(c)  Bonded Membrane Removal - Replace the paragraph that begins “If rutting is 
present in …” with the following paragraph: 
 
If rutting is present in the existing concrete deck resulting in additional thickness of Bonded 
Membrane material, remove all existing Bonded Membrane material with Equipment that can 
sufficiently remove the material without exceeding 1/4 inch of PCC deck surface removal. 
 
00504.40(d)  Multi-Layer Polymer Concrete Overlay (MPCO) Removal - Replace the 
paragraph that begins “If rutting is present in …” with the following paragraph: 
 
If rutting is present in the existing concrete deck  resulting in additional thickness of MPCO 
material, remove all existing MPCO material with Equipment that can sufficiently remove the 
material without exceeding 1/4 inch of PCC deck surface removal. 
 
00504.40(e)  Premixed Polymer Concrete (PPC) Removal - Replace the paragraph that 
begins “If rutting is present in …” with the following paragraph: 
 
If rutting is present in the existing concrete deck resulting in additional thickness of PPC 
material, remove all existing PPC material with Equipment that can sufficiently remove the 
material without exceeding 1/4 inch of PCC deck surface removal. 
 
00504.40(f)  Structural Overlay Removal - Replace the paragraph that begins “Remove the 
existing Structural Overlay to the parent …” with the following paragraph: 
 
Remove the existing Structural Overlay to the parent deck surface. Use Equipment that can 
sufficiently remove the overlay without exceeding 1/2 inch of parent deck removal. 
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00504.41(b)  Class 1 Preparation – Replace this subsection, except for the subsection 
number and title, with the following: 
 

• Roughen the existing concrete surface to an exposed aggregate surface texture 
meeting the following volumetric profiles and ICRI CSP: 

• Polymer overlays (MPCO’s and PPC’s) and membranes require minimum profile 
depth of 1/16 inch and CSP 5. 

• Structural cementitious overlays (SCO’s and HESC’s) require a minimum profile 
depth of 1/8 inch and CSP 7.  

• Determine profile depth according to ASTM E965 (standard volumetric test). Perform 
four tests per 500 square yards of concrete surface prepared, with a minimum of four 
tests per Day. Visually verify CSP profile with ICRI CSP chips.  

• Protect visible reinforcing steel and reinforcing steel where the Plans show it to be 
within 1/2 inch of the surface. 

• When not in conflict with this Specification, follow surface preparation requirements in 
ICRI Technical Guideline No. 310.2R. 

 
00504.42(a)  PPC, MPCO, and Membrane Installations – Replace this subsection with the 
following: 
 
00504.42(a)  PPC, MPCO, Deck Seal, and Membrane Installations - Prepare all surfaces 
that are to be in contact with the membrane, deck seal or overlay, including vertical contact 
areas, as follows: 
 

• Clean the entire surface by shot-blasting within 24 hours of placing the membrane or 
overlay. 

• Sweep the area magnetically to remove metal residue. 

• Blow clean the surfaces with compressed air. 

• Immediately after surface preparation is complete cover the prepared deck with clear 
plastic, overlapping it to prevent contaminants from construction vehicles or other 
sources from contacting the deck.  Maintain the covering until PPC, MPCO, deck seal 
or membrane installation. 

• If the prepared surface becomes contaminated by spills, rain, or other contaminant 
before placing the membrane or overlay, prepare the surface again according to this 
Subsection. 

 
00504.42(b)  SCO Overlays – Replace the bullet that begins “Clean the entire surface by 
shot-blasting…” with the following bullet: 
 

• Clean the entire surface by shot-blasting. Shot-blasting is not required on final surfaces 
that were prepared by chipping or jack hammering. 

 
00504.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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SECTION 00510 - STRUCTURE EXCAVATION AND BACKFILL 

 
 
Comply with Section 00510 of the Standard Specifications modified as follows: 
 
00510.00  Scope - Replace the paragraph that begins “This Work does not include any …” 
with the following paragraph: 
 
This Work does not include any earthwork covered under any sections of Parts 00300 or 
00400, or any earthwork that may be specifically included and provided for as Incidental Work 
for particular items or parts of the Work. The construction, measurement, and payment of 
embankment at bridge ends and engineered fills is according to Section 00330. 
 
00510.04(a)  Defined Shoring Systems - Replace the sentence that begins “Select Shoring 
systems…” with the following sentence: 
 
Select Shoring systems for construction from the list of defined Shoring systems provided in 
Section 16.3.26 of the ODOT GDM. 
 
00510.04(b)  Atypical Shoring Systems - Replace the paragraph that begins “Shoring 
systems that are not on the list…” with the following paragraph: 
 
Shoring systems that are not on the list of Shoring types published in Section 16.2.4.2 of the 
ODOT GDM are considered atypical Shoring systems. If proposing an atypical Shoring 
system, submit stamped Working Drawings according to 00150.35. The review and response 
time allowed for the Agency to return the Working Drawings will be 120 Calendar Days. 
Submit calculations and other data satisfying the requirements of the Specifications and 
include sufficient detail and explanation of the design for the Agency to process and comment 
on the Working Drawings. If the Engineer requests additional information or explanation 
related to the review of the atypical Shoring system the Engineer may restart the 120-
Calendar Day review period. 
 
Replace the bullet that begins "A list of supervisory personnel …" with the following bullet: 
 

• A list of supervisory personnel who are on-site during construction of the atypical 
Shoring system and documentation of their experience and qualifications to perform 
the Work. 

 
Replace the paragraph that begins “Geotechnical and structural analysis …” with the 
following paragraph: 
 
Geotechnical and structural analysis and design for the Shoring include, but are not limited 
to the items listed in the Shoring Design Checklist. Submit a completed Shoring Design 
Checklist and a written Shoring Design Summary, prepared by the shoring design engineer, 
to accompany the Working Drawings and calculations. Include the following in the Design 
Summary: 
 
Replace the bullet that begins "Performance requirements (actual threshold …" with the 
following bullet: 
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• Performance requirements (actual threshold limits of tolerable differential foundation 
settlement and lateral movement). Indicate how the performance requirements are 
monitored during construction. 

 
00510.13(1)  Material Passing No. 200 Sieve - Replace the paragraph that begins “The 
amount of Materials passing …” with the following paragraph: 
 
Ensure the amount of Materials passing the No. 200 sieve does not exceed 15 percent by 
weight. Test according to AASHTO T 11. 
 
00510.13(2)  Plasticity Index - Replace the paragraph that begins “The plasticity index of 
the …” with the following paragraph: 
 
Ensure the plasticity index of the Material passing the No. 40 sieve does not exceed 6. Test 
according to AASHTO T 90. 
 
00510.40  Clearing, Grubbing, and Removal Work - Replace this subsection, except for 
the subsection number and title, with the following: 
 
Perform clearing, grubbing and removal work according to Section 00310 and Section 00320. 
 
Perform clearing, grubbing, and removal at least 10 feet outside of the entire Structure, 
including the ends of the Structure but within the Right-of-Way. 
 
00510.41  Structure Excavation - Replace the paragraph that begins “Concrete placed 
against steel …” with the following paragraph: 
Concrete placed against steel sheet piles in cofferdams or cribs are considered placed 
against undisturbed material, whether or not the steel sheets are later removed. 
 
00510.44(a)  Cofferdams and Cribs - Replace the paragraph that begins “Do not begin 
cofferdam or crib …” with the following paragraph: 
 
Do not begin cofferdam or crib construction Work until all submittals have been approved. 
Upon completion of the cofferdam construction, and immediately after dewatering, field 
inspect the cofferdam with the cofferdam design engineer of record and accompanied by the 
Engineer. Do not continue construction until the cofferdam design engineer provides the 
Engineer a written statement that the cofferdam conforms to the design and will serve the 
intended purpose. 
 
00510.44(b)  Shoring - Replace the paragraph that begins “Upon completion of the Shoring 
construction …” with the following paragraph: 
 
Upon completion of the Shoring construction, field inspect the Shoring with the shoring design 
engineer of record, accompanied by the Engineer. Do not continue construction until the 
shoring design engineer provides the Engineer a written statement that the Shoring conforms 
to the design and will serve the intended purpose. 
 
00510.45  Pumping - Replace the paragraph that begins “No pumping of water from the …” 
with the following paragraph: 
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No pumping of water from the interior of any foundation enclosure is allowed during the 
placing of concrete or for a period of at least 24 hours thereafter unless an effective means 
of eliminating moving water through fresh concrete is employed. Water may then be pumped, 
if approved. 
 
00510.48(b)(3)(a)  Test Pad Method - Replace the paragraph that begins “Before placing 
the wall backfill …” with the following paragraph: 
 
Before placing the wall backfill, determine the number of Passes necessary to achieve the 
specified density by constructing a test pad that is at least 5 feet wide, 15 feet long, and 3 feet 
in final depth. Construct test pad fill in layers no more than 8 inches thick using the same 
Equipment and methods that are used to compact the wall backfill. Perform at least one 
density test according to AASHTO T 310 on each test pad layer. Construct and test a new 
test pad when changes in Material occur or different Equipment is used during the 
construction of the wall backfill. 
 
00510.48(d)  Reinforced Concrete Box Culverts, Structural Plate Structures and Pipe 
Culverts Over 72 Inches in Diameter - Replace the paragraph that begins “Provide 
bedding, if required …” with the following paragraph: 
 
Provide bedding, if required, according to 00405.12. Use backfill Materials meeting the 
requirements of 00510.12 or 00510.13 unless otherwise specified. Place and compact as 
shown and according to 00405.46. Place backfill up to the surrounding ground surface, to the 
top of trench, or the upper backfill pay limits shown or as directed. 
 
00510.80(b)(1)  Lump Sum - Add the following to the end of this subsection: 
 
The estimated quantity of Structure excavation is: 
 
 Location Structure Excavation 
 (Cubic Yard) 
 
Bridge No. 24461               484 
 
00510.80(d)(1)  Lump Sum - Add the following to the end of this subsection: 
 

The estimated quantity of granular structure backfill is: 
 
   Granular 
   Structure Backfill 
 Location  (Cubic Yard) 
 

Bridge No. 24461 668  
  

00510.90(d)  Granular Wall/Structure Backfill - Replace the paragraph that begins 
“Payment will be payment …” with the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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COFFERDAM DESIGN CHECKLIST 
 
Instructions - This cofferdam design checklist was developed to facilitate the design, review, 
and erection of cofferdams to be used for ODOT bridge construction projects. This checklist 
is intended to act as a reminder to design or check for specific important aspects of this 
construction. It is not a substitute for plan and/or design criteria or specification requirements. 
 
The Checklist is to be completed and signed by the cofferdam design engineer. Answer every 
question. Attach to the Checklist an explanation of any negative responses. 
 
Submit the Checklist according to 00510.03. 
 
 

A. Contract Plans, Specifications, Permits, etc. YES NO N/A 

1. Are the cofferdam Working Drawings prepared, 
stamped and signed by an engineer registered to 
practice in Oregon? ____ ____ ____ 

2. Have three copies (five copies if railroad approval is 
required) of the complete design calculations 
accompanied the cofferdam drawings submittal? ____ ____ ____ 

3. Are cofferdam Working Drawings in compliance with 
the requirements of the construction plans general 
notes? ____ ____ ____ 

4. Are cofferdam Working Drawings in compliance with 
contract plan structural details? ____ ____ ____ 

5. Are cofferdam Working Drawings in compliance with 
the requirements of the Oregon Standard 
Specifications for Construction, subsection 00150.35? ____ ____ ____ 

6. Are all existing, adjusted or new utilities in proximity 
with the proposed cofferdam shown on the cofferdam 
Working Drawings and is projection of these utilities 
addressed? ____ ____ ____ 

7. Are clearance requirements satisfied and shown on the 
cofferdam Working Drawings? ____ ____ ____ 

B. Loads YES NO N/A 

1. Are the magnitude and location of all loads, equipment 
and personnel that will be supported by the cofferdam 
shown noted on the cofferdam Working Drawings? ____ ____ ____ 

2. Are design loads and material properties used to 
determine design stresses shown for each different 

____ ____ ____ 
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cofferdam member shown on the cofferdam Working 
Drawings? 

3. Is the assumed water elevation for seal design shown 
on the Working Drawings? ____ ____ ____ 

4. Does the cofferdam design assume water pressure 
acts on the full height of the cofferdam (from the vent 
to the bottom of the excavation?) ____ ____ ____ 

5. Has percolation into the excavation been addressed? ____ ____ ____ 

C. Allowable Stresses YES NO N/A 

1. Have the design loads used for cofferdam design of all 
members been noted in the design calculations? ____ ____ ____ 

2. Are the allowable stress and the calculated stress listed 
in the summary for each different cofferdam member? ____ ____ ____ 

D. Timber Construction YES NO N/A 

1. Are timber grades consistent with material to be 
delivered to the construction site, noted on the 
cofferdam drawings, and in accompanying 
calculations for all timber cofferdam material? ____ ____ ____ 

2. If "rough" lumber is specified for the cofferdam, are the 
actual lumber dimensions used in the calculations 
shown? ____ ____ ____ 

E. Steel Construction YES NO N/A 

1. Are steel structural shapes and plates identified by 
ASTM number on the cofferdam Working Drawings 
and in the calculations? ____ ____ ____ 

2. Have steel beams been checked for bending, shear, 
web crippling and buckling of the compression flange? ____ ____ ____ 

F. Compression Members, Bracing Members and 
Connections 

YES NO N/A 

1. Has general buckling been evaluated for all 
compression members? ____ ____ ____ 

2. Has bracing been provided at all points of assumed 
support for compression members? ____ ____ ____ 

3. Is bracing strength and stiffness sufficient for the 
intended purpose? ____ ____ ____ 
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4. Have all connections been designed and detailed? ____ ____ ____ 

 
 
 __________________________________   _______________________ 
 Designer Engineer of Record Signature   Date 
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SHORING DESIGN CHECKLIST 

 
Instructions - This shoring design checklist was developed to facilitate the design, review, 
and erection of shoring to be used for ODOT construction projects.  This checklist is intended 
to act as a reminder to design or check for specific important aspects of this construction. It 
is not a substitute for plan and/or design criteria or specification requirements. 
 
The Checklist is to be completed by the shoring design engineer. Answer every question. 
Attach to the Checklist an explanation of any negative responses. 
 
Submit this Shoring Design Checklist for each stage and phase of the project, along with the 
shoring design summary, Working Drawings and calculations according to 00510.04. 
 
A. General YES NO N/A 

1.  Are the shoring Working Drawings and supporting 
calculations prepared, stamped, and signed by an 
engineer registered to practice in the state of Oregon? ____ ____ ____ 

2.  Are the temporary shoring installation plans, 
construction sequence, and removal plan compatible 
with the project construction staging/phasing? ____ ____ ____ 

B. Design Standards YES NO N/A 

1.  Does the shoring design comply with standards 
identified in ODOT GDM 16.3.26.3 and related 
sections? ____ ____ ____ 

2.  Is the design standard and edition identified in the 
shoring design calculations? ____ ____ ____ 

C. Loading YES NO N/A 

1. Have the design loads, including special loading 
conditions (e.g. cranes, stockpiles, etc.), used for 
shoring design of all members been noted in the 
design calculations? ____ ____ ____ 

2. Have the appropriate load and resistance factors or 
factors of safety on the shoring system been identified, 
for all applicable load combinations or load cases? ____ ____ ____ 

3. If public traffic is near or directly above the shoring 
system, has a minimum traffic live load surcharge of 
250 psf been applied? ____ ____ ____ 

4. Have the loads from actual construction equipment and 
not less than 250 psf been included in the shoring 
system design? ____ ____ ____ 
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5. Have the construction loads for different stages of 
construction been considered and included in the 
calculations? ____ ____ ____ 

6. Have the effects of any construction activities adjacent 
to the shoring system on the stability/performance of 
the shoring system been addressed in the shoring 
design (e.g., excavation or soil disturbance in front of 
the wall or slope, excavation dewatering, vibrations 
and soil loosening due to soil modification/construction 
activities)? ____ ____ ____ 

7. Have earth pressure diagrams been included? ____ ____ ____ 

8. Does the shoring design consider the effect of water 
saturated soil pressure acting on the full height of the 
shoring? ____ ____ ____ 

D. Geotechnical and Structural Analysis YES NO N/A 

1. Has internal stability been evaluated? ____ ____ ____ 

2. Has eccentricity/overturning stability been evaluated? ____ ____ ____ 

3. Has sliding been evaluated? ____ ____ ____ 

4. Has overall/global stability been evaluated? ____ ____ ____ 

5. Has bearing capacity been evaluated? ____ ____ ____ 

6. Have displacement constraints or other performance 
objectives of the shoring system been identified and 
evaluated? ____ ____ ____ 

7. Has each stage of the shoring system construction 
been evaluated to carry traffic and construction loads 
and ensure internal and external stability through the 
construction and loading sequence? ____ ____ ____ 

8.  Are the allowable stress and the calculated stress 
listed in the summary for each different shoring 
member? ____ ____ ____ 

9. Have steel beams been checked for bending, shear, 
web crippling and buckling of the compression flange? ____ ____ ____ 

10.  Have connections for all phases of construction and 
removal been designed for all interim loading? ____ ____ ____ 

11. Has buckling, bracing strength, and stiffness been 
evaluated for all compression members? ____ ____ ____ 
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E. Materials YES NO N/A 

1. Are all soil, rock, and other material properties used for 
the design of the shoring system provided and 
consistent with GDM and the subsurface field and lab 
data? ____ ____ ____ 

2. Are timber grades noted on shoring drawings and in 
accompanying calculations? ____ ____ ____ 

3. Are the minimum lumber dimensions shown in the 
calculations and noted on the Working Drawings? ____ ____ ____ 

4. Are steel structural shapes, bolts, connections, and 
plates identified by ASTM number on the shoring 
Working Drawings and in the calculations? ____ ____ ____ 

F. Shoring Working Drrawings YES NO N/A 

1.  Is the field verified ground topography above and 
below the shoring wall shown? ____ ____ ____ 

2.  Are all existing, adjusted or new utilities, structures, 
and “no work zones” in proximity to the proposed 
shoring shown on the shoring Working Drawings and 
is protection of these items addressed? ____ ____ ____ 

3. Are horizontal and vertical clearance requirements 
identified and shown on the shoring Working 
Drawings? ____ ____ ____ 

4.  Are plan view, elevation and cross sections drawn to 
scale, with dimensions defining location and size of the 
temporary shoring, components, and excavation 
limits? ____ ____ ____ 

5.  Are the magnitude and location of all loads, equipment 
and personnel that will be supported by the shoring 
shown or noted on the shoring Working Drawings? ____ ____ ____ 

6. Has a dewatering plan been shown? ____ ____ ____ 

7. Have all connections been detailed? ____ ____ ____ 

8. Has bracing been detailed? ____ ____ ____ 

G. Testing and Monitoring YES NO N/A 

1. If a “yes” response to No. D-6, is a monitoring plan 
provided to verify adequate performance of the shoring 
system throughout the design life of the system? ____ ____ ____ 
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2.  Has a load testing program been provided for soil 
nails, tiebacks, or other applicable elements of the 
shoring system? ____ ____ ____ 

 
 
 
 __________________________________   _______________________ 
 Design Engineer of Record Signature   Date 
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SECTION 00512 - DRILLED SHAFTS 

 
 
Comply with Section 00512 of the Standard Specifications modified as follows: 
 
00512.14(a)  Mineral Slurry - Replace the paragraph that begins "Use mineral slurry …" with 
the following paragraph: 
 
Use mineral slurry meeting the following requirements: 
 
00512.14(b)  Synthetic Slurries - Replace the paragraph that begins "Select synthetic 
slurries from …" with the following paragraph: 
 
Select synthetic slurries from the QPL. Use synthetic slurries according to the manufacturer's 
recommendations and the Contractor's quality control plan. The allowed Sand content of 
synthetic slurry is less than 1.0 percent prior to final cleaning and immediately prior to 
concrete placement. 
 
00512.14(c)  Water Slurry - Replace the paragraph that begins "Water may be used as …" 
with the following paragraph: 
 
Water may be used as slurry when casing is used for the entire length of the drilled shaft. 
Use of water slurry without full-length casing will only be allowed with the Engineer's approval. 
Use water slurry meeting the following requirements: 
 
00512.15  Crosshole Sonic Log Access Tubes - Replace the bullet that begins "Steel 
access tubes shall …" with the following bullet: 
 

• Use steel access tubes at least 1 1/2 inch inside diameter Schedule 40 pipe meeting 
ASTM A53, Grade A or B, Type E, F, or S. 

 
Replace the bullet that begins "Access tube acceptance …" with the following bullet: 
 

• Access tube acceptance is based on manufacturer's certification that the furnished 
Material meets the requirements of this Specification. 

 
00512.18  Crosshole Sonic Log Cement Grout - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish non-epoxy grout or tendon grout from the QPL or furnish a pumpable CSL cement 
grout consisting of neat cement and water that has a water-cement ratio between 0.38 and 
0.45. Furnish portland cement for the pumpable CSL cement grout meeting the requirements 
of Section 02010. 
 
00512.30  Personnel Qualifications - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Perform the drilled shaft construction Work using a company and personnel experienced in 
drilled shaft construction Work. Submit a list to the Engineer for approval identifying the on-
site supervisors and drill rig operators assigned to the Project and the company's experience 
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relevant to the Project. Submit experience relevant to the anticipated subsurface materials, 
groundwater conditions, shaft size, depth and any special construction techniques required. 
Also provide the experience qualifications of the company performing the quality assurance 
testing. Before the preconstruction conference, provide the following information to verify the 
firm's experience and the qualifications of personnel scheduled to perform the drilled shaft 
construction and quality assurance testing: 
 

• Submit a project reference list of at least three separate foundation projects, 
successfully completed in the last 5 years, with Drilled Shafts of diameters and depths 
equal to or larger than those shown in the Plans and in ground conditions similar to 
those indicated. Include a brief description of each project and the owner's contact 
person's name and current phone number for each project listed. 

• Submit a resume for on-site supervisors with at least 2 years' experience in supervising 
construction of drilled shaft foundations of similar size (diameter and depth) and scope 
to those shown in the Plans and in similar geotechnical conditions to those described 
in the geotechnical report. Submit experience that includes the direct supervisory 
responsibility for the on-site construction operations. 

• Submit a resume for drill operators with at least 1 year of experience in the construction 
of drilled shaft foundations. 

• Perform quality assurance testing using an independent testing organization retained 
by the Contractor and approved by the Agency. Provide personnel experienced in 
operating the specific quality assurance testing Equipment. Submit the CSL testing firm 
qualifications according to 00512.40(a). Provide a quality assurance testing firm that 
has successfully performed quality assurance testing on a minimum of five projects 
during the last 3 years. Provide quality assurance testing personnel that have been 
trained in the operation of the quality assurance Equipment and have at least 1 year of 
experience in operating quality assurance testing Equipment on a minimum of 
10 shafts. 

 
The Engineer will respond within 21 Calendar Days after receipt of the submittal. Do not begin 
Work on any drilled shafts until the qualifications have been approved. The Engineer may 
suspend the drilled shaft construction if the Contractor substitutes unapproved personnel 
during construction. Submit requests for substitution of either on-site supervisors, drill 
operators, or CSL testing personnel to the Engineer, who will have 7 Calendar Days to 
respond to each request. Additional costs resulting from the suspension of Work due to the 
changing of personnel is the Contractor's responsibility, and no adjustment in Contract Time 
resulting from the suspension of Work is allowed. 
 
00512.40(a)  Drilled Shaft Installation Plan - Replace the paragraph that begins "The 
Engineer will approve or reject …" with the following paragraph: 
 
The Engineer will approve or reject the drilled shaft installation plan within 21 Calendar Days 
after receipt of all submissions. Provide any additional information and submit a revised plan, 
if requested, for review and approval. All procedural approvals given by the Engineer are 
subject to trial in the field and will not relieve the Contractor of the responsibility to 
satisfactorily complete the Work. Submit requests for modification of adopted procedures to 
the Engineer. Allow 21 Calendar Days for approval of modifications. Do not begin drilled shaft 
construction Work until all drilled shaft submittals have been approved. 
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00512.41  Drilled Shaft Coordination Meeting - Replace the paragraph that begins "Hold 
a drilled shaft coordination …" with the following paragraph: 
 
Hold a drilled shaft coordination meeting at least 7 Calendar Days before beginning any shaft 
construction Work at the site to discuss construction procedures, schedules, staging, 
personnel, Equipment to be used, and other elements of the approved shaft installation plan 
as specified in 00512.40. If synthetic slurry is used to construct the shafts, discuss the 
frequency of scheduled site visits to the Project Site by the synthetic slurry manufacturer's 
representative. Those attending the meeting include: 
 
Replace the bullet that begins "Representing the Contractor …" with the following bullet: 
 

• Representing the Contractor - The superintendent, on-site supervisors, and all 
supervisors in charge of excavating the shaft, placing the casing, mixing and installing 
slurry (as applicable), placing the steel reinforcing bars, and placing the concrete. If 
synthetic slurry is used to construct the shafts, the slurry manufacturer's representative 
and a Contractor's employee trained in the use of the synthetic slurry are required to 
also attend. 

 
00512.43(a)  Drilled Shaft Excavation, General - Replace the paragraph that begins 
"Excavate Drilled Shafts to the …" with the following paragraph: 
 
Excavate Drilled Shafts to the dimensions and elevations shown or as directed. Provide and 
maintain stabilized drilled shaft sidewalls and bottoms for the full depth of the excavation, 
using approved Materials, Equipment and methods. If caving or other unstable conditions 
occur during any construction procedure, stop further construction, notify the Engineer, and 
stabilize the shaft excavation by approved methods and submit a revised installation plan 
that addresses the problem and prevents further instability. Do not continue with shaft 
construction until any damage that occurred has been repaired according to the 
Specifications and until receiving the Engineer's approval of the revised shaft installation 
plan. 
 
Add the following paragraph to the end of this subsection: 
 
Variations in the bearing layer elevation from that shown are anticipated. Provide Equipment 
on-site capable of excavating an additional 5 feet of depth below that shown. 
 
00512.43(c)  Temporary Casing - Replace the bullet that begins "The minimum diameter 
…" with the following bullet: 
 

• The minimum diameter of the shaft is as shown. 
 
Replace the bullet that begins "Use temporary telescoping …" with the following bullet: 
 

• Use temporary telescoping casing material according to 00512.13. 
 
00512.43(d)  Unexpected Drilled Shaft Obstructions - Replace this subsection, except for 
the subsection number and title, with the following: 
 
Remove any natural or manmade object encountered that was not revealed by the Agency's 
site investigation, and that would cause a significant decrease in the rate of advancement if 
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removed using the techniques and Equipment used successfully to excavate the shaft. The 
Engineer is the sole judge of the significance of any reduced rate of shaft advancement and 
the classification of any unexpected obstructions. Removal of unexpected obstructions from 
the shaft excavation will be paid according to 00195.20. 
 
00512.43(e)  Lost Tools - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Promptly remove drilling tools lost in the excavation. Lost tools will not be considered 
unexpected obstructions. Remove lost tools without additional compensation. Drilling tools 
lost during the course of removing unexpected drilled shaft obstructions will be paid according 
to 00195.20. 
 
00512.43(f)  Drilling Slurry Installation - Replace the paragraph that begins "If synthetic 
drilling slurry is …" with the following paragraph: 
 
If synthetic drilling slurry is selected, provide a manufacturer's representative to provide 
technical assistance at the site prior to use of the slurry, and have them remain at the site 
during construction and completion of a minimum of one drilled shaft to adjust the slurry mix 
for the specific site subsurface conditions. After the manufacturer's representative is no 
longer at the site, provide the approved personnel trained in the use of the synthetic slurry 
for the remainder of the shaft slurry operations to supervise the proper slurry mix design and 
quality control procedures. 
 
Replace the paragraph that begins "All in hole drilling …" with the following paragraph: 
 
Meet the required slurry specifications during excavation and prior to concrete placement. 
Clean, recirculate, de-sand or replace the slurry to maintain the required slurry properties. 
 
00512.43(g)  Drilling Slurry Inspection and Testing - Replace the paragraph that begins 
"Mix and thoroughly …" with the following paragraph: 
 
Mix and thoroughly hydrate all drilling slurries in an appropriate storage facility. Collect 
sample sets from the storage facility and perform tests to ensure the slurry conforms to the 
specified Material properties before introduction into the drilled shaft excavation. A sample 
set consists of samples taken at mid-depth and within 24 inches of the bottom of the storage 
facility. 
 
Replace the paragraph that begins "Sample and test all slurry …" with the following 
paragraph: 
 
Sample and test all slurry in the presence of the Engineer, unless otherwise directed. Provide 
the sample sets of slurry within the excavation consisting of samples taken at mid-depth of 
the excavation and within 24 inches of the bottom of the excavation. Collect and test sample 
sets during the drilling operation as necessary to ensure the specified properties of the slurry 
are maintained. Clean, recirculate, de-sand, or replace the slurry as necessary to maintain 
the specified slurry properties. Final cleaning of the excavation and placement of concrete is 
not allowed until the test results indicate the slurry properties are as specified. 
 
00512.43(h)  Clean Out - Replace the paragraph that begins "Use appropriate means, such 
…" with the following paragraph: 
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Use appropriate means, such as a cleanout bucket, pump or air lift, to clean the bottom of 
the drilled shaft excavations. No more than 2 inches of loose or disturbed material is allowed 
at the bottom of the excavation for end-bearing Drilled Shafts. No more than 6 inches of loose 
or disturbed material is allowed at the bottom of the excavation for side friction Drilled Shafts. 
Assume end-bearing shafts unless otherwise shown or specified. Shaft cleanliness is 
determined by the Engineer. 
 
00512.46  Crosshole Sonic Log Test Access Tubes - Replace the paragraph that begins 
"Furnish and install access tubes …" with the following paragraph: 
 
Furnish and install access tubes for CSL testing as shown. Attach CSL access tubes securely 
to the interior of the reinforcement cage as near to parallel as possible in each drilled shaft 
and in the pattern shown. Extend the access tubes from the bottom of the reinforcement cage 
to at least 24 inches above the top of the shaft. When joints are required to achieve full-length 
access tubes, furnish watertight joints. Do not damage the access tubes during reinforcement 
cage installation and concrete placement. Fill the tubes with potable water, according 
to 02020.10(b), as soon as possible, but no more than 1 hour after concrete placement and 
reinstall the top watertight caps. Check water level and top off as needed. 
 
00512.47(a)  Concrete Placement - Replace the paragraph that begins "Allow a maximum 
of 60 minutes …" with the following paragraph: 
 
Allow a maximum of 60 minutes between concrete placements and use no concrete older 
than 90 minutes from batch time. Use procedures for concrete placement ensuring that the 
concrete within the shaft becomes a monolithic, homogeneous unit. 
 
00512.47(b)  Casing Removal - Replace the paragraph that begins "Under free-fall 
placement …" with the following paragraph: 
 
Under free-fall placement, deposit concrete through the center of the reinforcement cage by 
a method that prevents segregation of Aggregates and splashing of concrete on the 
reinforcement cage. Place concrete so that the free-fall is vertical down the center of the shaft 
without hitting the sides, the steel reinforcing bars or steel cage bracing. 
 
00512.47(e)  Dry Shaft Concrete Placement - Replace the paragraph that begins "Remove 
all Temporary Casing during …" with the following paragraph: 
 
Remove all Temporary Casing during or after completion of concrete placement. Do not start 
Temporary Casing removal until the level of fresh concrete within the casing has reached a 
depth of at least 10 feet or the level necessary to adequately counteract the external 
hydrostatic pressure head. As the Temporary Casing is withdrawn, maintain a minimum 
5 feet head of concrete above the bottom of the casing. A slight downward movement of the 
casing while exerting downward pressure, or hammering or vibrating the casing is allowed to 
facilitate extraction. Extract the casing so that concrete is cast directly against the surrounding 
in-situ material. Check the elevation of the top of the reinforcing cage before and after 
Temporary Casing extraction for conformance with the construction tolerance criteria of 
00512.42. Casing that cannot be extracted during, or immediately after, the concrete 
placement operation may be cause for rejection of the shaft. 
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00512.48  Drilled Shaft Testing and Acceptance - Replace the paragraph that begins 
"Acceptance of Drilled Shafts …" with the following paragraph: 
 
Acceptance of Drilled Shafts is based on the Engineer's review of the results of CSL, or other, 
integrity testing (if conducted), field inspection reports and visual observations during drilled 
shaft construction. The Engineer has final authority on the approval of Drilled Shafts. For 
shafts that are integrity tested, the Engineer will determine final acceptance of each tested 
shaft, based on the integrity test results and inspection reports and will provide a response 
to the Contractor within 5 Calendar Days after receiving the CSL test report. 
 
00512.48(a)  Crosshole Sonic Log Testing - Replace the paragraph that begins "Provide 
crosshole sonic log …" with the following paragraph: 
 
Provide crosshole sonic log testing Equipment and perform crosshole sonic log testing and 
analysis on the first drilled shaft completed at each Structure and subsequent shafts as 
specified or designated for testing by the Engineer. Provide CSL testing Equipment according 
to the requirements of ASTM D6760 and approved by the Engineer. Provide all necessary 
access and other support to the CSL testing firm necessary to do the CSL testing Work. 
 
00512.48(b)  Contractor's Crosshole Sonic Log Test Reports - Replace the paragraph 
that begins "Submit a stamped final CSL …" with the following paragraph: 
 
Submit a stamped final CSL Test Report for each shaft tested according to 00150.35 and 
ASTM D6760. Provide electronic file copies of the raw CSL data measurements, if requested. 
Include a summary of the CSL testing performed, data analysis, and interpretation of CSL 
data with special attention made to the identification and location of any anomalies or possible 
defects. Provide interpretation of the CSL test data in terms of overall shaft integrity and 
acceptance. Submit all reports to the Engineer within 5 Calendar Days of the performance of 
the tests. 
 
00512.48(c)  Additional Testing and Investigation - Replace the paragraph that begins "If 
requested by the Engineer …" with the following paragraph: 
 
If requested by the Engineer, drill a core hole in any questionable quality shaft to explore the 
shaft condition. The Engineer will determine the number, location and depths of the core 
holes. Submit the method and Equipment used to drill and remove cores from the shaft to 
the Engineer for review and approval prior to drilling. Use a coring method that provides 
complete core recovery and minimizes abrasion and erosion of the core. If a defect is 
confirmed, as determined by the Engineer, all investigation costs associated with identifying 
the defect will be at no additional cost to the Agency and no extension of the Project 
completion date will be granted, regardless of whether the identified defect is repaired or not. 
 
00512.80(a)  Furnish Drilling Equipment - Replace the title of this subsection with “Provide 
Drilling Equipment” 
 
 
00512.80(d)  Drilled Shaft Concrete - Add the following at the end of this subsection: 
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The estimated quantity of drilled shaft concrete is: 
 
 Quantity 
 Structure (Cubic Yard) 
 
BR24461           29 
 
00512.80(e)  Drilled Shaft Reinforcement - Add the following at the end of the paragraph: 
 
The estimated quantity of drilled shaft reinforcement is: 
 
 Uncoated Reinforcement Quantity (Pound) 
 Structure Number Grade 60 Grade 80  Grade 100 
 
 BR24461 22,671 
  
The estimated quantity of drilled shaft reinforcement includes the reinforcement required to 
extend the shafts according to 00512.45. 
 
00512.90  Payment - Replace the Pay Item Furnish Drilling Equipment with the following Pay 
Item: 
 
 Pay Item  Unit of Measurement 
 
 (a)  Provide Drilling Equipment .................................................. Lump Sum 
 
Replace the paragraph that begins "Item (a) includes …" with the following paragraph: 
 
Item (a) includes providing and moving the drilling Equipment to the Project, setting up the 
Equipment at the various locations on the Project and removing the Equipment from the 
Project. 
 
Replace the paragraph that begins "In item (b) …" with the following paragraph: 
 
In item (b), the diameter of the shaft casing is inserted in the blank. 
 
Replace the paragraph that begins "In item (c) …" with the following paragraph: 
 
In item (c), the diameter of the shaft is inserted in the blank. Item (c) includes excavating the 
shafts and disposing of the excavated material and for providing, placing, splicing, and 
removing temporary shaft casing and forms. 
 
Replace the paragraph that begins "In item (e) …" with the following paragraph: 
 
In item (e), the grade of reinforcement is inserted in the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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SECTION 00530 - STEEL REINFORCEMENT FOR CONCRETE 

 
 
Comply with Section 00530 of the Standard Specifications modified as follows: 
 
00530.10  Materials - Replace this subsection, except for the subsection number and title, 
with the following: 
 

Concrete Inserts ..................................................................... 02513.35 
Deformed Bar Reinforcement  ................................................ 02510.10 
Deformed Bar Reinforcement (Stainless Steel) ...................... 02513.10 
Dowels ................................................................................... 02510.50 
Dowels (Stainless Steel) ......................................................... 02513.50 
Epoxy Coated Reinforcement ................................................. 02510.11 
Galvanized Coating ................................................................ 02510.30 
Headed Bar Reinforcement .................................................... 02510.25 
Mechanical Splices ................................................................. 02510.20 
Mechanical Splices (Stainless Steel) ...................................... 02513.20 
Ties and Supports .................................................................. 02510.60 
Ties and Supports (Stainless Steel) ........................................ 02513.60 
Welded Wire Reinforcement ................................................... 02510.40 

 
00530.13  Miscellaneous Metal - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Minor metal parts such as drains, bolts, concrete anchors, spacer blocks, expansion and 
bearing devices, access hole covers and frames, anchor bolts, inserts and similar 
miscellaneous metal, unless otherwise provided, are classified as reinforcement. 
 
Pipe attached to or used in conjunction with bridge deck drains or catch basins are classified 
as reinforcement. 
 
00530.14  Concrete Inserts - Replace the paragraph that begins "Furnish hot-dip 
galvanized …" with the following paragraph: 
 
Furnish hot-dip galvanized expanded coil concrete inserts with closed back ferrule threaded 
to receive UNC threaded bolts or rods of the size shown. Furnish concrete inserts with the 
following minimum lengths and capacities: 
 
00530.30  Mechanical Splice Installers - Replace the bullet that begins “Make splice 
samples …” with the following bullet: 
 

• Make splice samples in the presence of the Engineer using the same Materials, 
Equipment, and procedures that are used on the Project. 

 
00530.35  Headed Bar Reinforcement Installers - Replace the bullet that begins “Make 
samples in the …” with the following bullet: 
 

• Make samples in the presence of the Engineer using the same Materials, Equipment, 
and procedures that are used on the Project. 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  114 

00530.40  Protection of Material - Replace the paragraph that begins "In addition to the 
requirements …" with the following paragraph: 
 
In addition to the requirements above, store epoxy coated bars with supports close enough 
to prevent sagging in the bundles. Provide protective padding when bundles are stacked or 
when supported on metal. Store bars as close as practicable to where they are placed in the 
Structure. Cover bars with an opaque material during storage to protect them from exposure 
to sunlight and saline mist. Move bars to or from storage according to 02510.11(b) to 
minimize damage to the coating. Do not allow the total exposure time from bar delivery to 
concrete placement, while in storage or in place, to exceed 2 months. 
 
00530.41(a)  Fabric - Replace this subsection with the following subsection: 
 
00530.41(a)  Welded Wire Reinforcement - If welded wire reinforcement is shipped in rolls, 
straighten it into flat sheets before placing. 
 
00530.41(b)  Ties and Supports - Replace the bullet that begins “When precast concrete 
bar …” with the following bullet: 
 

• When precast concrete bar supports are used, furnish Wired Blocks. Furnish tie wires 
meeting the requirements of 02510.60. Combination Blocks may be used in horizontal 
applications. Furnish tie wires meeting the requirements of 02513.60 for blocks 
supporting stainless steel reinforcement. 

 
Replace the bullet that begins “Where at least one of the …” with the following bullet: 
 

• Where at least one of the bars to be tied or supported is epoxy coated, furnish tie wires 
that are either plastic or epoxy coated. 

 
Replace the bullet that begins “When stainless steel rebar is specified…” with the following 
bullet: 
 

• When stainless steel reinforcing is specified, use stainless steel ties and supports 
meeting the requirements of 02513.60. 

 
Replace the bullet that begins “Use plastic tipped feet or …” with the following bullet: 
 

• Use plastic tipped feet or Class 2, Type A stainless steel tips if the feet of the support 
are on an exposed surface. 

 
Delete the bullet that begins “Tie stainless steel reinforcement …”. 
 
Delete the bullet that begins “Support stainless steel reinforcement…”. 
 
Replace the bullet that begins "Do not allow direct contact between stainless …" with the 
following bullet: 
 

• Do not allow stainless steel reinforcement to directly contact ASTM A1035 CS 
reinforcement. Do not allow stainless steel reinforcement or ASTM A1035 CS 
reinforcement in direct contact with other reinforcement with a different type of metal. 
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When stainless steel or ASTM A1035 CS reinforcing or dowels are located near other 
reinforcing with a different type of metal, use nylon or polyethylene spacers to maintain 
a minimum 1 inch clearance between the two metals and bind them with nylon cable 
ties. Where insufficient space exists to maintain this minimum, either bar may be 
sleeved with a continuous polyethylene or nylon tube extending at least 1 inch in each 
direction past the point of closest contact between the two dissimilar bars. 

 
Add the following bullets to the end of the bullet list: 
 

• When ASTM A1035 CS reinforcing is specified, use epoxy coated ties and supports 
meeting the requirements of 02510.60(a). 

 
00530.42(c)(2)(a)  General - Replace this subsection with the following subsection: 
 
Provide labor, Material and Equipment for fabricating sample mechanical splices at no 
additional cost to the Agency. All sample splices are tested by the Agency at the Agency’s 
expense. 
 
00530.42(c)(2)(d)  Project Site Quality Control - Replace the bullet that begins "Submit one 
quality control …" with the following bullet: 
 

• Submit one quality control sample for each 100 splices performed up to 500 splices 
and then submit one sample for each 500 splices. Successful installer qualification 
according to 00530.30 satisfies quality control for the first 100 splices being installed. 
This sequence of testing is required for each heat treatment lot used. 

 
Replace the bullet that begins "Quality control samples …" with the following bullet: 
 

• Quality control samples are tested according to this Section. If any sample fails to meet 
the test criteria, the lot that it represents is rejected until the cause of failure has been 
determined. Materials from a rejected lot may be accepted if they are shown to be free 
of the condition that caused the failure. 

 
00530.42(c)(3)  Installation - Replace the paragraph that begins "Install splices in the …" 
with the following paragraph: 
 
Install splices in the presence of the Engineer. Splices made without the Engineer present 
are rejected. 
 
00530.43  Splicing Welded Wire Fabric - Replace this subsection with the following 
subsection: 
 
00530.43  Splicing Welded Wire Reinforcement - Overlap sheets of welded wire 
reinforcement as shown or provide edge and end laps not less than one mesh in width. 
Securely fasten sheets at the ends and edges according to 00530.41. 
 
00530.47(b)(1)  General - Replace this subsection with the following subsection: 
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Provide labor, Material and Equipment for fabricating sample headed bar reinforcement at 
no additional cost to the Agency. All sample headed bar reinforcement are tested by the 
Agency at the Agency's expense. 
 
00530.47(b)(4)  Project Site Quality Control - Replace this subsection with the following 
subsection: 
 
During the installation of headed bar reinforcement: 

 
• Submit one quality control sample for each 100 headed bars installed up to 500 headed 

bars and then submit one sample for each 500 headed bars. Successful installer 
qualification according to 00530.35 satisfies quality control for the first 100 headed bars 
being installed. This sequence of testing is required for each heat treatment lot used. 

• Complete the headed bar reinforcement according to the manufacturer's 
recommendations. 

• Quality control samples are tested according to this Section. If any sample fails to meet 
the test criteria, the lot that it represents is rejected until the cause of failure has been 
determined. 

 
00530.47(c)  Installation - Replace the paragraph that begins "Install headed bar 
reinforcement …" with the following paragraph: 
 
Install headed bar reinforcement in the presence of the Engineer. Headed bar reinforcement 
installed without the Engineer present is rejected. 
 
00530.80(a)  Lump Sum - Add the following to the end of this subsection: 
 
The estimated quantity for uncoated reinforcement in pounds is: 
 

Structure 
Number 

Grade 
60 

Grade 
80 

Grade 100 
ASTM A615 

Grade 
100 

ASTM 
A706 

 

Grade 100 
ASTM A1035 

(____) 

24461 27,843     

      

      

 
00530.90  Payment - Replace this subsection, except for the subsection number and title, 
with the following: 
 
The accepted quantities of reinforcement will be paid for at the Contract unit price, per unit of 
measurement, for the following items: 
 
  Pay Item  Unit of Measurement 
 
 (a)  Reinforcement, Grade _____  ...........................................  Lump Sum or Pound 
 (b)  Reinforcement, ASTM A1035 _____ .................................  Lump Sum or Pound
 (c)  Coated Reinforcement, Grade ____  .................................  Lump Sum or Pound 
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 (d)  Coated Reinforcement, ASTM A1035 _____ ....................  Lump Sum or Pound 
 (e)  Stainless Steel Reinforcement, Grade ____, .....................  Lump Sum or Pound 
 (f)  Welded Wire Reinforcement, Grade ____ ..........................  Lump Sum or Pound 
 
In items (a), (c), (e), and (f) the grade of reinforcement is inserted in the blank. 
 
In items (b) and (d) the ASTM chromium content, “CS”, “CM”, or “CL” is inserted in the blank. 
 
Item (a) and (b) include fabricating and placing uncoated reinforcement as specified. 
 
Item (c) and (d) include placing epoxy coated reinforcement as specified. 
 
Item (e) includes fabricating and placing stainless steel reinforcement as specified. 
 
Item (f) includes fabricating and placing welded wire reinforcement as specified. 
 
Payment for reinforcement will be made when the reinforcement is incorporated into the 
concrete. 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
No separate or additional payment will be made for clips, wire, separators, wire chairs, or 
other Material used in fastening the reinforcement in place. 
 
 

SECTION 00540 - STRUCTURAL CONCRETE 

 
 
Comply with Section 00540 of the Standard Specifications modified as follows: 
 
00540.03  Required Submittals for Deck Sidewalk and Curb Ramps - Replace the title of 
this subsection with “Submittals for Deck Sidewalk and Curb Ramps” 
 
Replace the paragraph that begins "Material ordered or Work …" with the following 
paragraph: 
 
Material ordered or Work done before the Engineer reviews and returns the documents are 
at the Contractor's risk. 
 
Add the following subsection: 
 
00540.10(a)  Pigmented Sealer - Furnish a semi-opaque, or opaque, 100% acrylic or acrylic 
co-polymer resin concrete sealer meeting the following requirements: 
 

Property Test Method Requirement 

UV Resistance ASTM D5894 5000 hour exposure 

Wind Driven Rain 
Resistance 

ASTM D6904 reference FED TT-
P-555B 

No visible leaks 
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Permeance  ASTM E96/E96M 
 or ASTM D1653 

Minimum 10 perms 

Fungal Growth FED STD 141 No fungal growth after 21 
Days 

 
Provide colors and color samples as shown or directed. Furnish a sealer designated for 
vertical application when applied to walls. When applied to structures with soffits or 
overhangs, furnish a sealer that is designated for vertical and overhead application. 
 
Furnish pigmented sealer color that conforms to the following colors: 
 
Light Gray, according to SAE AMS-STD-595C color #36375. 
Dark Gray, according to SAE AMS-STD-595C color #36176. 
 
00540.15  Form Materials - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Furnish wood, minimum nominal 5/8-inch-thick APA exterior grade plywood, minimum 
nominal 5/8-inch-thick APA plyform, metal, or other suitable form material. For round concrete 
columns, furnish either metal or other approved form material that produces a smooth and 
true surface free from fins, joints and other irregularities. Use APA plyform for all decks and 
slabs. 
 
00540.17  Acceptance of Concrete - Replace the paragraph that begins “Acceptance of 
concrete …” with the following paragraph: 
 
Acceptance of concrete is according to Section 00165 and the following: 
 
00540.17(a)  Aggregate - Replace the paragraph that begins “Acceptance of Aggregate …” 
with the following paragraph: 
 
Acceptance of Aggregate is according to 02690.12. 
 
00540.17(b)  Plastic Concrete - Replace the paragraph that begins “Acceptance of plastic 
concrete …” with the following paragraph: 
 
Acceptance of plastic concrete is based on tests performed by the Contractor's QCT, 
according to the Tolerances and limits of 02001.20. 
 
00540.17(c)  Hardened Concrete - Replace the paragraph that begins “Cast and cure…” 
with the following paragraph: 
 
Cast and cure test specimens according to AASHTO R 100 in 6-inch x 12-inch or 
4-inch x 8-inch, single-use plastic molds and test at 28 Days according to AASHTO T 22. 
 
00540.17(c)(1)  General - Replace the paragraph that begins “For all classes of concrete …” 
with the following paragraph: 
 
For all classes of concrete, acceptance of hardened concrete is based on an analysis of 
compressive strength tests of cylinders cast by the QCT. Test cylinders at an ODOT certified 
laboratory. 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  119 

00540.17(c)(2)  Acceptance - Replace this subsection, except for the subsection number 
and title, with the following: 
 

Hardened concrete with an ASTV meeting or exceeding the specified design strength, 'c is 

accepted for strength. If the ASTV is less than 'c but at least 85 percent of 'c, the Engineer 
may review the results to determine if the concrete represented by the cylinders is suitable 

for the intended purpose. Remove concrete that has an ASTV less than 85 percent of 'c 
unless otherwise authorized, in writing, by the Engineer. If the concrete is removed, the cost 
of removal, replacement and all related Work is the Contractor's responsibility. If the Engineer 
determines that the concrete is suitable for the intended purpose, the concrete may be 
allowed to remain in place, subject to a price adjustment according to 00150.25. 
 
If an ASTV falls below ƒ'c, the Contractor may submit a written plan outlining a proposed 
alternate method of evaluating compressive strength. Submit the plan for review by the 

Engineer within 3 Days of the test. Provide evidence that a reasonable 'cr (over-design) was 
maintained and that there is credible evidence (besides low strength) that warrants 
consideration of this option. The Engineer may allow an alternate method of acceptance if 
the compressive strength test results are determined to be suspect from definable external 
factors. 
 
00540.24(a)  Deck Finishing Machine Support System - Replace this subsection, except 
for the subsection number and title, with the following: 
 
Provide calculations and detailed drawings of the proposed deck finishing machine support 
system according to 00540.41. 
 
00540.25  Straightedge - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Provide a 12-foot metal straightedge for checking bridge deck roadway and sidewalk surface 
Tolerances. 
 
00540.40(b)(3)(c) - Replace this subsection, except for the subsection number and title, with 
the following: 
 
On ramps, sidewalks and intersections the gap below a 12-foot unleveled straightedge 
resting on high spots does not exceed 1/4 inch in any direction. 
 
00540.40(b)(3)(d) - Replace this subsection, except for the subsection number and title, with 
the following: 
 
On bridge decks, the gap below a 12-foot unleveled straightedge does not vary from the 
testing edge by more than 1/8 inch in any direction. 
 
00540.41(b)  General Design Loads - Replace the paragraph that begins "Ensure design 
loads …" with the following paragraph: 
 
Ensure design loads used are the maximum loadings. Ensure deflections used on 
manufactured devices and assemblies do not exceed the manufacturer's recommendations. 
Provide catalog data that lists the manufacturer's recommendations. 
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00540.41(c)(2)  On Piles - Replace the paragraph that begins "For Falsework supported …" 
with the following paragraph: 
 
For Falsework supported on piles, show on the Working Drawings the pile type, size and 
spacing. Accompany these drawings with calculations that show the assumptions and 
methods used to design the piles and the bearing values that the piles need to be driven to 
support the calculated loads. 
 
00540.41(d)  Requirements at Highway and Railroad Traffic Openings - Replace the 
bullet that begins "Increase the vertical post …" with the following bullet: 
 

• Increase the vertical post load 150 percent. If the load on the Falsework is increased 
by load transfer due to prestressing, increase the vertical post load by the additional 
load due to prestressing or by 150 percent, whichever is greater. 

 
00540.41(f)  Concrete Forms on Steel Structures - Replace the paragraph that begins 
"Provide sufficient temporary bracing …" with the following paragraph: 
 
Provide sufficient temporary bracing or temporary struts and ties to minimize lateral deflection 
and rotation of the exterior steel girder. Calculate exterior girder rotation according to the 
ODOT Bridge Design Manual section 1.16.3. Limit deck deflection at the edge of deck due to 
girder rotation to no more than 1/4 inch. 
 
Add the following to the end of the subsection: 
 
Shop drill bolt holes in the exterior girder web to support form brackets. Fill the holes with 
fully torqued ASTM F3125 Grade A325 or button-head twist-off bolts ASTM F1852 or F2280 
bolts according to Section 02560. Place each bolt head on the exterior side of the web. No 
holes are to be made in the flanges. 
 
00540.42  Falsework Construction - Replace the paragraph that begins "Construct 
Falsework according …" with the following paragraph: 
 
Construct Falsework according to the current edition of AASHTO Construction Handbook for 
Bridge Temporary Works, except where in conflict with the Specifications. Assure that 
Falsework is constructed according to the Falsework design and on Soils equal to or 
exceeding design assumptions. Within 2 Days of notice of the falsework design engineer's 
pending inspection, the Engineer will provide a list of construction concerns. Do not place 
concrete until the falsework design engineer of record, accompanied by the Engineer, field 
inspects that portion of the Falsework proposed for use. Do not place concrete until all 
construction concerns have been addressed, the falsework design engineer provides the 
Engineer a written statement that the Falsework conforms to the design and will serve the 
intended use, and the Engineer agrees in writing that the Falsework will serve the intended 
use. 
 
00540.43(a)  Construction Joints - Replace the paragraph that begins "Apply a concrete 
surface …" with the following paragraph: 
 
Apply a concrete surface retarder according to the manufacturer's recommendations. 
Remove surface mortar within the time period recommended by the manufacturer and clean 
the joint surface and reinforcing steel by removing loosened particles of Aggregate, damaged 
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concrete, unconsolidated concrete and surface laitance with a high pressure washer 
according to 00540.28 to the extent that clean Aggregate (free of surface mortar) is exposed 
on 50 percent of the surface. Clean the joint surface again immediately prior to the concrete 
placement to remove any subsequent deposits of dirt, debris or other foreign materials. 
Saturate the joint surface with potable water immediately before resuming concrete 
placement. Remove standing water in depressions or hollows of the joint surface. 
 
00540.43(e)  Construction Joints Between Existing and New Concrete - Replace the 
paragraph that begins "Sand-blast or water-blast existing …" with the following paragraph: 
 
Sand-blast or water-blast existing concrete surfaces where shown or directed. Roughen 
surface to a uniformly distributed 1/4-inch minimum amplitude surface profile. If approved, 
bush hammers or scabbler may be used for roughening existing concrete surfaces. Use 
pneumatic hammers, chipping guns, manual picks and chisels for area with limited access. 
Do not use pneumatic hammers heavier than a nominal 15-pound class. Remove loosened 
particles of Aggregate and damaged concrete with a high-pressure washer according 
to 00540.28. 
 
00540.45  Construction of Forms - Replace the bullet that begins "Are retightened before 
…" with the following bullet: 
 

• Are retightened before depositing new concrete on or against concrete that has 
hardened. 

 
00540.48(a)  General - Replace the bullet that begins "Through pumps, chutes …" with the 
following bullet: 
 

• Through pumps, chutes or trunks according to 00540.22, when placement requires 
dropping concrete more than 5 feet. Place the bottom of pump hose, chutes, pipes or 
trunks as close to final placement position as practicable. 

 
Replace the bullet that begins "In layers not more …" with the following bullet: 
 

• In layers not more than 18 inches thick, except for seal concrete placement, unless 
shown otherwise. Place and consolidate each layer before the preceding layer has 
taken initial set to avoid surfaces of separation between the layers. 

 
00540.48(b)  Pumping Concrete - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Pump concrete with pumping Equipment according to 00540.22. Pump a cement-water slurry 
through the lines before starting the mix through the pump. Operate the pump in a manner 
that produces a continuous stream of concrete without air pockets or segregation. When a 
placement nears completion, if concrete remaining in the pipeline is to be used, remove it in 
a manner that will not cause contamination of the concrete already in place. 
 
There is no extra payment for additional cement or additives required to ensure a mix is 
pumpable. 
 
00540.48(c)  Vibrating Concrete - Replace the paragraph that begins "Apply vibration at the 
point …" with the following paragraph: 
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Apply vibration at the point of freshly deposited concrete. Apply vertically at points uniformly 
spaced not farther apart than 1 1/2 the radius over where the vibration is visibly effective. 
Penetrate into previously placed plastic layers. 
 
Replace the paragraph that begins "Do not use vibrators to …" with the following paragraph: 
 
Do not use vibrators to make concrete flow or to move concrete from one point to another in 
the Forms. Do not apply directly on or through the reinforcement to sections or layers of 
concrete that have hardened to the degree that the concrete ceases to be plastic under 
vibration. 
 
00540.48(g)  Bridge Decks - Replace the paragraph that begins "Use deck finishing 
machines …" with the following paragraph: 
 
Use deck finishing machines according to 00540.24 and set to run parallel to the skew of the 
bent lines. Place screed rails outside the finishing area. Extend screed rails beyond both ends 
of the scheduled placement length for a distance that allows the finishing machine to reach 
all of the concrete. 
 
Replace the paragraph that begins "Before placing concrete, operate …" with the following 
paragraph: 
 
Before placing concrete, operate the finishing machine the length of the proposed placement, 
and check the deck thickness and clearance from the screed to the reinforcing steel in the 
presence of the Engineer, by an approved method. The permissible variation from the 
clearance indicated is plus or minus 1/4 inch. Make necessary corrections before beginning 
the placement. 
 
Replace the bullet that begins "Provides wind breaks, fog …" with the following bullet: 
 

• Provides wind breaks, fog spray, or other approved methods when the concrete surface 
is exposed to conditions that may cause premature drying during placement 
operations. 

 
00540.49(a)(2)(a)  General - Replace the paragraph that begins "To place concrete when 
the …" with the following paragraph: 
 
To place concrete when the temperature is below 40 °F, submit a Cold Weather Plan that 
identifies the methods that are used to prevent the concrete temperature from falling below 
50 °F. Methods include heated enclosures and insulated Forms. Also include in the plan 
measures that are taken if the concrete temperature falls below 50 °F. Provide a 24-hour 
continuous recording thermometer to verify the concrete temperature. 
 
00540.49(a)(2)(b)  Enclosures - Replace the bullet that begins "Furnish and use, within …" 
with the following bullet: 
 

• Provide and use, within the enclosure, a 24-hour continuous temperature/humidity 
recorder to record the air temperature and relative humidity every hour during the cure 
period. 
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00540.50(b)  Deck Roadway Finish - Replace the paragraph that begins "After the deck 
roadway concrete …" with the following paragraph: 
 
After the deck roadway concrete has been screeded with a finishing machine according to 
00540.24, float, if necessary, to produce a uniform surface, according to 00540.55. If the 
Work does not conform to the prescribed limits, stop the operation until revised methods, 
changes in Equipment, or correction of procedures are approved for trial. Also stop the 
revised operation if it does not produce a specified surface. 
 
00540.50(d)  Deck Sidewalk and Curb Ramp Finish - Replace this subsection, except for 
the subsection number and title, with the following: 
 
Finish concrete surfaces on pedestrian facilities including but not limited to sidewalks, curb 
ramps and pedestrian structures that contain a Pedestrian Accessible Route according to 
00759.50. 
 
00540.51(a)  General Requirements - Replace the paragraph that begins “If the ambient 
temperature falls …” with the following paragraph: 
 
If the ambient temperature falls below 50 °F, or is forecasted to be below 50 °F, provide a 
24-hour continuous recording thermometer and place it directly on the surface of the 
concrete. Once placed, leave the thermometer in place for the duration of the cure period. 
Use methods approved by the Engineer to maintain a concrete temperature of at least 50 °F 
during the cure period. 
 
00540.51(b)  Curing Concrete Bridge Decks - Replace the bullet that begins “Provide wind 
breaks or …” with the following bullet: 
 

• Provide wind breaks or other approved methods when exposed to conditions that may 
cause premature drying during placement operations. Premature drying is defined as 
an evaporation rate equal to or greater than 0.10 pounds per square foot per hour, as 
determined from Figure 00540-1, or as the loss of surface sheen when the evaporation 
rate at the surface exceeds the bleed rate. 

 
Replace the bullet that begins “Maintain a continuous water…” with the following bullet: 
 

• Except for HPC(IC), maintain a continuous water cure of the concrete surface for 14 
Days. For HPC(IC), maintain a continuous water cure of the concrete surface for 7 
Days. 

 
00540.52  Removal of Forms and Falsework, and Subsequent Loading – Replace the 
paragraph that begins “In determining when to remove …” with the following paragraph: 
 
In determining when to remove Forms and Falsework, and when to place subsequent loads, 
the Engineer will consider the Contractor's proposed schedule, the location and character of 
the Structure, the weather, and other conditions influencing the setting of the concrete. If 
appropriate, these operations are controlled by compressive strength tests of cylinders cast 
by the Contractor and witnessed by the Engineer. Test the cylinders at a recognized testing 
laboratory at no additional cost to the Agency. Cast and cure cylinders according to 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  124 

AASHTO R 100 (field cured) that is equivalent to the most unfavorable field conditions for the 
portions of the concrete that the cylinders represent. 
 
Replace the paragraph that begins “2 Where continuous spans …” with the following 
paragraph: 
 

2 Where continuous spans are involved, the time for all spans is determined by the last 
concrete placed affecting any span. 

 
00540.53(b)  Class 1 Surface Finish (Ground, Sacked, and Coated) - Replace the 
paragraph that begins “After completion of the general …” with the following paragraph: 
 
After completion of the general surface finish, grind the surface with a power grinder or an 
equivalent method to remove laitance and surface film. Sack the surface to fill all holes using 
a paste of fine mortar sand, cement, water, and bonding agent. The ratio of bonding agent to 
water is one part bonding agent to two parts water, or as recommended by the manufacturer. 
Apply coating according to 00540.53(d). 
 
00540.53(d)  Concrete Coating - Replace the paragraph that begins “Apply either a 
concrete paint…” with the following paragraph: 
 
Apply either a concrete paint or a pigmented sealer as shown or specified. Where a Class 1 
or Class 2 surface finish is shown, apply a concrete paint unless specified or shown 
otherwise. 
 
00540.53(d)(1)  Concrete Paint - Replace the paragraph that begins “Thoroughly saturate 
the surface …” with the following paragraph: 
 
Thoroughly saturate the surface with water and coat it, while damp, with a coating Material 
according to 02210.30. Apply a minimum of two coats of coating Material. Apply coating 
according to the manufacturer's instructions. The second coat may be applied any time after 
the previous coat, when touched lightly, does not adhere to the finger. Additional coats may 
be required to provide uniformity in coverage and color. Mortar sand may be added to the 
coating Material to help achieve a uniform surface. 
 
00540.53(d)(2)  Penetrating Concrete Stain or Sealer - Replace this subsection with the 
following subsection: 
 
00540.53(d)(2)  Pigmented Sealer - Prepare concrete surfaces and apply 2 coats of the 
pigmented sealer according to the manufacturer’s recommendations. Follow all 
recommended curing schedules for newly placed concrete prior to application and for recoat 
or repair. Monitor and follow all environmental limitations as published by the manufacturer 
during application, and curing. 
 
00540.54  Crack Inspection and Deck Sealing - Replace the paragraph that begins 
“Perform crack sealing Work …” with the following paragraph: 
 
Perform crack sealing Work at no additional cost to the Agency. Complete all crack sealing 
Work before opening to traffic. If the Bridge is opened to traffic at the Contractor's request 
before completing crack sealing, all additional traffic control to complete crack sealing is at 
no additional cost to the Agency. 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  125 

00540.55  Final Acceptance of Bridge Deck Surface - Replace the paragraph that begins 
“Ensure the finished …” with the following paragraph: 
 
Ensure the finished bridge deck roadway surface meets the Tolerance specified in 
00540.40(b)(3)(d) at every point. Provide a 12-foot straightedge and use it under the 
Engineer's direction. 
 
00540.80(a)(1)  Lump Sum - Add the following to the end of this subsection: 
 
The estimated quantity of concrete is: 
 

Bridge No. 24461 
 
 Type and Class Quantity (Cu. Yd.) 
 

General Structural Concrete, Class 3300 159 
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FALSEWORK DESIGN CHECKLIST 

 
Instructions - This checklist was developed to facilitate the design, review, and erection of 
falsework to be used for Oregon Department of Transportation bridge construction projects. 
This checklist is intended to act as a reminder to design or check for specific important aspects 
of this construction. It is not a substitute for plan and/or design criteria or specification 
requirements. 
 
The Checklist is to be completed and signed by the Falsework Design Engineer. Answer every 
question. Attach to the Checklist an explanation of any negative responses. 
 
Submit the Checklist according to 00540.41(a). 
 
A. Contract Plans, Specifications, Permits, Etc. YES NO N/A 

1. Are the falsework plans prepared, stamped and signed by 
an engineer registered to practice in Oregon? ____ ____ ____ 

2. Have three complete sets (five if railroad approval is 
required) of the design calculations been included with the 
falsework drawings submittal? ____ ____ ____ 

3. Are falsework plans in compliance with the requirements 
of the construction plans general notes? ____ ____ ____ 

4. Are falsework plans in compliance with contract plan 
structural details? ____ ____ ____ 

5. Are falsework plans in compliance with the requirements 
of the Oregon Standard Specifications for Construction, 
subsection 00150.35? ____ ____ ____ 

6. Are all existing, adjusted or new utilities in proximity with 
the proposed falsework shown on the falsework plans and 
is protection of these utilities addressed? ____ ____ ____ 

7. Are clearance requirements satisfied and shown on the 
falsework plans? ____ ____ ____ 

8. For construction in or over navigable waters have all 
requirements for construction of falsework that are called 
for in the Coast Guard Permit been incorporated in the 
falsework design? ____ ____ ____ 

9. Has possible damage from traffic been considered in the 
falsework design? ____ ____ ____ 

10. Has damage from stream drift been considered in the 
falsework design? ____ ____ ____ 
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11. Is the concrete placing sequence shown and is it 
consistent with the contract plans? ____ ____ ____ 

B. Foundation Requirements YES NO N/A 

1. Are driven falsework piling provided as called for on the 
contract plans? ____ ____ ____ 

a. Is a minimum pile tip elevation or penetration indicated 
on the drawings? ____ ____ ____ 

b. If timber falsework piles are specified, are the 
recommended order lengths sufficient to virtually 
eliminate the possibility of pile splices? ____ ____ ____ 

c. Is a detailed static pile capacity analysis included in 
the calculations? ____ ____ ____ 

d. If lateral loads are applied to the piling by equipment, 
dead loads, flowing water, or drift, is a detailed lateral 
load analysis included in the calculations? ____ ____ ____ 

e. When piling are in an active waterway, have the 
potential effects of scour on axial and lateral pile 
support been addressed in the calculations? ____ ____ ____ 

f. Does the proposed falsework pile hammer meet the 
minimum field energy requirements as listed in 
00520.20(d)(2)? ____ ____ ____ 

g. Will a driving criteria graph [FHWA Gates Equation, in 
00520.42(b)] plotting blow count versus stroke for an 
acceptable pile hammer be provided for the project 
inspector? ____ ____ ____ 

2. Is falsework supported on spread footings or mud sills? ____ ____ ____ 

a. Are the spread footing elevations shown on the 
drawings? ____ ____ ____ 

b. Has a rational method for determining the ultimate 
bearing capacity of the foundation materials been 
presented and described in the calculations? ____ ____ ____ 

c. Have the soil parameters used in calculating the 
ultimate bearing capacity been listed and confirmed 
by the designer? ____ ____ ____ 
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d. Has an appropriate Factor of Safety been used for 
calculating the allowable bearing capacity of the 
foundation materials? ____ ____ ____ 

e. Are spread footing settlement estimates included in 
the calculations? ____ ____ ____ 

f. Have effective stresses been used in the calculations, 
when applicable? ____ ____ ____ 

g. When spread footings are founded near the top of a 
slope or in a slope, have the ultimate bearing capacity 
calculations been modified accordingly? ____ ____ ____ 

h. When spread footings may be subjected to flowing 
water, have the potential effects of scour on ultimate 
bearing capacity been addressed in the calculations? ____ ____ ____ 

C. Loads YES NO N/A 

1. Are the magnitude and location of all loads, equipment and 
personnel that will be supported by the falsework shown 
and noted on the falsework plans? ____ ____ ____ 

2. Has the mass of specific equipment units to be supported 
by the falsework been included in the calculations or on 
the falsework plans? ____ ____ ____ 

3. Is the deck finishing machine supported in a manner that 
will not impose load on concrete forms except deck 
overhang brackets? ____ ____ ____ 

4. Are design loads and material properties used to determine 
design stresses for each different falsework member 
shown on the falsework plans? ____ ____ ____ 

5. Is the worst loading and member property condition, rather 
than the average condition, used to obtain design loads? ____ ____ ____ 

6. Are deck forms for concrete box girders supported from the 
girder stem and not from the bottom slab? ____ ____ ____ 

7. Are diaphragm loads or other concentrated loads included 
in the analysis of supporting beams? ____ ____ ____ 

8. If sloping structural members exert horizontal forces on the 
falsework, is bracing or ties used to resist these loads? ____ ____ ____ 

D. Allowable Stresses YES NO N/A 
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1. Has the method used for falsework design of all members 
except for manufactured assemblies been noted in the 
design calculations? ____ ____ ____ 

2. Are manufactured assemblies identified as to 
manufacturer, model, rated working capacity and ultimate 
capacity? ____ ____ ____ 

3. Is the allowable stress and the calculated stress listed in 
the summary for each different falsework member, except 
for manufactured assemblies? ____ ____ ____ 

E. Timber Falsework Construction YES NO N/A 

1. Are timber grades consistent with material to be delivered 
to the construction site, and noted on falsework drawings, 
and in accompanying calculations for all timber falsework 
material? ____ ____ ____ 

2. If "rough" lumber is specified for falsework by the falsework 
designer are the actual lumber dimensions used in 
calculations shown? ____ ____ ____ 

3. If plywood spans are governed by the strength of the 
plywood, are the allowable stress and the calculated 
stress shown on the submitted calculations? ____ ____ ____ 

4. If plywood spans are governed by the allowable spacing of 
supporting joists, are the allowable and the proposed 
spacing shown on the falsework plans? ____ ____ ____ 

5. Have timber stringers been checked for bending, shear, 
bearing stresses, and 1/240 of the span length deflection? ____ ____ ____ 

6. Are joists identified as being continuous over 3 or more 
spans when they are not analyzed as simple spans? ____ ____ ____ 

7. Have stringers and cap beams been checked for bearing 
stresses perpendicular to the grain as well as for bending 
and shear stresses? ____ ____ ____ 

8. Have posts been checked as columns as well as for 
compression parallel to the grain? ____ ____ ____ 

F. Steel Falsework Construction YES NO N/A 

1. Are steel structural shapes and plates identified by ASTM 
number on the falsework plans and in the calculations? ____ ____ ____ 
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2. Have steel beams been checked for bending, shear, web 
crippling and buckling of the compression flange? ____ ____ ____ 

3. Has horizontal plane bracing been shown where required 
to limit compression flange buckling? ____ ____ ____ 

G. Deflections and Settlement YES NO N/A 

1. Is falsework deflection for concrete dead load shown on 
the plans for all falsework spans? ____ ____ ____ 

2. Is falsework deflection from concrete dead load limited to 
1/240 of the span length for all falsework spans? ____ ____ ____ 

3. Do stringers supporting cast-in-place concrete 
compensate for estimated camber? ____ ____ ____ 

4. For beam spans with cantilevers, has the upward 
deflection of the cantilevers due to load placed on the main 
spans been investigated? ____ ____ ____ 

5. Are provisions shown for taking up falsework settlement? ____ ____ ____ 

H. Compression Members, Connections and Bracing YES NO N/A 

1. Has general buckling been evaluated for all compression 
members? ____ ____ ____ 

2. Has bracing been provided at all points of assumed 
support for compression members? ____ ____ ____ 

3. Was bracing in each direction considered in establishing 
the effective length used to check post capacity? ____ ____ ____ 

4. Is bracing strength and stiffness sufficient for the intended 
purpose? ____ ____ ____ 

5. If temporary bracing is required during intermediate stages 
of falsework erection, is it shown on the falsework plans? ____ ____ ____ 

6. Have all connections been designed and detailed? ____ ____ ____ 

7. Are web stiffeners required on steel cap beams to resist 
eccentric loads? ____ ____ ____ 

8. Are wedges required between longitudinal beams and cap 
beams to accommodate longitudinal slope or to reduce 
eccentric loading? ____ ____ ____ 

9. Has the width to height ratio of wedge packs been verified 
to fall within the limits given in the special provisions? ____ ____ ____ 
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10. If overhang brackets are attached to girder webs, has the 
need for temporary bracing to prevent longitudinal girder 
distortion been investigated? ____ ____ ____ 

11. Have beams and stringers with height/width ratios greater 
than 2.5:1 been checked for stability? ____ ____ ____ 

12. Have sloping falsework members that exert horizontal 
forces on the falsework been braced or tied to resist these 
loads? ____ ____ ____ 

13. If beams supporting cast-in-place concrete have 
cantilever spans, have the falsework plans been noted to 
require the main spans be loaded before loading the 
cantilever spans? ____ ____ ____ 

14. Have timber headers set on shoring towers been checked 
for eccentric loads, and for shear and bending stresses 
produced by the eccentricity? ____ ____ ____ 

I. Highway and Railroad Traffic Openings (For falsework 
over or adjacent to highway or railroad traffic openings.) 

YES NO N/A 

1. Do falsework plans satisfy construction clearances shown 
on the contract plans? ____ ____ ____ 

2. Are posts designed for 150% of the calculated vertical 
loading and increased or readjusted for loads caused by 
prestressing forces? ____ ____ ____ 

3. Are mechanical connections 2,000 pounds minimum 
capacity shown at the bottom of posts to footing 
connections? ____ ____ ____ 

4. Are mechanical connections 1,000 pounds minimum 
capacity shown at the top of the post to cap connections? ____ ____ ____ 

5. Are beam tie downs 500 pounds minimum capacity shown 
for all beams? ____ ____ ____ 

6. Are 5/8 inch or larger diameter bolts used at connections 
for timber bracing? ____ ____ ____ 

7. Are temporary erection and removal bracing shown? ____ ____ ____ 

J. Additional Requirements for Railroad Traffic Openings YES NO N/A 

1. Do falsework plans show collision posts as shown on the 
contract plans? ____ ____ ____ 
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2. Do posts adjacent to the openings have a minimum section 
modulus of?    

a. steel  - 9.5 cubic inches ____ ____ ____ 

b. timber - 250 cubic inches ____ ____ ____ 

3. Are soffit and deck overhang forming details shown? ____ ____ ____ 

4. Are falsework bents within 20 feet of centerline of the track 
sheathed solid between 3 feet and 17 feet above top of rail 
with 5/8 inch thick minimum plywood and properly blocked 
at the edges? ____ ____ ____ 

5. Is bracing on the bents within 20 feet of the centerline of 
the track adequate to resist the required assumed 
horizontal load or minimum 5,000 pounds, whichever is 
greater? 

   

 
 
 
 
 
 
_________________________ _________________ 
Designer’s Signature Date 
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SECTION 00550 - PRECAST PRESTRESSED CONCRETE MEMBERS 

 
 
Comply with Section 00550 of the Standard Specifications modified as follows: 
 
00550.00  Scope - Replace this subsection, except for the subsection number and title, with 
the following: 
 
This Work consists of the manufacture, storage, transportation and installation of precast 
prestressed concrete girders, box girders, slabs or other concrete members. Precast 
prestressed concrete members in this Specification are referred to as members. 
 
00550.12(a)  Aggregate - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Acceptance of Aggregate is based on the Contractor's quality control testing, if verified, 
according to Section 00165. 
 
00550.12(b)  Plastic Concrete - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Acceptance of plastic concrete is based on tests performed by the QCT, according to Section 
02001. 
 
00550.12(c)(1)  General - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Acceptance of hardened concrete is based on analysis of compressive strength test results 
of cylinders cast and cured by the Contractor and tested according to AASHTO T 22 by a 
CSTT at an ODOT certified laboratory and verified according to Section 00165. 
 
00550.12(c)(2)  Sampling and Testing - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Obtain a sample from a delivery vehicle, selected at random, during placement in each bed. 
Test the sample for temperature, slump, density and air content and cast at least three 
cylinders for testing at 28 Days. Cure the cylinders in a manner similar to the members they 
represent. Alternately, the cylinders may be cured in a curing chamber correlated in 
temperature with the concrete in the beds. Leave the cylinders in the bed with the member 
or in the curing chamber until the member is stripped. After the member is stripped, place the 
acceptance cylinders in storage in a moist condition according to AASHTO R 100. 
 
00550.12(c)(3)  Acceptance - Replace the paragraph that begins "Hardened concrete 
members …" with the following paragraph: 
 
Hardened concrete members with an ASTV meeting or exceeding the specified design 
strength, ƒ'c, is acceptable for strength. 
 
00550.20  Prestressing Equipment - Replace the paragraph that begins "Provide hydraulic 
jacks …" with the following paragraph: 
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Provide hydraulic jacks equipped with calibrated pressure gauges. Calibrate the jack and 
gauge combination and provide a graph or table showing the calibration to the Engineer. 
 
Replace the paragraph that begins "If other types of jacks …" with the following paragraph: 
 
If other types of jacks are used, provide calibrated proving rings or other devices that 
accurately indicate the jacking forces. 
 
00550.43(b)  Consolidation - Replace the bullet that begins "Vibrate at points uniformly …" 
with the following bullet: 
 

• Vibrate at points uniformly spaced and not further than twice the radius where vibration 
is visibly effective. 

 
00550.46  Release of Prestress - Replace the paragraph that begins "Transfer bond stress 
to …" with the following paragraph: 
 
Transfer bond stress to the concrete, or release end anchors, only when the concrete has 
attained the minimum compressive strength shown or specified for such transfer of load. Cut 
or release the elements according to the sequence shown on the reviewed Working Drawings 
so lateral eccentricity of prestress is at a minimum. 
 
Replace the paragraph that begins "Determine the compressive strength …" with the 
following paragraph: 
 
Determine the compressive strength of the concrete to establish time for detensioning by 
testing standard cylinders cast and cured identically with the member. Cast and test cylinders 
used to determine release time according to AASHTO T 22 and AASHTO R 100. 
 
00550.47(b)  Class 1 Surface Finish (Ground and Coated) - Replace the bullet that begins 
"Thoroughly saturate the …" with the following bullet: 
 

• Thoroughly saturate the surface with water and coat while damp with a coating material 
according to 02210.30. 

 
00550.49(a)  Lifting - Replace the bullet that begins "Members will be …" with the following 
bullet: 
 

• Members are rejected if not handled correctly as specified. 
 
00550.49(c)  Transporting - Replace the paragraph that begins "Damaged members will 
be…" with the following paragraph: 
 
Damaged members are rejected. Replace damaged members, or if allowed by the Engineer, 
repair damaged members to the Engineer's satisfaction at no additional cost to the Agency. 
 
00550.51  Keyway Grouting for Slabs, Box Beams, and Integral Deck Members -  
 
Replace the paragraph that begins “After forms have been removed from…” with the following 
paragraph: 
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After forms have been removed from slabs, box beams and integral deck bulb tees, sandblast 
all keyways. Visually verify the surface profile of all prepared surfaces according to 
International Concrete Repair Institute (ICRI) Guideline 310.2R-2013 Selecting and 
Specifying Concrete Surface Preparation for Sealers, Coatings, Polymer Overlays, and 
Concrete Repair - surface profile CSP 3. After the members are in place and the tie rods are 
tensioned (for slabs and box beams) or welded connections are made (integral deck bulb tee 
girders), clean the keyways of all foreign material and keep moist for 24 hours before 
grouting. For slabs and box beams, after the tie rods are tensioned, seal the space remaining 
at the bottom of the keyways with a backer rod as shown before grouting. 
 
 

SECTION 00560 - STRUCTURAL STEEL BRIDGES 

 
 
Comply with Section 00560 of the Standard Specifications modified as follows: 
 
00560.03  Working Drawings - Replace the paragraph that begins "Submit unstamped 
Working Drawings …" with the following paragraph: 
 
Submit unstamped Working Drawings according to 00150.35. Any Work performed before 
review of these drawings is at the Contractor's risk. When Material is ordered in advance, 
obtain approval before placing the order. 
00560.03(b)  Revisions - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Submit copies of any revisions to the detailed Working Drawings for review. Work performed 
before review of these revisions is at the Contractor's risk. 
 
00560.04  Erection Plan - Replace the bullet that begins "Load test and certify the lifting …" 
with the following bullet: 
 

• Load test and certify the lifting bracket for a load at least twice the working load and at 
all angles it is used at (angle of load or rigging). Certification documentation from a 
previous project may be submitted. 

 
Replace this subsection, except for the subsection number and title, with the following: 
 
Submit an erection plan with unstamped Working Drawings according to 00150.35 at least 
21 Calendar Days before the start of the steel erection Work. Include the proposed erection 
method and the amount and character of Equipment to be used for review. Do not perform 
Work until approval has been obtained. This review does not relieve the Contractor of the 
responsibility for the safety of the method or Equipment, or from carrying out the Work in full 
according to the Plans and Specifications.  
 
00560.22(a)  Test Results Certificate and Initial Identification - Replace the paragraph 
that begins “Furnish test results certificates …” with the following paragraph: 
 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  136 

Provide test results certificates, showing chemical analysis and physical tests for each heat 
or plate of steel, for all members according to 00165.35 and Section 02530. Identify each 
piece of steel to be fabricated. 
 
Replace the paragraph that begins “Material that can be identified …” with the following 
paragraph: 
 
Material that can be identified by heat number and mill test report may be provided from 
stock. 
 
00560.22(b)  Steel Identification during Fabrication - Replace the paragraph that begins 
"During fabrication, and until …" with the following paragraph: 
 
During fabrication, and until member assembly, mark each piece of steel, other than 
AASHTO M 270 (ASTM A709), Grade 36 steel, clearly and legibly with its specification 
identification color code shown in AASHTO M 160 (ASTM A6). 
 
Replace the paragraph that begins "Mark individual pieces of …" with the following 
paragraph: 
 
Mark individual pieces of steel, other than AASHTO M 270 (ASTM A709), Grade 36 steel, 
that are furnished in tagged lifts or bundles with the AASHTO M 160 (ASTM A6) specification 
identification color code immediately on being removed from the bundle or lift. 
 
Replace the paragraph that begins "Pieces of steel, other …" with the following paragraph: 
 
Mark pieces of steel, other than AASHTO M 270 (ASTM A709), Grade 36, for grade by steel 
die stamping or by a substantial tag firmly attached before assembling into members and 
subject to fabricating operations such as heating, blast cleaning, galvanizing or other coating 
that might obliterate paint color code marking. Use only rounded characters when primary 
stress components are identified by steel die stamping. Ensure impressions have a maximum 
allowable depth of 0.010 inch and are placed a minimum distance of 2 inches from edges of 
tension-stressed plate members. Use characters that are 1/4 inch to 3/8 inch high and have 
a minimum face radius of 0.015 inch. 
 
00560.22(c)  Check Samples - Replace this subsection, except for the subsection number 
and title, with the following: 
 
To verify the accuracy of test reports, obtain check samples from material furnished for 
fabrication. The plates, shapes or bars from where check samples are required are as 
designated on the Plans. Order plates, shapes or bars from the mill with the extra size 
required for samples. The Engineer may take additional samples from drop-offs or scrap 
material as deemed necessary. No more than two samples are required from any one plate 
according to AASHTO M 270 (ASTM A709) Grade 36, 50, HPS 50W and HPS 70 W with QT 
processing, or from any one shape or bar. Remove material for check samples in the 
presence of the Engineer. The Engineer will select the locations where samples are to be 
taken. Check samples may be ordered cut from either end of the designated steel plate, 
according to AASHTO M 270 (ASTM A709) Grade 36, 50, HPS 50W and HPS 70 W with QT 
processing, or shape or bar. To verify accuracy of test reports for HPS 50W and HPS 70W 
with thermo-mechanical control process, check samples of both ends of each plate is 
required. 
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Provide rectangular plate check samples, not less than 24 inches long in the required 
direction, depending on plate width, for the longitudinal axis of tensile specimens, and 
5 inches wide. Provide bend specimens, where required, not less than 24 inches long in the 
direction of rolling of the plate. Provide check samples in bars or shapes that are the full 
section and at least 24 inches long. In removing the sample, take care not to damage it by 
overheating. The Agency is responsible for the necessary machining of check test specimens 
and their testing. To expedite obtaining test results, the Contractor may, if approved, perform 
machining and testing of specimens, in the presence of the Engineer. 
 
The normal basis of acceptance of Material is the mill report or other test report, and 
fabrication need not be held up pending results of check tests. If the check tests indicate 
Material with properties failing to meet the minimum requirements of the material 
specification, the Material may be rejected and the Contractor required to order new Material 
at no additional cost to the Agency. 
 
For purposes of determining compliance with the Specifications, if the results on an original 
tensile specimen are within 2,000 psi of the required tensile strength, within 1,000 psi of the 
required yield point, or within 2 percent of the required elongation, a retest is allowed on two 
random specimens from the heat or lot. If the results from both of these retest specimens 
meet Specifications, the heat or lot is accepted. Orient the specimens with the final direction 
of rolling in the same manner as the original specimen, and may come from any location 
within the plate. The extra material from plates, shapes or bars that is not used for check 
testing becomes the property of the Contractor. 
 
00560.22(d)  Certification of Identification - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Upon request, provide an affidavit certifying that throughout the fabrication operation the 
identification of steel has been maintained according to this Specification. 
 
00560.23(a)  Facilities - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Provide facilities for the inspection of Material and Work in the mill and shop. Allow the 
Engineer free access to the Material and Work for inspection. 
 
00560.23(b)  Testing - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Provide samples for testing as specified according to Section 00165. 
 
00560.25(d)  Bent Plates - Replace the paragraph that begins "Unwelded, cold-bent …" with 
the following paragraph: 
 
Fabricate unwelded, cold-bent, load-carrying, rolled-steel plates that are: 
 
Replace the bullet that begins " Rounded at the corners …" with the following bullet: 
 

• Rounded at the corners of the plate before bending, to a radius of 1/16 inch throughout 
the portion of the plate that the bending is to occur. 
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00560.26(a)  Bridge Welding - Replace this subsection, except for the subsection number 
and title, with the following: 
 
All welding, welder qualifications, prequalification of weld details, and inspection of welds for 
Bridge Structures is according to AWS D1.5. 
 
00560.26(b)  Non-Bridge Structures - Replace this subsection, except for the subsection 
number and title, with the following: 
 
All welding, welder qualifications, prequalification of weld details and inspection of welds for 
non-Bridge Structures is according to AWS D1.1. Non-Bridge Structures include bridge railing 
posts, railing splices, deck expansion joints, earthquake restraints and similar Structures. 
Submit all welding procedure specifications to the Engineer for approval. 
 
Test earthquake restraint welds radiographically or ultrasonically. Testing will be witnessed 
by the Engineer. Include the following additional inspection for earthquake restraint welds: 

 
• Ultrasonic inspection of 100 percent of the complete penetration welds using a straight 

beam transducer. A weld is acceptable if it has no indications of cracks and no 
indications of lack of fusion between adjacent layers of weld metal and between weld 
metal and base metal. 

• Magnetic particle inspection of 10 percent of the fillet welds. 
 
00560.27(a)  Punched Holes - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Use a die with a diameter not exceeding the diameter of the punch by more than 1/16 inch. 
Ream any holes that are required to be enlarged to admit the bolts. Make clean cut holes 
without torn or ragged edges. Poor matching of holes is cause for rejection. 
 
00560.27(b)  Drilled or Reamed Holes - Replace the paragraph that begins "Poor matching 
of holes …" with the following paragraph: 
 
Poor matching of holes is cause for rejection. 
 
00560.27(c)  Accuracy of Punched and Drilled Holes - Replace this subsection, except for 
the subsection number and title, with the following: 
 
Locate all holes punched full size, subpunched, or subdrilled so accurately that after 
assembling (before any reaming is done) a cylindrical pin 1/8 inch smaller in diameter than 
the nominal size of the punched hole may be entered perpendicular to the face of the 
member, without drifting, in at least 75 percent of the connecting holes in the same plane. 
Non-conforming pieces are rejected. If any hole will not pass a pin 3/16 inch smaller than the 
nominal size of the hole, the non-conforming pieces are rejected. 
 
00560.27(d)  Accuracy of Drilled and Reamed Holes - Replace the paragraph that begins 
“When holes are drilled …” with the following paragraph: 
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When holes are drilled or reamed, do not allow an offset greater than 1/32 inch between 
adjacent thicknesses of metal in 85 percent of the holes in any connecting group, after drilling 
or reaming. 
 
00560.27(h)(2)  Numerically Controlled Punched or Drilled Field Connections - Replace 
the paragraph that begins “If numerically controlled punching…” with the following paragraph: 
 
If numerically controlled punching or drilling Equipment is used, the Engineer may require the 
Contractor, by means of check assemblies, to demonstrate that this punching or drilling 
procedure consistently produces holes and connections according to 00560.27(g) 
and 00560.43. 
 
00560.28  Carbon Steel Bolt Connections - Replace the paragraph that begins “Unless 
otherwise shown or specified…” with the following paragraph: 
 
Unless otherwise shown or specified, make connections with unfinished carbon steel bolts 
nuts and washers according to Section 02560. Use holes according to 00560.27. 
 
00560.28(a)  Turned Bolts - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Furnish and install turned bolts as follows: 

 
• The body surface with a surface roughness of 125 microinches, or less, according to 

ANSI B46.1. 

• The unthreaded body equals the total thickness of connected parts. 

• The outer thread diameter equals the nominal diameter of the bolt specified. 

• Hexagonal heads and nuts with standard dimensions for bolts of the nominal size 
specified or the next larger nominal size. 

• Install bolts in carefully reamed holes with a tight driving fit. 
 

00560.28(b)  Ribbed Bolts - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Furnish and install ribbed bolts as follows: 
 

• The body has an approved form with continuous longitudinal ribs. 

• The diameter of the body, measured on a circle through the points of the ribs, is 
5/64 inch greater than the nominal bolt diameter specified. 

• Round heads meeting ASME B 18.5 unless otherwise specified. 

• Ribbed bolts making a driving fit with the holes. 

• The hardness of the ribs are such that the ribs do not permit the bolts to turn in the 
holes during tightening. 

• If for any reason the bolt twists before drawing tight, ream the hole and use an 
oversized bolt as a replacement. 

• Nuts that are hexagonal, with standard dimensions for bolts of nominal size specified 
or the next larger nominal size. 
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00560.28(d)  Nuts - Replace this subsection, except for the subsection number and title, with 
the following: 
 
Use single self-locking nuts or double nuts unless otherwise shown or specified. Ensure the 
finished side is against the washer or plate. 
 
00560.29(a)  General - Replace the paragraph that begins “When shown or specified…” with 
the following paragraph: 
 
When shown or specified, assemble structural joint connections with high-strength bolts 
according to ASTM F3125, Grade A325 or Grade F1852 or equivalent fastener using bolts, 
nuts, and washers according to Section 02560 and in holes according to 00560.27. 
 
Replace the bullet that begins "Provide all steel …" with the following bullet: 
 

• Furnish all steel Material within the grip of high-strength bolts (no compressible material 
such as gaskets or insulation). 

 
00560.29(b)  Washer Requirements - Replace the bullet that begins "Where ASTM F3125, 
Grade A325 or Grade F1852 bolts of any diameter are to be installed in standard …" with the 
following bullet: 
 

• Where ASTM F3125, Grade A325 or Grade F1852 bolts of any diameter are to be 
installed in standard, oversize, or short slotted hole in an outer ply, furnish a hardened 
washer under the element of the fastener (nut or bolt head) turned in tightening. 

 
Replace the bullet that begins "Where ASTM F3125, Grade A325 or Grade F1852 bolts of 
any diameter are to be installed in a long …" with the following bullet: 
 

• Where ASTM F3125, Grade A325 or Grade F1852 bolts of any diameter are to be 
installed in a long-slotted hole in an outer ply, use plate washers or continuous bars of 
at least 5/16-inch thickness with standard holes. Furnish washers or bars with sufficient 
size to completely cover the slot after installation. Make the plate washer from structural 
grade steel. In addition to a plate washer, furnish a hardened washer under element of 
the fastener (nut or bolt head) turned in tightening. 

 
00560.29(c)(2)  Non-Coated Weathering Steel Members - Replace the paragraph that 
begins “Prior to final bolting …” with the following paragraph: 
 
Prior to final bolting, ensure all steel-to-steel contact surfaces have maintained the minimum 
requirements of SSPC-SP 6 Commercial Blast Cleaning. Provide the minimum appearance 
of the surface that approximates Pictorial Standard Sa 2 of SSPC-VIS 1, Pictorial Surface 
Preparation Standards for Painting Steel Surfaces. Hand tool or re-blast surfaces that do not 
meet the requirements of SSPC-SP 6 until the appearance of the blast-cleaned surface 
closely resembles Pictorial Standard Sa 2-1/2 of SSPC-VIS 1 as determined by the Engineer. 
 
00560.29(d)(1)(a)(2)  Verification Testing - Replace the paragraph that begins “First, 
demonstrate the method…” with the following paragraph: 
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First, use a calibrated torque wrench to estimate the snug-tight condition to be used on the 
final product. Record the snug-tight tension and the torque used to achieve tension. Calibrate 
the torque wrench annually. 
 
00560.29(d)(1)(c)  Inspection - Replace the paragraph that begins “Select at random 
10 percent …” with the following paragraph: 
 
Select at random 10 percent or at least two, whichever is greater, of the tensioned bolts and 
nuts on the Structure for each separate connection. Apply the Inspection Torque to each nut 
in the tensioning direction. If the Inspection Torque does not turn the bolt or nut, the 
connection is considered properly tensioned. If the Inspection Torque turns the bolt or nut, 
apply the Inspection Torque to all the bolts and nut in the connection. Re-tension and 
re-inspect all bolts and nuts that turned at this inspection. The Contractor may re-tension all 
the bolts in the connection and resubmit it for inspection, provided fasteners assemblies are 
not damaged. 
 
00560.29(d)(2)(a)(2)  Verification Testing - Replace the paragraph that begins “First, 
demonstrate the method…” with the following paragraph: 
 
First, use a calibrated torque wrench to estimate the snug-tight condition to be used on the 
final product. Record the snug-tight tension and the torque used to achieve tension. Calibrate 
the torque wrench annually. Match mark the bolt, nut, and plate. 
 
00560.29(d)(2)(c)  Inspection – Replace the paragraph that begins “Select at random 
10 percent …” with the following paragraph: 
 
Select at random 10 percent or at least two, whichever is greater, of the tensioned bolts and 
nuts on the Structure for each separate connection. Apply the Inspection Torque to each nut 
the tensioning direction. If the Inspection Torque does not turn the bolt or nut, the connection 
is considered properly tensioned. If the Inspection Torque turns the bolt or nut, apply the 
Inspection Torque to all bolts in the connection. Re-tension and re-inspect all bolts and nuts 
that turned at this inspection. The Contractor may re-tension all the bolts in the connection 
and resubmit it for inspection, provided fastener assemblies are not damaged. 
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Replace Table 00560-3 with the following table: 
 

Table 00560-3 
Nut Rotation from Snug-Tight Condition 1,2 

Disposition of Outer Faces of Bolted Parts 

Bolt Length3 
(underside of 
head to end of 
bolt) 

Both faces 
normal to bolt 
axis 

One face normal 
to bolt axis and 
other sloped not 
more than 1:20 
(beveled washer 
not used) 

Both Faces 
sloped not more 
than 1:20 from 
normal to bolt 
axis (beveled 
washer not used) 

Up to and 
including 4 
diameters 

1/3 turn 1/2 turn 2/3 turn 

Over 4 diameters 
but not exceeding 
8 diameters 

1/2 turn 2/3 turn 5/6 turn 

Over 8 diameters 
but not exceeding 
12 diameters 

2/3 turn 5/6 turn 1 turn 

 
1 Nut rotation is relative to bolt, regardless of the element (nut or bolt) being turned. 
For all required nut rotations, the tolerance is plus 60 degrees (1/6 turn) and minus 
0 degrees. 
 
2 Applicable only to joints where all material within the grip is steel. 
 
3 No research has been performed by the Research Council on Structural 
Connections to establish the turn-of-nut procedure for bolt lengths exceeding 
12 diameters. Therefore, the required rotation is determined by actual test in a 
suitable tension measuring device according to 00560.29(d)(2). 

 
00560.30  Fabricators - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Provide structural steel Bridge fabricators having an American Institute of Steel Construction 
(AISC) Certified Bridge Fabricator - Intermediate (IBR) certification. For fracture critical 
Structures, provide a fabricator with an AISC Fracture Critical Endorsement (FC). For 
earthquake restraints provide fabricators that have either a current AISC IBR certification or 
a Certified Bridge Fabricator - Simple (SBR) certification. 
 
00560.40(c)  Stiffeners - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Fabricate end stiffeners of girders and stiffeners intended as supports for concentrated loads 
to have full bearing (either milled, ground, or on weldable steel in compression areas of 
flanges, welded as specified) on the flanges where they transmit load or from where they 
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receive load. Fabricate stiffeners not intended to support concentrated loads, according to 
AWS D1.5, unless specified otherwise. 
 
00560.40(d)  Abutting Members - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Mill, sawcut or flame cut abutting members carrying compression at joints in trusses, columns 
and girder flanges, to give a square joint and uniform bearing. Do not exceed 1/4 inch at joints 
not required to be faced. 
 
00560.40(e)  Annealing and Stress Relieving - Replace the paragraph that begins 
“Perform finished machining, boring …” with the following paragraph: 
 
Perform finished machining, boring and straightening on structural members that are 
specified to be annealed or normalized subsequent to heat treatment. Normalize and anneal 
(full annealing) according to ASTM A941. Maintain the temperatures uniformly throughout 
the furnace during the heating and cooling so the temperature at no two points on the member 

will differ by more than 100 F at any one time. 
 
00560.40(f)  Facing of Bearing Surfaces - Replace the paragraph that begins “The surface 
finish of bearing …” with the following paragraph: 
 
Conform the surface finish of bearing and base plates and other bearing surfaces that are to 
come in contact with each other or with concrete to ANSI surface roughness requirements of 
ANSI B46.1, Surface Roughness, Waviness and Lay, Part I, and the following table: 
 
00560.40(g)  Pins and Rollers - Replace the paragraph that begins “Turn pins and rollers 
…” with the following paragraph: 
 
Turn pins and rollers to the dimensions shown. Make them straight, smooth and free from 
flaws. Furnish pins and rollers more than 9 inches in diameter that are forged and annealed 
carbon-steel shafting. Pins and rollers 9 inches or less in diameter may be cold-finished or 
forged and annealed carbon-steel shafting. 
 
00560.40(h)  Pin Holes - Replace the paragraph that begins “The diameter of the pin …” 
with the following paragraph: 
 
Do not allow the diameter of the pin hole to be larger than the pins by more than 0.02 inch 
for pins 5 inches or less in diameter, or by 0.03 inch for larger pins. 
 
Replace the paragraph that begins “The distance outside …” with the following paragraph: 
 
Do not vary more than 1/32 inch the distance outside-to-outside of end holes in tension 
members and inside-to-inside of end holes in compression members from that specified. Bore 
holes in built-up members after the fabrication is completed. 
 
Add the following subsection: 
 
00560.40(j)  Surface Finish (Non-Coated Weathering Steel Only) -  
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(1)  Sandblast and Mill Scale Removal - Sandblast all exposed surfaces of 
AASHTO M 270 (ASTM A709), non-coated weathering steel, according to SSPC-SP6, 
Commercial Blast Cleaning, SSPC's Steel Structures Painting Manual. Visually verify the 
appearance of the blast-cleaned surface using Pictorial Standard Sa 2 of SSPC-VIS 1, 
Pictorial Surface Preparation Standards for Painting Steel Surfaces. 
 
(2)  Exterior Face of Fascia Girders - Brush-off blast clean, according to SSPC-SP7, 
Brush-Off Blast Cleaning, SSPC’s Steel Structures Painting Manual to achieve a uniform 
surface finish and patina immediately after fabrication and prior to environmental 
exposure. After brush-off blast, and prior to environmental exposure or shipping, pressure 
wash exterior faces of fascia girders with a stream of potable water to ensure uniform 
weathering and patina. 
 
(3)  All Non-Coated Weathering Steel - Prior to environmental exposure, clean all 
exposed surfaces that do not receive a brush-off blast clean according to SSPC-SP 1, 
Solvent Cleaning, SSPC’s Steel Structures Painting Manual to remove all visible oil, 
grease, dust, dirt, drawing and cutting compounds, and other visible contaminants. 
 
(4)  Post-Fabrication Sandblast - If, as determined by the Engineer, the uniform 
weathering properties of the steel have been compromised and solvent cleaning is unable 
to adequately clean the surface, sandblast all exposed surfaces after fabrication and prior 
to shipment according to SSPC-SP 6. Pressure wash sandblasted surfaces with a stream 
of potable water to ensure uniform weathering and patina. 

 
00560.42  Cambering - Replace the paragraph that begins "Camber roll beams in …" with 
the following paragraph: 
 
Camber roll beams in the fabricating shop by use of heat or hydraulic jacks. Do not exceed 

1,200 F temperature for the heated area, as controlled by pyrometric stick (temperature 
crayon) or thermometers. Do not quench to accelerate cooling. 
 
00560.43(a)  General - Replace the paragraph that begins "Furnish a Camber diagram …" 
with the following paragraph: 
 
Provide a Camber diagram, prepared by the fabricator, showing the Camber at each panel 
point in the cases of trusses or arch ribs, and at the location of field splices and fractions of 
span length (quarter points minimum, tenth points maximum) in the cases of continuous 
beam and girders or rigid frames. When the shop assembly is Full Truss or Girder Assembly 
or Complete Structure Assembly, show the Camber measured in assembly. When any of the 
other methods of shop assembly is used, show calculated Camber. 
 
00560.43(g)  Check Assemblies with Numerically Controlled Punched and Drilled Field 
Connections - Replace the paragraph that begins "A check assembly consists …" with the 
following paragraph: 
 
A check assembly consists of at least three connecting shop sections, or in a truss, all 
members in at least three connecting panels, but not less than the number of panels in three 
connecting chord lengths; that is, the length between field splices. Base check assemblies 
on the proposed order of erection, joints in bearings, special complex points such as the 
portals of skewed trusses, and similar considerations, as directed. Fabricate check 
assemblies first for each major structural type to be fabricated. 
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00560.43(h)  Match-Marking - Replace this subsection with the following subsection: 
 
Match-mark connecting parts assembled in the shop for the purpose of reaming holes in field 
connections, and provide a diagram showing such marks to the Engineer. 
 
00560.45  Marking and Transporting to Site - Replace the bullet that begins "Mark each 
member with …" with the following bullet: 
 

• Mark each member with an erection mark for identification and provide an erection 
diagram showing the erection marks. 

 
Replace the bullet that begins "Furnish as many copies of material …" with the following 
bullet: 
 

• Provide as many copies of material orders, shipping statements and erection diagrams 
as directed and show the weights of the individual members on the statements. 

 
Replace the bullet that begins "Furnish the Engineer stamped detail …" with the following 
bullet: 
 

• Provide the Engineer stamped detail Plans of loading, unloading, supporting and 
bracing of the steel plate girders on trucks or cars for shipment to the Project Site, 
according to 00150.35. The review will not relieve the Contractor of responsibility for 
safe transportation of steel members. 

 
00560.46(e)  Bearings and Anchorages - Replace the bullet that begins "Locate anchors 
and set rockers …" with the following bullet: 
 

• Locate anchors and set rockers or rollers considering variation from mean temperature 
at the time of setting, and anticipated lengthening of bottom chord or bottom flange due 
to dead load after setting. As nearly as practicable, at mean temperature and under 
dead load, ensure the rockers and rollers stand vertically and anchor bolts at expansion 
bearings center their slots. 

 
00560.46(f)  Assembling Steel - Replace the paragraph that begins "Handle the Material 
carefully …" with the following paragraph: 
 
Handle the Material carefully so no parts are bent, broken or otherwise damaged. 
 
Replace the paragraph that begins "Do not perform hammering …" with the following 
paragraph: 
 
Do not perform hammering that will injure or distort the members. 
 
00560.46(h)  Misfits - Replace this subsection with the following subsection: 
 
The correction of minor misfits involving small amounts of reaming, cutting, and chipping is 
considered a legitimate part of the erection. However, immediately report to the Engineer any 
error in the shop fabrication or deformation resulting from handling, storage and 
transportation that prevents the proper assembling and fitting up of parts by the moderate 
use of drift pins, or by a moderate amount of reaming and slight chipping or cutting. Make the 
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necessary corrections and replacements in the presence of the Engineer as approved or 
directed. The Contractor shall be responsible for all misfits, errors and injuries. 
 
00560.70  Finish (Non-Coated Weathering Steel Only) - Replace this subsection with the 
following subsection: 
 
00560.70  Surface Finish Cleanup (Non-Coated Weathering Steel Only) - At all times 
during fabrication, shipping, and installation, promptly clean exposed surfaces of steel 
contaminated with stains, oil or foreign material to preserve conditions for uniform weathering 
of steel. The use of acids to remove scale and stains in the field is not allowed. 
 
00560.80  Measurement - Add the following to the end of this subsection: 
 
The estimated quantity of structural steel is: 
 
 Structure Steel Type Quantity (Pound) 
 

Bridge No. 24461 L8x8x1/2” Steel Curb  2,684 
 
00560.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00582 - BRIDGE BEARINGS 

 
 
Comply with Section 00582 of the Standard Specifications modified as follows: 
 
00582.20  Composite Bearings - Replace the paragraph that begins "Provide only one 
type…" with the following paragraph: 
 
Furnish only one type of Composite Bearing from the QPL for each Bridge, subject to the 
following requirements: 
 
Replace the bullet that begins "Provide rotational elements between …" with the following 
bullet: 
 

• Furnish rotational elements between upper and lower units to meet the following: 
 
Replace the bullet that begins "Upper Unit - The upper unit …" with the following bullet: 
 

• Upper Unit - The upper unit consists of a distribution plate that is permanently attached 
to the Superstructure and a sole plate attached to the distribution plate with cap screws. 
For a Guided or Nonguided bearing, weld a stainless steel sheet to the bottom surface 
of the sole plate. 
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Replace the bullet that begins "Lower Unit - The lower unit …" with the following bullet: 
 

• Lower Unit - The lower unit consists of a masonry plate permanently anchored to the 
structural support and a base plate attached to the masonry plate with cap screws. A 
separate masonry plate and base plate are not necessary for Fabric Pad Bearings 
fabricated as outlined in 00582.27, third paragraph. 

 
Replace the bullet that begins "The base pot of a Pot …" with the following bullet: 
 

• Weld the base pot of a Pot Bearing, the lower bearing plate of a Disc Bearing, or the 
convex plate of a Spherical Bearing to the base plate. 

 
Replace the bullet that begins "For Guided or Nonguided …" with the following bullet: 
 

• For Guided or Nonguided bearings, furnish a polytetrafluoroethylene (PTFE) sheet 
recessed into and bonded to the top surface of the piston of a Pot Bearing, the upper 
bearing plate of a Disc Bearing, the top surface of the concave plate of a Spherical 
Bearing, or a steel backing plate bonded to the top surface of a fabric pad forming a 
sliding surface with the stainless steel surface of the sole plate. 

 
Replace the bullet that begins "For Fixed bearings …" with the following bullet: 
 

• For Fixed bearings, weld the piston of a Pot Bearing, the upper bearing plate of a Disc 
Bearing, or the concave plate of a Spherical Bearing to the sole plate. 

 
Replace the paragraph that begins "Provide bearings that accommodate …" with the 
following paragraph: 
 
Furnish bearings that accommodate the loads, movements, and rotations as shown. 
 
0582.21  Disc Bearings - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Design Disc Bearings according to the following: 
 

• Furnish the shear restriction mechanism that allows free rotation but prevents any 
shear being applied to the rotational element. 

• Furnish guided bearings that resist the total horizontal load at the bent or hinge where 
it is located. 

 
00582.25(b)  Polytetrafluoroethylene Rotational Surface for Spherical 
Bearings - Replace this subsection, except for the subsection number and title, with the 
following: 
 
Use only woven PTFE having a minimum thickness of 1/8 inch. Recess the PTFE 1/16 inch 
into the spherical element. 
 
Furnish PTFE fabric having a minimum thickness of 1/16 inch when measured according to 
ASTM D1777. 
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00582.25(c)  Stainless Steel Sliding Surfaces - Replace the paragraph that begins 
"Provide a flat stainless …" with the following paragraph: 
 
Provide a flat stainless steel sliding surface that completely covers the PTFE surface in all 
operating positions, plus at least 2 inches more in every direction of possible movement. 
 
00582.26  Guide Bars for Composite Bearings - Replace the paragraph that begins 
"Provide a sliding surface …" with the following paragraph: 
 
Provide a sliding surface between the Guide Bars and the guide element made of polished 
stainless steel against virgin PTFE. Bond and mechanically fasten the virgin PTFE to the 
Guide Bars. Provide Guide Bars that: 
 
00582.27  Sole, Base, Distribution, and Masonry Plates for Composite 
Bearings - Replace the paragraph that begins "For Fabric Pad Bearings …" with the 
following paragraph: 
 
For Fabric Pad Bearings, fasten keeper bars at least 1/4 inch thick to the top surface of the 
base plate, around the perimeter of the fabric pad, with high-strength cap screws. Provide a 
gap at all bar ends to allow drainage. 
 
Replace the paragraph that begins "Provide studded anchors …" with the following 
paragraph: 
 
Furnish studded anchors or threaded bolts, as shown or specified, to anchor the masonry 
plates to the supported and supporting members. Locate anchoring devices to avoid conflict 
with metal reinforcement and prestressing systems. 
 
00582.32(a)  Steel Backing Plate - Replace the paragraph that begins "Minimum thickness 
of …" with the following paragraph: 
 
The minimum thickness of the steel backing plate is 3/8 inch. 
 
00582.35(a)  Polytetrafluoroethylene Sliding Surfaces - Replace the paragraph that 
begins "After completion of the …" with the following paragraph: 
 
After completion of the bonding operation, ensure the PTFE surface is smooth and free of 
bubbles. 
 
00582.36  Guide Bars for Composite Bearings - Replace the paragraph that begins 
"Construct Guide Bars parallel …" with the following paragraph: 
 
Construct Guide Bars parallel to the surface where they bear and to other Guide Bars to 
within a tolerance of plus or minus 1/32 inch for the full length of the bar. 
 
00582.39(a)  Pads - Replace this subsection, except for the subsection number and title, with 
the following: 
 
Pads 1/2 inch and less in thickness are to be made entirely of elastomer. Pads over 1/2 inch 
in thickness consist of alternate laminations of elastomer and metal. 
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00582.39(b)  Pad Sizing - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Mold pads individually to the sizes required. No shearing to size or drilling of holes is allowed 
except pads 1/2 inch and less in thickness may be sheared. 
 
00582.39(c)  Tolerances and Finishes - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Provide tolerances and finishes according to 02571.20(d). 
 
00582.50(b)  Elastomeric Bearings - Replace the paragraph that begins "Construct bearing 
seats …" with the following paragraph: 
 
Construct bearing seats for Elastomeric Bearings parallel to the bottom surfaces of the 
members that will bear on them. Install as follows: 
 
00582.90  Payment - Replace the paragraph that begins "In item (a) …" with the following 
paragraph: 
 
In item (a), the type “disc”, “fabric pad”, “pot”, “spherical” of Composite Bearing device is 
inserted in the blank. 
 
Replace the paragraph that begins "In item (b) …" with the following paragraph: 
 
In item (b), for steel-reinforced elastomeric bearing pads, the width of bearing pad is inserted 
in the first blank, the length of the bearing pad is inserted in the second blank, and the 
thickness of the bearing pad is inserted in the third blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00587 - BRIDGE RAILS 

 
 
Comply with Section 00587 of the Standard Specifications modified as follows: 
 
00587.00  Scope - Replace the paragraph that begins "Bridge rails will be …" with the 
following paragraph: 
 
Bridge rails are classified as concrete or steel according to the predominant Material used in 
the rail. 
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00587.42(a)  General - Replace the bullet that begins "Construct expansion joints …" with 
the following bullet: 
 

• Construct expansion joints that permit freedom of movement. After all other Work is 
completed, use a sharp chisel to remove all loose or thin shells of concrete likely to 
spall under movement at expansion joints. 

 
00587.42(b)  Fixed Forms - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Provide forms that are smooth and tight fitting, rigidly held in line and grade, and removed 
without damage to the concrete. Make form joints in vertical planes. Construct all moldings, 
panel Work, and bevel strips as shown. Make corners in the finished Work true, sharp and 
free from cracks, spalls or other defects. 
 
00587.42(c)  Slipformed - Replace the paragraph that begins "Concrete rails may be …" 
with the following paragraph: 
 
Concrete rails may be slipformed if the Plans contain details for slipforming. Before 
slipforming any permanent rail, meet one or both of the following requirements (1) and (2) as 
directed: 
 
00587.42(c)(2)  Replace the bullet that begins "Provide concrete with …" with the following 
bullet: 
 

• Furnish concrete with a slump of 1 inch  1/2 inch. 
 
00587.43(a)  Construction - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Furnish structural steel tubing, tube or metal thrie beam rail as shown or specified. Fabricate 
and erect metal rails according to Section 00560. Adjust metal rails before fixing in place to 
ensure proper matching at abutting joints and correct alignment and Camber throughout their 
length. 
 
00587.80  Measurement - Replace the paragraph that begins "No measurement of 
quantities …" with the following paragraph: 
 
No measurement of quantities will be made for bridge rails performed under this Section. 
 
Add the following to the end of this subsection: 
 
The estimated quantity of bridge rail is: 

 
 Quantity 
 Structure Rail Type (Foot) 
 

Bridge No. 24461   2-Tube Side Mount Rail 94’- 4” 
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SECTION 00592 - ROLLED WATERPROOFING MEMBRANE 

 
 
Comply with Section 00592 of the Standard Specifications modified as follows: 
 
00592.03  Submittals - Replace the bullet that begins " Submit a primer application …" with 
the following bullet: 
 

• Submit a primer application plan according to 00592.42(c) that includes a 
manufacturer’s letter indicating primer is compatible with the rolled membrane. 

 
00592.04(a)  Supervisory Personnel - Replace the paragraph that begins "Hold a pre-
placement conference …" with the following paragraph: 
 
Hold a pre-placement conference with the Engineer and all supervisory personnel, 
Subcontractors, Suppliers, and all other personnel involved in the membrane Work. Meet at 
a mutually agreed time at least 14 Calendar Days before beginning the membrane Work. 
Present and discuss all phases of the membrane Work, including ACP placement. 
 
00592.10  Rolled Waterproofing Membrane System - Replace the paragraph that begins 
"Furnish a rolled waterproofing …" with the following paragraph: 
 
Furnish a rolled waterproofing membrane system that is a sheet membrane according to 
ASTM D6153 Type III and meeting the following criteria: 
 
Replace the paragraph that begins "Furnish test result …" with the following paragraph: 
 
Provide test result certificates showing physical tests for the rolled waterproofing membrane 
system according to 00165.35. 
 
Replace the paragraph that begins "Provide a membrane …" with the following paragraph: 
 
Furnish a membrane that can be used for the maximum profile grades and super elevations 
shown. Profile grade and super elevation limitations are available from the manufacturer. 
 
00592.42(b)  ACP Base Course - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Place a 2-inch ACP Base Course, according to Section 00744 or Section 00745 to provide a 
uniform surface to apply the rolled membrane. Construct the ACP Base Course using the 
same ACP specified for the ACP wearing Course, unless otherwise shown or directed. 
 
00592.43  Daily Report Requirements - Replace the paragraph that begins "Submit a 
written report …" with the following paragraph: 
 
Submit a written report to the Engineer by the end of each Day that Work is being performed 
under this Section. Include the following in the daily written report: 
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00592.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals required to complete the Work as specified. 
 
 
  



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  153 

SECTION 00640 - AGGREGATE BASE AND SHOULDERS 

 
 
Comply with Section 00640 of the Standard Specifications modified as follows: 
 
00640.16  Acceptance of Aggregates - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Acceptance is visual by the Engineer. 
 
00640.40  Preparation of Foundation - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Provide a firm surface that Aggregates are to be placed according to Sections 00320, 00330, 
or 00610 as applicable. 
 
00640.42(a)  Base - Replace the paragraph that begins "If the required compacted …" with 
the following paragraph: 
 
If the required compacted depth of the Base Course exceeds 6 inches, construct it in two or 
more layers of nearly equal thickness. The maximum compacted thickness of any one layer 
is 6 inches. 
 
00640.42(b)  Shoulders - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Place Shoulder Aggregates in a single layer, or two or more layers of nearly equal thickness. 
The maximum compacted thickness of any one layer is 9 inches. 
 
00640.43  Shaping and Compacting - Replace the paragraph that begins "Compact each 
layer …" with the following paragraph: 
 
Compact each layer of Material placed in Shoulder and Base areas by rollers meeting the 
requirements of 00641.24 or as directed. 
 
00640.44  Surface Tolerance - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Parallel the finished surface and the surface of each underlying layer of the Aggregate to the 
established grade and Cross Section for the finished surface within 0.04 foot. 
 
Do not vary the finished surface of the compacted Aggregate Base, when tested with a 
12-foot straightedge, from the testing edge by more than 1/2 inch at any point. Furnish and 
operate the straightedge as directed. 
 
00640.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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SECTION 00730 - EMULSIFIED ASPHALT TACK COAT 

 
 
Comply with Section 00730 of the Standard Specifications modified as follows: 
 
00730.11  Emulsified Asphalt - Replace the paragraph that begins “Excessive delay in the 
…” with the following paragraph: 
 
Excessive delay in the use of the Emulsified Asphalt or excessive pumping of the Emulsified 
Asphalt may significantly reduce the viscosity and may make the material unsuitable for tack 
coat use. For this reason limit pumping between the bulk storage tank, hauling transportation, 
field storage tanks and distributor to an absolute minimum to maintain proper viscosity. Final 
acceptance of Emulsified Asphalt is at the point of application. 
 
Replace the paragraph that begins “Obtain samples according …” with the following 
paragraph: 
 
Obtain samples according to AASHTO R 66 prior to dilution with water, if allowed, according 
to Section 00165. Samples are tested at the ODOT Materials Laboratory, or other laboratory 
as designated by the Agency. Emulsified Asphalt is tested within 30 Calendar Days from the 
date it is sampled. 
 
Replace the sentence that begins “Furnish CSS-1, CSS-1h…” with the following sentence: 
 
Furnish CSS-1, CSS-1h, CMS-2, CMS-2S, CMS-2h, CRS-1, CRS-2, HFRS-2, HFMS-2 or 
HPTC as selected by the Contractor. 
 
Replace the paragraph that begins “Dilution of the tack coat …” with the following paragraph: 
 
Except for HPTC, dilution of the tack coat material may be allowed to a maximum 1:1 ratio. 
Determine the proportion of water to be added to the Emulsified Asphalt. Do not dilute the 
Emulsified Asphalt until the Engineer approves the dilution ratio. Add the water to the 
Emulsified Asphalt and mix according to the asphalt Supplier. For HPTC, dilution of the tack 
coat material is allowed only by the asphalt Supplier at a ratio meeting the requirements of 
ODOT's publication Standard Specifications for Asphalt Materials. 
 
00730.22  Asphalt Distributor - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Provide an asphalt distributor designed, equipped, maintained and operated so the 
Emulsified Asphalt Material may be applied uniformly at even heat. Provide a distributor 
capable of applying the asphalt on variable surface widths up to 16 feet, at readily determined 
and controlled rates from 0.05 to 2.0 gallons per square yard, and with uniform pressure. Do 
not vary any specified rate by more than 0.02 gallons per square yard. Provide distributor 
Equipment that includes a tachometer, pressure gauges, accurate volume measuring 
devices and a thermometer for measuring temperature of tank contents. Provide distributors 
equipped with a positive power unit for the asphalt pump, and full circulation spray bars 
adjustable both laterally and vertically. Set the bar height for triple lap coverage. 
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00730.41  Traffic Control - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Do not apply the tack to more than one-half the width of the travel way at one time. Allow the 
remaining width to remain open to traffic. Do not close the open lane until traffic controlled by 
pilot car is operating on the new surface. 
 
00730.42  Preparation of Underlying Surfaces - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Immediately before applying the tack coat, provide a clean and dry surface to be tacked. 
Clean all loose material by brooming, flushing with water or other approved methods. 
 
00730.44  Applying Tack Coat - Replace the paragraph that begins "Apply the Emulsified 
Asphalt …" with the following paragraph: 
 
Apply the Emulsified Asphalt with a pressure distributor according to 00730.22, unless 
otherwise allowed. Apply the Emulsified Asphalt to the prepared surface at a rate between 
0.05 and 0.20 gallons per square yard as directed and with the Emulsified Asphalt 

temperature between 140 F and 185 F as recommended by the manufacturer. Application 
rates for tack coat diluted according to 00730.11 are increased as necessary to provide the 
same amount of residual asphalt as the application rates specified above. 
 
00730.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing, mixing with water, and placing the Materials, 
and for providing all Equipment, labor, and Incidentals necessary to complete the Work as 
specified. 
 
Replace this subsection, except for the subsection number and title, with the following: 
 
No separate or additional payment will be made for Emulsified Asphalt tack coat. 
Approximately 0.3 Tons of Emulsified Asphalt in tack coat is required on this Project. 
 
 

SECTION 00744 - ASPHALT CONCRETE PAVEMENT 

 
 
Comply with Section 00744 of the Standard Specifications modified as follows: 
 
00744.10(a)  New Coarse and Fine Aggregates - Replace the paragraph that begins 
"Testing of Aggregates …" with the following paragraph: 
 
Testing of Aggregates for soundness, durability, and harmful substances is at the discretion 
and expense of the Agency. 
 
00744.10(a)(1)  Soundness - Replace the paragraph that begins "Provide Coarse …" with 
the following paragraph: 
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Furnish Coarse and Fine Aggregate with a weighted loss not exceeding 12 percent when 
subjected to five cycles of the soundness test using sodium sulfate solution according to 
AASHTO T 104. 
 
00744.10(a)(2)  Durability - Replace the paragraph that begins "Provide Aggregate …" with 
the following paragraph: 
 
Furnish Aggregate not exceeding the following maximum values: 
 
00744.10(a)(3)  Fractured Faces - Replace the paragraph that begins "Provide crushed 
Aggregate …" with the following paragraph: 
 
Furnish crushed Aggregate with not less than the minimum number of fractured faces as 
determined by AASHTO T 335 as follows: 
 
00744.10(b)  Reclaimed Asphalt Pavement - Replace this subsection, except for the 
subsection number and title, with the following: 
 
RAP Material used in the production of new ACP is optional. No more than 30 percent RAP 
Material is allowed in the new ACP Pavement. Use RAP Aggregates in the ACP that are no 
larger than the specified maximum allowable Aggregate size before entering the cold feed. 
Blend the RAP Material with new Aggregate to provide a mixture according to the JMF within 
the tolerances specified. 
 
00744.10(c)(5)  Establishing Mix Design Inputs - Replace the paragraph that begins 
"Blend the RAS …" with the following paragraph: 
 
Blend the RAS or RAM with new Aggregate to provide a mixture according to the JMF within 
the tolerances specified. 
 
00744.11(a)  Asphalt Cement - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Furnish asphalt cement according to ODOT's publication Standard Specifications for Asphalt 
Materials. The applicable Specifications are those contained in the current publication on the 
date the Project is advertised. Use the grade of asphalt that is specified in the Special 
Provisions. 
 
Provide PG 64-22 grade asphalt cement for this Project. 
 
00744.13  Job Mix Formula Requirements - Replace the paragraph that begins "Develop 
the JMF …" with the following paragraph: 
 
Develop the JMF according to the ODOT Contractor Mix Design Guidelines for Asphalt 
Concrete; or verify according to the ODOT mix design verification process. Submit the 
proposed JMF and supporting data to the Engineer for review and approval at least 
10 Calendar Days before anticipated use. Perform a new TSR if the source of the asphalt 
cement changes. 
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00744.14  Tolerances and Limits - Replace the paragraph that begins "Develop the JMF 
…" with the following paragraph: 
 
When a JMF tolerance applies to a constituent, full tolerance is given even if it exceeds the 
control points established in 00744.12(b). Full tolerance is given for RAP, RAS, or RAM 
content even if it exceeds the limits established in 00744.10. 
 
00744.16  Sampling and Testing - Replace this subsection, except for the subsection 
number and title, with the following: 
 
For each 1,000 Tons of placement, have a CAT I perform a minimum of one of each of the 
following test methods as modified in the MFTP: 
 

• Asphalt Content - AASHTO T 308 with ODOT TM 323 determined Calibration Factor 

• Gradation - AASHTO T 30 

• Mix Moisture - AASHTO T 329 

• Maximum Specific Gravity - AASHTO T 209 

• Field Compacted Gyratory Specimens - ODOT TM 326 
 
When less than 1,000 Tons of mix is placed in a Day, perform a minimum of one series of 
tests per Day. Provide test results to the Engineer by the middle of the following work shift.  
The Engineer may waive the requirement for any of AASHTO T 308, AASHTO T 30, 
AASHTO T 329, and ODOT TM 326 on a daily basis. The Engineer may waive the 
requirement for AASHTO T 209 when less than 500 Tons of ACP is placed in a single work 
shift. 
 
Provide samples or split samples to the Engineer when requested. 
 
00744.17  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
If the test result for each mix gradation constituent, asphalt content, and density 
measurement is within the Specification limits, the Material is accepted. If the asphalt content, 
one or more gradation constituents, or the density measurement are not within the 
specification limits, the Material that is not within the Specification limits is accepted according 
to 00150.25. 
 
00744.41  Mixing Temperature - Replace the table with the following: 
 
   Temperature, °F 

 Type Maximum Minimum Behind 
  at Mixer Paver 

 HMAC 350 240 

 WMAC 350 215 
 
00744.23  Pavers - Replace the bullet that begins "Self-contained, self-propelled …" with the 
following bullet: 
 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  158 

• Self-contained, self-propelled, supported on tracks or wheels, that does not contact the 
mixture being placed. 

 
Replace the bullet that begins "Equipped with augers …" with the following bullet: 
 

• Equipped with augers and a screed or strike-off assembly, heated if necessary, that: 
 
Replace the bullet that begins "Equipped with a paver …" with the following bullet: 
 

• Equipped with a paver control system that: 
 
00744.41  Mixing Temperatures- Replace the paragraph that begins "Establish the 
allowable …" with the following paragraph: 
Establish the allowable mixing and placement temperature ranges by the JMF. Measure the 
mixture temperature at the discharge of the mixer. Measure the placement temperature 
behind the paver. The allowable production temperatures may be adjusted based on the 
asphalt cement Supplier's recommendation if approved by the Engineer. The maximum 
mixture temperature and the minimum placement temperature is as follows: 
 
00744.42  Tack Coat - Replace the paragraph that begins "Treat all paved surfaces …" with 
the following paragraph: 
Treat all paved surfaces on and against where ACP is to be placed with an asphalt tack coat 
according to Section 00730. Before applying the tack coat, clean and dry the surface to be 
tacked. 
 
Replace the paragraph that begins "Treat all waterproofing membranes …" with the following 
paragraph: 
Treat all waterproofing membranes on and against where ACP is to be placed with an asphalt 
tack coat meeting the requirements of 00744.11(a) or as recommended by the membrane 
manufacturer. 
 
00744.43(a)  Hauling - Replace the paragraph that begins "ACP will be …" with the following 
paragraph: 
ACP is rejected before placing if one or more of the following occurs: 
 
00744.44  Longitudinal Joints - Replace the paragraph that begins "At longitudinal joints 
…" with the following paragraph: 
At longitudinal joints, bond, compact and finish the new ACP equal to the ACP against where 
it is placed. 
 
00744.44(a)  Location - Replace the paragraph that begins "Place the ACP …" with the 
following paragraph: 
Place the ACP in Panel widths that hold the number of longitudinal joints to a minimum. Offset 
the longitudinal joints in one Panel by at least 6 inches from the longitudinal joints in the Panel 
immediately below. 
 
00744.44(b)  Drop-Offs - Replace the bullet that begins "Construct, maintain, remove …" 
with the following bullet: 
 

• Construct, maintain, remove, and dispose of the temporary wedge at no additional cost 
to the Agency. ACP for the temporary wedge is paid for at the Contract unit price. 
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00744.45(a)(1)  Temporary End Panel - Replace the bullet that begins "For wedges that will 
be under traffic for less …" with the following bullet: 
 

• For wedges that are under traffic for less than 24 hours, construct an 8-foot-long wedge 
(1V:50H taper rate). 

 
Replace the bullet that begins "For wedges that will be under traffic for 24 …" with the 
following bullet: 
 

• For wedges that are under traffic for 24 hours or longer, construct a 25-foot-long wedge 
(1V:160H taper rate). 

 
Replace the bullet that begins "Construct, maintain, remove …" with the following bullet: 
 

• Construct, maintain, remove, and dispose of the temporary wedge at no additional cost 
to the Agency. ACP for the temporary wedge is paid for at the Contract unit price. 

 
00744.45(a)(3)  Excess Asphalt Concrete Pavement - Replace this subsection, except for 
the subsection number and title, with the following: 
 
After completing a temporary end Panel as specified, dispose of unused, remaining ACP as 
directed. Payment is made for the entire load of ACP, but is limited to only one load for each 
joint of each Panel. 
 
00744.45(a)(5)  Joint Requirements - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Compact both sides of the joint to the specified density. Test the joint surface according to 
00744.70 with a straightedge placed across the joint. 
 
00744.49  Compaction - Replace the paragraph that begins "Determine compliance with…" 
with the following paragraph: 
 
Determine compliance with density Specifications by random testing of the compacted 
surface with calibrated nuclear gauges. Determine the density by averaging QC tests 
performed by a CDT with the nuclear gauge operated in the backscatter mode according to 
AASHTO T 335 at one random location for each 100 Tons of asphalt concrete placed, but 
take no less than three tests each shift. Do not locate the center of a density test less than 
1 foot from the Panel edge. Calculate MAMD according to ODOT TM 305. The Engineer may 
waive compaction testing requirements when less than 500 Tons of ACP is placed in a single 
work shift. 
 
Replace the bullet that begins "Thin Pavements - Leveling …" with the following bullet: 
 

• Thin Pavements - Leveling, patches, or where the nominal compacted thickness of a 
Course of ACP is less than 2 inches. 
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Add the following subsection: 
 
00744.51  Opening Sections to Traffic - Schedule work so that, during the same shift, the 
surfaces being paved are paved full width and length through the wearing Course before 
opening to traffic. 
 
00744.70  Pavement Smoothness - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Provide a 12-foot straightedge. Test with a 12-foot straightedge parallel to and perpendicular 
to the centerline, as directed. Do not vary the Pavement surface by more than 1/4 inch. Mark 
areas not meeting the surface tolerance. 
 
00744.90  Payment - Replace this subsection, except for the subsection number and title, 
with the following: 
 
The accepted quantities of ACP incorporated into the Project, whether or not recycled 
Materials are used, will be paid for at the Contract unit price, per Ton, for the item 
"Level ____,  ____  ACP Mixture  ____". 
 
The following is inserted in the blanks: 
 

• The level of ACP “1”, “2”, “3” is inserted in the first blank. 

• The type of ACP “3/4 inch”, “1/2 inch”, “3/8 inch”, is inserted in the second blank. 

• The words "in Leveling", "in Temporary", or "in Leveling and Temporary" is inserted in 
the third blank when applicable. 

 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
No separate or additional payment will be made for: 
 

• Asphalt cement, mineral filler, lime, and anti-stripping or other additives 

• Sawing, cleaning, and filling joints on bridge deck overlays 
 
 

SECTION 00749 - MISCELLANEOUS ASPHALT CONCRETE STRUCTURES 

 
 
Comply with Section 00749 of the Standard Specifications modified as follows: 
 
00749.00  Scope - Replace the paragraph that begins "This Work consists of …" with the 
following paragraph: 
 
This Work consists of furnishing and placing asphalt concrete in road approaches, street 
connections, driveways, guardrail flares, mailbox turnouts, raised traffic islands, sidewalks, 
footpaths, gutters, ditch linings, spillways, dikes, and other miscellaneous or minor items of 
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asphalt concrete except asphalt curbs as shown, specified, or directed. These items in this 
Section are collectively referred to as "Structures". See Section 00480 for asphalt curbs. 
 
00749.13  Asphalt Concrete - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Unless another class is shown, furnish Level 2, 1/2-inch ACP according to Sections 00744 
and 00745, as applicable. When conditions justify, the mixture may be varied, if approved. 
Acceptance is based on testing the Engineer deems appropriate. Statistical analysis will not 
apply. 
 
00749.14  Concrete - Delete this subsection. 
 
00749.42  Foundations - Replace the bullet that begins "Use new Aggregate …" with the 
following bullet: 
 

• Use new Aggregate Base Materials meeting the requirements of 00749.11. 
 
00749.43  Foundation Preparation - Replace the paragraph that begins "Bring areas …" 
with the following paragraph: 
 
Bring areas where Structures are to be constructed to established grade, and make firm, dry 
and free of Unsuitable Material before placing asphalt concrete. 
 
00749.45  Compacting Asphalt Concrete - Replace the bullet that begins "Along curbs and 
walls …" with the following bullet: 
 

• Along curbs and walls, on walks, irregular areas, and other areas not practically 
accessible to rollers meeting the requirements of 00744.24 or 00745.24, compact the 
mixture with small, self-propelled rollers, mechanical tampers, hot hand tampers, or 
hand rollers. On depressed areas a trench roller may be used, or cleated compression 
strips may be used under the roller to transmit compression to the depressed area. 

 
00749.46  Pavement Smoothness - Replace the paragraph that begins "Bring areas …" 
with the following paragraph: 
 
Test top surfaces with a 12-foot straightedge provided and operated by the Contractor under 
the Engineer's direction. Do not vary the surface by more than 1/4 inch from the straightedge 
except at grade changes. 
 
Add the following subsection: 
 
00749.48  Tactile Surfaces Indicators - Construct tactile surface indicators according to 
Section 00765 to the slopes, lines, grades, and dimensions as shown or established. 
 
00749.80  Measurement - Replace the paragraph beginning “Work performed under …” with 
the following: 
 
Work performed under this Section will be measured by one of the methods described in 
00749.81 and 00749.82. Street connections that occur at the beginning or end of the Project, 
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or that have a line designation, Typical Section and profile, and are not noted on the Plans 
as being Pay Items will not be measured for payment. 
 
00749.90  Payment - Add the following sentence to the end of this subsection: 
 
Tactile surface indicators will be paid for according to Section 00765. 
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SECTION 00810 - METAL GUARDRAIL 

 
 
Comply with Section 00810 of the Standard Specifications modified as follows: 
 
00810.00  Scope - Replace the paragraph that begins "Metal guardrail and metal …" with 
the following paragraph: 
 
Metal guardrail and metal Median barrier is referred to in this Section as "guardrail". The 
types of guardrail are shown. 
 
00810.10  Materials - Add the following paragraph to the end of this subsection: 
Furnish  
Controlled Low Strength Materials (CLSM) according to Section 00442. 
 
00810.12  Median Barrier on Bridges - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish metal Median barrier on bridge decks comprised of metal beam rail, metal posts, and 
hardware meeting the requirements of 00810.10. 
At expansion joints on bridge decks, construct special dimension slots in the rail member for 
post bolt and rail joint bolts as shown. 
 
00810.14  Condition of Materials - Replace this subsection, except for the subsection 
number and title, with the following: 
 
All Materials are subject to inspection of condition at the latest practical time available before 
or during incorporation of Materials in the Work. 
 
00810.15(b)  Metal Beam Rail Members - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish metal beam rail members unpainted, straight and free of breaks, kinks, dents, 
damage to galvanized coating, or any other damage that would affect the integrity of the 
member. If paint is removed from metal beam rail members salvaged from the Project, 
remove the paint at a location outside of the Highway Right-of-Way, and in a manner that will 
not damage the galvanizing. Repair minor damage to galvanizing according to 00810.43. 
 
00810.40  Timing and Coordination of Work - Replace the paragraph that begins "Do not 
leave posts …" with the following paragraph: 
 
Do not leave posts installed for guardrail and Median barrier exposed to traffic for more than 
24 hours before installing the rail members, rail end pieces and anchors and tightening all 
bolts. Install replacement rail according to 00310.40(a). 
 
00810.43  Erection of Rails and Other Components - Replace the paragraph that begins 
"Normally, all fabrication …" with the following paragraph: 
 
Fabricate metal beam rail members and other components in the shop or by the 
manufacturer. Limit field cutting, drilling and other field fabrication to the minimum and 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  164 

perform in a manner that will not impair the appearance or structural quality of the material. 
Burning new holes in metal beam rail members is not allowed. 
 
Replace the paragraph that begins "Draw tight all …" with the following paragraph: 
 
Draw tight all bolts. Furnish bolts of sufficient length to extend slightly beyond the nuts. 
 
Add the following subsection: 
 
00810.44  Installation of Controlled Low Strength Materials at Guardrail Posts – Install 
CLSM as shown. 
 
00810.90  Payment - Replace the paragraph that begins "In item (a), the …" with the 
following paragraph: 
 
In item (a), the type of guardrail is inserted in the blank. Item (a) includes all posts including 
steel, base plates, and base plate concrete anchors. 
 
Replace the paragraph that begins "Items (a), (b), and (k) include …" with the following 
paragraph: 
 
Items (a), (b), and (k) include constructing the respective items except for: 
 

• End pieces 

• Anchors 

• Transitions 

• Extra costs involved in constructing guardrail connections to existing Bridges 

• Terminals 

• Guardrail height conversions 
 
Replace the paragraph that begins "In item (c), the …" with the following paragraph: 
 
In item (c), the type of anchor is inserted in the blank. 
 
Replace the paragraph that begins "In item (d), the …" with the following paragraph: 
 
In item (d), the type of guardrail end piece is inserted in the blank. 
 
Replace the paragraph that begins "In item (g) the …" with the following paragraph: 
 
In item (g), the type of terminal is inserted in the blank. Item (g) includes guardrail terminals, 
posts, anchors, rails, guards, end pieces, struts, Soil tubes, and all necessary appurtenances 
and hardware. 
 
Replace the paragraph that begins "In item (h) the …" with the following paragraph: 
 
In item (h), the length of post is inserted in the blank. Item (h) includes installing 8 foot long 
or longer posts instead of standard 6-foot-long posts.  The extra costs for the longer posts 
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are costs that are not covered and included in the unit price for one or more of the other listed 
Pay Items. 
 
Replace the paragraph that begins "In item (k), the …" with the following paragraph: 
 
In item (k), the type of guardrail is inserted in the blank. Item (k) includes all posts including 
steel, base plates, and base plate concrete anchors. 
 
Replace the paragraph that begins "In item (l), the …" with the following paragraph: 
 
In Item (l), the type of guardrail is inserted in the blank. Item (l) includes posts, rails, and all 
necessary appurtenances and hardware to construct the guardrail height conversion. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and providing all 
Equipment, labor and Incidentals necessary to complete the Work, as specified. 
 
Add the following paragraph to the end of this subsection: 
 
No separate or additional payment will be made for furnishing and placing CLSM. 
 
 

SECTION 00840 - DELINEATORS AND MILEPOST MARKER POSTS 

 
 
Comply with Section 00840 of the Standard Specifications modified as follows: 
 
00840.11(a)  General - Replace the paragraph that begins "* As defined in U.S.…" with the 
following paragraph: 
 

* As defined in U.S. Department of Commerce Commercial Standard 1CS 150-48, 
furnish rail steel products rolled from standard tee-section steel rails. Do not 
substitute other materials, such as those known by the terms "rerolled", "rail steel 
equivalent", and "rail steel quality". 

 
00840.11(b)  Multiple Punching - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Milepost marker posts with holes in addition to those called for on the Plans are acceptable 
provided that the critical net width of the section measured on the frontal plane projection of 
the post is not less than 2 1/2 inches. 
 
00840.11(d)  Acceptance - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Acceptance of milepost marker posts is according to 00165.35. Accompany each shipment 
of support posts with a quality compliance certificate. 
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00840.90  Payment - Replace the paragraph that begins "In item (a) the.…" with the 
following paragraph: 
 
In item (a), the type of delineator is inserted in the blank regardless of the color or number of 
reflectors and targets. 
 
Replace the paragraph that begins "Payment will be payment.…" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00850 - COMMON PROVISIONS FOR PAVEMENT MARKINGS 

 
 
Comply with Section 00850 of the Standard Specifications modified as follows: 
 
00850.11  Flexible Bituminous Adhesive - Replace this subsection, except for the 
subsection number and title, with the following: 
 
At least 2 weeks before using, submit for Agency testing and approval a 15-pound brick 
sample of flexible bituminous adhesive for each manufacturer lot number, including 
previously tested and approved lot numbers that are over 1 year old, that are used on the 
Project. All previously rejected lot number samples will not be retested. Agency testing and 
approval is only for acceptance of use of the adhesive. 
 
00850.44  Alignment Layout – Replace the paragraph that begins "Place control points for 
lines every …" with the following paragraph: 
 
Place control points for lines every 40 feet on tangent and every 25 feet on a curve. Place 
layout transition details at the start of pavement markings, where pavement markings 
transition into a different pavement marking, and at the end of pavement markings. Using 
these control points and layout transition details, layout a continuous narrow guideline for 
each line, along one edge of, or uniformly offset from the intended permanent line location. 
Do not proceed with installation until the guidelines are approved by the Engineer. 
 
00850.45  Installation - Replace the sentence that begins "Apply pavement marking …" with 
the following sentence: 
 
Apply pavement marking Materials to clean dry Pavement surfaces and according to the 
following: 
 
Replace the bullet that begins "The Pavement surface …" with the following bullet: 
 

• Ensure the Pavement surface is not visible through the pavement marking. 
 
Replace the bullet that begins "The top of pavement …" with the following bullet: 
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• Provide a smooth and uniform top of pavement marking. 
 
Replace the bullet that begins "Skip line ends …" with the following bullet: 
 

• Provide square and clean skip line ends. 
 
00850.46  Placement Tolerance - Replace the bullet that begins "Skip Cycle …" with the 
following bullet: 
 

• Skip Cycle:  A tolerance of 1/10 of the skip line length on the first skip line of a run, but 
on cycle within one skip 

 
00850.47(c)  Retroreflectivity - Replace the paragraph that begins "Except for paint 
applications …" with the following paragraph: 
 
Except for paint applications, evaluate longitudinal and transverse marking retroreflectivity 
according to ODOT TM 777. Acceptance is according to the following: 
 
In the bullet that begins “Longitudinal Markings”, replace the paragraph that begins "Each 
longitudinal marking …" with the following paragraph: 
 

• Each longitudinal marking sublot is accepted if the average of the measurements and 
at least 90 percent of the individual measurements within the sublot meet or exceed 
the required minimum initial retroreflectivity. 

 
In the bullet that begins “Transverse Markings”, replace the paragraph that begins "Each 
transverse marking …" with the following paragraph: 

 
• Each transverse marking sublot is accepted if the average of the measurements and 

at least 90 percent of the individual measurements within the sublot meet or exceed 
the required minimum initial retroreflectivity. 

 
 

SECTION 00866 - LONGITUDINAL PAVEMENT MARKINGS - HIGH PERFORMANCE 

 
 
Comply with Section 00866 of the Standard Specifications modified as follows: 
 
00866.45  Installation - Replace the paragraph that begins "For grooved markings, …" with 
the following paragraph: 
 
For grooved markings, grind the slot depth as shown. Apply the specified marking Material 
centered in the slot as shown. Ensure the top of the marking is flat or slightly convex. 
 
00866.75  Manufacturer Warranty - Replace the paragraph that begins "Furnish a 
manufacturer …" with the following paragraph: 
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Provide a manufacturer warranty that unconditionally warrants to the Agency the product(s) 
and installation under this Section against failure, according to this Subsection 
and 00170.85(c)(1). Use Agency-supplied warranty forms, available from the Engineer. 
 
00866.90  Payment - Replace this subsection, except for the subsection number and title, 
with the following: 
 
The accepted quantities of Work performed under this Section will be paid for at the Contract 
unit price, per unit of measurement, for the following items: 
 
 Pay Item  Unit of Measurement 
 
  Method 1 (Extruded) 
 
 (a) Hi-Build Paint, Extruded, ____ ...................................... Foot 
 (b) Hi-Build Paint, Extruded, Wet Weather, ____ ............... Foot 
 
  Method 2 (Sprayed) 
 
 (c) Plural Component, Sprayed, ____ ................................ Foot 
 (d) Plural Component, Sprayed, Wet Weather, ____ ......... Foot 
 (e) Hi-Build Paint, Sprayed, ____ ....................................... Foot 
 (f) Hi-Build Paint, Sprayed, Wet Weather, ____ ................ Foot 
 
  Method 1-2 (Extruded or Sprayed) 
 
 (g) Hi-Build Paint, Extruded or Sprayed, ____ .................... Foot 
 (h) Hi-Build Paint, Extruded or Sprayed, Wet Weather, ____Foot 
 
The word “Surface” or “Grooved” is inserted in the blank. 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
Payment for Work under this Section will be limited to 75 percent of the amount due until the 
Agency has received the signed Warranty. 
 
 

SECTION 00867 - TRANSVERSE PAVEMENT MARKINGS - LEGENDS AND BARS 

 
 
Comply with Section 00867 of the Standard Specifications modified as follows. 
 
00867.45  Installation - Replace the paragraph that begins "Transverse joints …" with the 
following paragraph: 
 
Transverse joints are allowed with no overlap or gap allowed at the joint. 
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Replace the paragraph that begins "Minimum initial retroreflectivity …" with the following 
paragraph: 
 
Meet the following minimum initial retroreflectivity: 
 
Replace the bullet that begins "Type A:  Liquid, Hot-Laid Thermoplastic Material …" with 
the following bullet: 
 

• Type A:  Liquid, Hot-Laid Thermoplastic Material - For pavement bars, apply the 
thermoplastic material to the Pavement by a spray or extrusion method, to the full width 
shown, in a single application. For pavement legends, apply the thermoplastic material 
to the Pavement by a spray method, to the full width shown, in a single application. 
Apply Pavement markings 90 mils to 120 mils in thickness, exclusive of projecting 
surface-applied reflective elements, with a continuous and uniform cross sectional 
configuration, and with the upper surface slightly arched. 

 
Separately apply reflective elements to the material as it is placed at a sufficient rate to 
obtain an initial reflectivity reading of 250 mcd/m2/lx. Locate the dispenser behind the 
pavement marking extrusion die and uniformly distribute the reflective elements over 
the entire width of the thermoplastic material. 

 
Replace the bullet that begins "Type D:  Methyl Methacrylate …" with the following bullet: 
 

• Type D:  Methyl Methacrylate - Apply the methyl methacrylate material to the 
Pavement by a gravity and extrusion method, to the full width shown, in a single 
application. Apply Pavement markings 90 mils to 120 mils in thickness, exclusive of 
projecting surface-applied reflective elements, with a continuous and uniform cross-
sectional configuration, and with the upper surface slightly arched. Provide intermixed 
reflective elements. 

 
00867.75  Manufacturer Warranty - Replace the paragraph that begins "Furnish a 
manufacturer …" with the following paragraph: 
 
Provide a manufacturer warranty that unconditionally warrants to the Agency the product(s) 
and installation under this Section against failure, according to this Subsection and 
00170.85(c)(1). Use Agency-supplied warranty forms, available from the Engineer. 
 
00867.90  Payment - Replace the paragraph that begins "In items (a) through (s), …" with 
the following paragraph: 
 
In items (a) through (s), the type of pavement marking materials is inserted in the first blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
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SECTION 00905 - REMOVAL AND REINSTALLATION OF EXISTING SIGNS 

 
 
Comply with Section 00905 of the Standard Specifications modified as follows: 
 
00905.40  General - Replace the paragraph that begins "Do not remove signs …" with the 
following paragraph: 
 
Do not remove signs from existing supports until new supports are in place, ready to receive 
the signs. Install the signs on the new supports immediately after removing from existing 
supports. Furnish temporary supports as required. Furnish permanent supports according to 
Sections 00910, 00920, and 00930 as required. 
Replace the paragraph that begins "Protect specific service signs …" with the following 
paragraph: 
 
Protect specific service signs (business logos) and TODS from damage, whether the signs 
are to remain in place or are placed on temporary supports, until reinstalled on permanent 
supports. Repair or replace damaged signs at no additional cost to the Agency. Liquidated 
damages are assessed against the Contractor in the amount of $200 per Day for each sign 
out of service for more than 5 Calendar Days. 
 
00905.90  Payment - Replace the paragraph that begins "Payment will be …" with the 
following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00910 - WOOD SIGN POSTS 

 
 
Comply with Section 00910 of the Standard Specifications modified as follows: 
 
00910.90  Payment - Replace the paragraph that begins "Secure temporary concrete barrier 
to bridge …" with the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 00940 - SIGNS 

 
 
Comply with Section 00940 of the Standard Specifications modified as follows: 
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00940.03  Drawings - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Copies of Working Drawings for non-standard signs are made available to the Contractor by 
the Engineer. Construct standard signs called for in the Contract Documents using drawings 
available in FHWA's Standard Highway Signs (FHWA English Version) or ODOT's Sign 
Policy and Guidelines for the State Highway System. The ODOT sign policy is available on 
the ODOT Traffic Roadway Section website. 
 
00940.10  Materials - Replace the paragraph that begins "Use sign sheeting colors…" with 
the following paragraph: 
 
Use sign sheeting colors according to the Federal Highway Administration Color 
Specifications for Retroreflective Sign and Pavement Marking Materials. The Engineer will 
visually determine if all panels in any one sign match the specified color(s). 
 
00940.40  General - Replace the paragraph that begins "Finished signs shall…" with the 
following paragraph: 
 
Construct finished signs to the designs shown or specified. 
 
00940.41(a)  General - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Fabricate aluminum panel signs as shown or specified. Do not round corners of panels 
outside the border. Reinforced sheet aluminum signs are not allowed. Furnish new Material 
for all aluminum used for sign panels. 
 
00940.41(b)  Extruded Aluminum - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish a continuous section for each panel of extruded aluminum panel signs. Apply the 
sign sheeting to the extrusion a sufficient distance around the edge to ensure that no 
aluminum surface is visible on the face of the sign. 
 
00940.41(c)  Sheeting - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Apply the sign sheeting background color of the sign to the extrusions. 
 
00940.42(a)  General - Replace the paragraph that begins ”Cut the sheet…” with the 
following paragraph: 
 
Cut the sheet aluminum sign to size and shape as shown or specified. Furnish signs free of 
buckles, warps, dents, cockles, burrs and defects resulting from fabrication. 
 
00940.42(b)(1)  On Posts - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Signs having a vertical dimension of less than 48 inches and mounted on wood or metal 
posts are required to have at least two mounting holes. Signs having a vertical dimension of 
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48 inches or greater are required to have three mounting holes. Place the third mounting hole 
near the center of the sign. Locate mounting holes so the mounting hardware will not cover 
any portion of the legend unless otherwise shown. 
 
00940.44  Retroreflective, Reflective, or Nonreflective Sheeting Application - Replace 
this subsection, except for the subsection number and title, with the following: 
 
Apply the sheeting according to the sheeting manufacturer's recommendations on extruded 
aluminum panel signs. Up to 25 percent of the extruded aluminum panel signs required in 
the Plans are allowed one manufacturer's splice for each sign. One patch is allowed for each 
50 square feet of sign to a maximum of three patches for each sign. Furnish patches that are 
between 3/4 inches and 3 3/8 inches in diameter. Contractor splices are not allowed. 
 
On all other signs, manufacturer's splices are not allowed except as noted on approved shop 
drawings, or when sign dimensions exceed the sheeting manufacturer's capabilities. Make 
these splices horizontal with the upper section of sheeting overlapping the lower by a 
minimum of 3/8 inch on encapsulated lens sheeting, and butt splice prismatic lens sheeting 
with no appreciable substrate visible. The use of overlaid transparent paste or electronic 
cuttable film is not allowed on overlapped splices. Contractor splices are not allowed. 
 
00940.45(a)  General - Replace the paragraph that begins ”Spacing between letters or …” 
with the following paragraph: 
 
Ensure spacing between letters or numbers meet the requirements of the FHWA Standard 
Alphabets for Highway Signs manual. 
 
Replace the paragraph that begins ”Spacing between words for Series…” with the following 
paragraph: 
 

Spacing between words for Series "E" (modified) legend are 1.5 times the upper case 
letter height. Spacing between words for other fonts is as tabulated below unless 
otherwise shown: 

 
Replace the paragraph that begins ”Spacing between symbols …” with the following 
paragraph: 
 
Follow the FHWA Standard Highway Signs for spacing between symbols, unless otherwise 
shown. 
 
00940.45(b)  Attachment - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Attach removable legend to aluminum panels using aluminum, domed head, 1/8-inch 
diameter, self-plugging blind rivets. Remove aluminum shavings from the sign face before 
attaching the legend. The entire sign is rejected if any shavings are left beneath the legend. 
Drill 0.128-inch diameter holes in the removable legend and sign panel as shown on the 
Mounting Details for Removable Legend Standard Drawings. 
 
Apply screened legend according to the sheeting manufacturer's recommendations. Apply 
cut-out legend according to 00940.44. 
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Attach 1-inch retroreflective removable border sections by placing two rivets 1/2 inch from 
the end of each border section with additional rivets spaced at a maximum of 6 inches apart, 
centered in the section. Attach corner border sections with a minimum of five rivets, two rivets 
1/2 inch from each end, and the remaining rivet centered in the middle of the section. 
 
Attach 2-inch retroreflective removable border sections by placing two rivets 1/2 inch from 
the end of each border section with additional rivets spaced at a maximum of 6 inch apart, 
along the top and bottom edge of the section. Attach corner border sections with a minimum 
of five rivets, two rivets 1/2 inch from each end, and the remaining rivet centered in the 
section. 
 
00940.46  Inspection - Replace this subsection, except for the subsection number and title, 
with the following: 
 
The Engineer will inspect signs at the fabrication shop or at the Project Site or both. Inspection 
is for conformance to the Plans and Specifications, for conformance to nighttime visibility, 
and for rejectable defects. Rejectable defects include scratches, scuffs, tears, or any defect 
that impacts reflectiveness, readability, or performance. Signs not meeting inspection criteria 
are to be replaced at no additional cost to the Agency. The Contractor's expense for sign 
inspection is according to 00165.91. 
 
00940.47  Sign Erecting - Replace the paragraph that begins “The closest edge of any…” 
with the following paragraph: 
 
The closest edge of any column or overhead sign Structures is as shown. 
 
Add the following paragraph to the end of this subsection: 
 
Trim and remove branches, vegetation, or other materials obstructing the visibility of signs 
by Public Traffic, as directed. 
 
00940.90  Payment - Add the following paragraph(s) to the end of this subsection: 
 
Trimming and removal of branches, vegetation, or other materials will be paid for according 
to 00320.90. 
 
Replace the paragraph that begins “Payment will be payment in full…” with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 
  



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  174 

SECTION 01012 - STORMWATER CONTROL, WATER QUALITY BIOFILTRATION 
SWALE 

 
 
Section 01012 is not a Standard Specification and is included for this Project by Special 
Provision. 
 

Description 
 
01012.00  Scope - This Work consists of furnishing and installing a water quality biofiltration 
swale as shown. 
 

Materials 
 
 
01012.10  Materials - Furnish Material meeting the following requirements: 
 
 Slope and Channel Liner Matting ..................... 00280.14(e) 
  
 
 
 
01012.15  Slope and Channel Liner Matting - Furnish channel liner matting meeting the 
requirements of 00280.14(e) for resistance to shear stresses calculated for a 10-year storm 
event. 
 

Construction 
 
01012.40  General - Construct water quality biofiltration swale facility as shown. Perform 
excavation, fine grading, and placement work only when the facility area is dry and only from 
the top of the swale area. Do not stockpile excavated material in the facility area. Perform 
work in sequence as follows: 
 

(a)  Scarify - Scarify the subsoil area a minimum 12 inches deep. 
 
 
(d)  Seeding - Seed according to 01030.13. 
 
(e)  Slope and Channel Liner Matting - After seeding install slope and channel liner 
matting as shown or directed. 

 
 

Maintenance 
 
01012.70  Cleaning - If a stormwater control facility is used for erosion and sediment control, 
remove all accumulated sediment and debris before completing the facility. 
 
01012.71  Removal - Remove temporary erosion and sediment control features according 
to 00280.70 only after water quality vegetation has met the establishment requirements 
of 01030.60. 
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Measurement 

 
01012.80  Measurement - No measurement of quantities will be made for Work performed 
under this Section. The estimated quantities of Materials are: 
 

Water Quality Swale  Quantities: 
 
 Item Quantity 
 

Matting, Type F ............................................................111.1 Sq. Yd. 
 

Payment 
 
01012.90  Payment - The accepted quantities of Work performed under this Section will be 
paid for at the Contract lump sum amount for the item "Water Quality Swale". 
 
Excavation will be paid according to 00330.90. 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 

SECTION 01030 - SEEDING 

 
 
Comply with Section 01030 of the Standard Specifications modified as follows: 
 
01030.02  Definitions - Replace the paragraph that begins "Noxious Weed - All Weed …" 
with the following paragraph: 
 
Noxious Weed - All Weed designated by the Oregon State Weed Board as injurious to public 
health, agriculture, recreation, wildlife, or all public or private property. The Oregon 
Department of Agriculture (ODA) is the authority in determination of Noxious Weed species. 
 
01030.13(d)  Inspection - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Each lot of seed is subject to inspection upon delivery to the Project. Seed that is not labeled 
or that does not conform to the Specifications is rejected. Replace rejected seed at no 
additional cost to the Agency. 
 
01030.13(f)  Types of Seed Mixes - Replace the paragraph that begins "Seed mixes, 
quantities …" with the following paragraph: 
 
Seed mixes, quantities, standards, seeding rates, and other information is included in the 
Special Provisions for each type of seed mix. 
 
Replace the bullet that begins "Plant Seeding …" with the following bullet: 
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• Plant Seeding - Seeding that typically includes more than just grass species, such as 

seeds of woody or herbaceous plants. 
 
Add the following to the end of this subsection: 
 
Provide the following seed mix formulas: 
 

• Permanent Seeding: 
 

Botanical Name PLS Specified Rate 
(Common Name) (lb/acre) 

Achillea millefolium 
(White Yarrow) 4.0  ____ ____ ____ 
Bromus carinatus 
(California Brome) 5.0  ____ ____ ____ 
Danthonia californica 
(California Oatgrass) 4.0  ____ ____ ____ 
Deschampsia caespitosa  
(Tufted Hairgrass) 4.0  ____ ____ ____ 
Elymus glaucus 
(Blue Wildrye) 5.0  ____ ____ ____ 
Juncus effusus 
(Soft Rush) 2.0  ____ ____ ____ 
Juncus bufonius 
(Toad Rush) 1.0  ____ ____ ____ 
Lupinus rivularis 
(Riverbank Lupine) 3.0  ____ ____ ____ 
Alnus rubra 
(Red alder) 3.0 
Regreen sterile wheat 
(Wheat x Wheatgrass hybrid) 10.0  
 

• Water Quality Seeding: 
 

Botanical Name PLS Specified Rate 
(Common Name) (lb/acre) 

 
(California brome)           _5__      ____       ____       ____ 
Achillea millefolium 
(Western Yarrow )           _0.25__                ____       ____       ____ 
Elymus glaucus 
(blue wild rye)   _5__      ____       ____       ____ 
Lupinus polyphyllus 
(big-leaved lupine)           _10__    ____       ____       ____ 
Danthonia californica 
(California oatgrass)        _3__      ____       ____       ____ 
Deschampsia danthonioides 
(annual hairgrass)            _2.5__  ____       ____       ____ 
Deschampsia elongate 
(slender hairgrass)           _0.5__  ____       ____       ____ 
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Hordeum brachyantherum 
(Meadow barely)                5___   ____       ____       ____ 
Eschschoulzia californica 
(California poppy)            _2__      ____       ____       ____ 

 
01030.13(g)  Availability - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Provide a list of seed sources for all specified seeds within 60 Calendar Days after execution 
of the Contract. Verify that all specified seed has been located and is available for use on the 
Project. Submit the seed and seed mixes to be used on the project according to 00150.37. 
 
01030.14(b)  Type of Fertilizer - Replace the paragraph that begins "Provide the following 
…" with the following paragraph: 
 
Furnish the following fertilizer: 
 
01030.14(b)(3)  Statewide, Near Water - Replace this subsection, except for the subsection 
number and title, with the following: 
 
For application within 50 feet of open water, furnish 22-2-11 low-phosphorus fertilizer 
analyzing 22 percent nitrogen, 2 percent phosphorus, and 11 percent potassium that 
releases slowly over an eight-to-nine-month period. Furnish fertilizer containing a minimum 
of 60 percent available water-insoluble, controlled-release nitrogen derived from one of the 
three sources stated for west of the Cascades above. Furnish phosphorus and potassium 
that is coated to allow a minimum of 95 percent controlled-release. 
 
01030.15  Mulch - Replace the paragraph that begins "Furnish mulch Materials …" with the 
following paragraph: 
 
Furnish mulch Materials free of all Weed or plant seeds and containing no substances 
detrimental to plant life. The kind of mulch materials acceptable for use is shown, listed in the 
Special Provisions, or as approved. Furnish mulch meeting the following requirements: 
 
Add the following paragraph(s) and bullets to the end of this subsection: 
 
Furnish straw mulch for all temporary roadside erosion control seeding, except hydromulch 
may be used under the following conditions: 
 

• Spring planting west of the Cascades between March 1 and May 15. 

• Slopes are steeper than 1V to 1.5H and longer than 16 feet. 

• Residential or commercial sites with low erosion potential such as sidewalk, Median, 
or parking lot planter strips. 

 
Projects that have variable slopes may include straw mulch and hydromulch when approved. 
 
01030.15(b)  Straw - Replace the paragraph that begins "Straw mulch for …" with the 
following paragraph: 
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Straw mulch for non-hydroseeding applications from bentgrass, bluegrass, fescue or 
ryegrass singly or in combination. Cereal grain straw from barley, oat or wheat may be 
allowed upon approval of the Agency. Furnish straw that is not moldy, caked, decayed or of 
otherwise low quality. Submit certification from the Supplier that the straw is free of Noxious 
Weed seeds or plant parts. Acceptable documentation is any one of the following: 
 
01030.16(a)  Liquid Stabilizer Emulsion - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Tackifier with a base material of liquid, polyvinyl acetate polymers, using emulsion resins and 
containing not less than 55 percent total solids by weight. Furnish tackifier containing no 
polyacrylates or polyvinyl acrylics. Furnish an emulsion that, when diluted with water and 
upon drying, allow exchange of air and moisture to the seeds and have an effective life of 
1 year or more. 
 
01030.16(b)  Dry Powder Tackifier - Replace the paragraph that begins "Tackifier base 
consisting …" with the following paragraph: 
 
Tackifier base consisting of one or more active hydrocolloids from natural plant sources, that 
hydrates in water and blends with other slurry materials, and upon application and drying 
tacks the slurry particles to the Soil surface, and exhibits no growth or germination inhibiting 
factors. Furnish stabilizing emulsion in a dry powder form that may be re-emulsifiable, and 
consisting of a processed organic adhesive derivative of one of the following: 
 
01030.40  General - Replace the paragraph that begins "Remove all non-approved …" with 
the following paragraph: 
 
Remove all non-approved plants resulting from the seed mixes furnished for the Project at 
no additional cost to the Agency, including erosion protection required during reseeding. 
 
01030.42(b)  Weed Control Inspections - Replace the paragraph that begins "Inspect the 
Project for new growth…" with the following paragraph: 
 
Inspect the Project for new growth of specified weeds at least monthly and apply weed control 
measures as appropriate. This requirement may be waived by the Engineer during the period 
that weeds are fully dormant. To ensure satisfactory Weed removal, the last WMA inspection 
will occur at least 30 Days after growing has begun or as directed. 
 
01030.42(c)(2)  Sensitive Areas - Replace the bullet that begins "Inside Sensitive Areas …" 
with the following bullet: 
 

• Inside Sensitive Areas, obtain approval before using wheeled or tracked construction 
Equipment. Requests are approved only when all vegetation in the area is cleared, 
such as under new Roadways or slopes. 

 
Replace the bullet that begins "The Engineer…" with the following bullet: 

 

• The Engineer is the authority in the determination of Sensitive Areas. 
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01030.43(a)  Temporary Seeding - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Temporarily seed disturbed Soils and slopes that are not at finished grade and are exposed 
for 2 months or longer before being disturbed again. Provide fertilizer, mulch, water, and other 
amendments necessary to ensure establishment. Ensure that temporary seeding Work 
achieves the coverage of live plants required by 01030.60 by the end of the next permanent 
seeding date stated in 01030.43(b). If this coverage is not achieved, or if the Agency 
determines that it is not effective in stabilizing the Soil from erosion, stabilize the area with 
other temporary stabilization methods as described in 00280.42 at no additional cost to the 
Agency. 
 
01030.48(a)(1)b.2.  Step 2 - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Apply mulch and tackifier. Hydromulch, if used as a tracer in Step 1, is included as part of the 
specified hydromulch rate specified in 01030.48(a)(3). 
 
01030.48(b)(2)a  Straw Mulch - Replace the paragraph that begins "Place straw mulch 
approximately …" with the following paragraph: 
 
Place straw mulch approximately 2 inches deep, in loose condition, that requires 
approximately 2 1/2 Tons per acre of dry mulch, depending on moisture content. Do not use 
straw mulch on Slopes of 1V:1.5H or steeper. 
 
01030.61(b)  All Other Seeding - Replace the bullet that begins "The seeding Establishment 
Period…" with the following bullet: 
 

• The seeding Establishment Period will end 45 Days after the beginning of the 
Establishment Period, if the area was seeded within the seeding dates according to 
01030.43, and all establishment responsibilities have been met. 

 
Replace the bullet that begins "If the original seeding construction…" with the following bullet: 
 

• If the original seeding construction is completed and accepted outside the permanent 
seeding dates, the Establishment Period will end 45 Calendar Days after all necessary 
reseeding is completed and accepted during the following seeding dates according to 
01030.43. 

 
01030.62(b)(3)  Weed Control - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Kill and remove Specified Weeds as directed, prior to the Weeds going to seed. Keep WMAs 
and seeded areas, Weed Free throughout the Establishment Period. 
 
01030.90  Payment - Delete Pay Items (l) and (m) from the Pay Item list. 
 
Replace the paragraph that begins "In items (c) through (i), …" with the following paragraph: 
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In items (c) through (i), the type of seed mix, such as Mix No. 1, if applicable, is inserted in 
the blank. 
 
Replace the paragraph that begins "Payment will be payment …" with the following 
paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
Replace the paragraph and bullets that begins "No separate or additional …" with the 
following paragraph and bullets: 
 
No separate or additional payment will be made for: 
 

• Mobilization for application by blowers, mechanical spreaders, or hand spreading 

• Inspections or maintenance 

• Seeding mobilization if it is not included in the Contract Schedule of Items 
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SECTION 02001 - CONCRETE 

 
 
Comply with Section 02001 of the Standard Specifications modified as follows: 
 
02001.15  Concrete Mix Design - Replace the paragraph that begins "Submit current or new 
mix …" with the following paragraph: 
 
Submit current or new mix designs, prepared by a CCT, with the information listed in 
02001.15(c), for each required class of concrete to the Engineer for review. Allow 21 
Calendar Days for the review. Design mixes by the volumetric method in ACI 211.1 to achieve 
the properties of 02001.20 and 02001.30 when tested according to 02001.15(b). Provide a 
design that is workable, placeable and finishable given the specific conditions for the Project 
and Structure. Do not proceed with concrete placement until the Engineer has determined 
that the mix design complies with the Specifications. Review of concrete mix designs does 
not relieve the Contractor of the responsibility to provide concrete meeting the Specification 
and Project Site requirements. 
 
02001.15(a)  Current Mix Design - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Mix designs that meet the requirements for the specified class of concrete and are currently 
being used or have been used within the past 24 months on any project, public or private 
may be submitted for review. Provide individual tests results that comprise the average if 
more than one data point exists. Provide flexural strength testing for paving designs from 
within the last two years. Provide length change and permeability tests for HPC designs from 
within the last two years. 
 
02001.15(b)  New Mix Designs - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Make at least one trial batch for each concrete mix design. Notify the Engineer at least 48 
hours before making each trial batch. The Engineer may witness preparation and testing. 
Prepare and test trial batches using the same Materials, at the same proportions, and having 
the same plastic properties of concrete that are used in the Project. Simulate haul time, 
batching sequence and mixing conditions to ensure the trial batch is representative of the 
mixture that is delivered to the Project. Furnish all Materials, Equipment, testing and Work 
required for designing the mixes at no additional cost to the Agency. 
 
02001.15(b)(1)  Trial Batch Plastic Properties - Replace the test method that begins 
”AASHTO T 23…” with the following test method: 
 
AASHTO R 100 or R 39 3 
 
02001.15(b)(2)(a)  Compressive Strength Tests - Replace this subsection, except for the 
subsection number and title, with the following: 
 
For each trial batch, cast and cure at least three test cylinders according to AASHTO R 100 
or AASHTO R 39, in 6-inch by 12-inch or 4-inch by 8-inch single use plastic molds. The use 
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of unbonded caps according to ASTM C1231 is permitted. Test at 28 Days according to 
AASHTO T 22. 
 
02001.15(b)(2)(b)  Flexural Strength Tests - Replace this subsection, except for the 
subsection number and title, with the following: 
 
For each paving concrete trial batch, cast and cure at least three flexural beams according 
to AASHTO R 100 or AASHTO R 39. Test flexural beams at 28 Days according to 
AASHTO T 97. 
 
02001.15(b)(2)(c)  Length Change Tests - Replace this subsection, except for the 
subsection number and title, with the following: 
 
For all HPC mix designs, except for precast or prestressed elements, make at least three 
specimens from the trial batch for length change testing. Provide sample prisms having a 
square, 4-inch by 4-inch Cross Section. Wet cure the samples until they have reached an 
age of 28 Days, including the period in the molds. Following the wet cure, air store and 
measure samples according to AASHTO T 160, Section 11.1.2 for 28 Days. Report length 
change results at total specimen age of 56 Days. 
 
02001.15(b)(2)(d)  Permeability Tests - Replace this subsection, except for the subsection 
number and title, with the following: 
 
For alternate HPC mix designs, select from the following options: 

• Make at least three specimens from the trial batch for permeability testing. Prepare, 
cure, dry and test according to AASHTO T 277. Report permeability in coulombs at 90 
Days. 

• Make at least two specimens from the trial batch for resistivity testing. Prepare, cure 
and test according to AASHTO T358 using the sealed conditioning method. Report 
resistivity in kΩꞏcm at 56 Days. 

 
02001.15(c)  Required Submittals for Mix Designs - Replace the title of this subsection 
with “Submittals for Mix Designs” 
 
02001.20  Concrete properties, Tolerances, and Limits - Replace the paragraph that 
begins "Provide concrete that is…" with the following paragraph: 
 
Furnish concrete that is workable, placeable, uniform in composition and consistency, and 
having the following properties: 
 
02001.20(a)  Strength - Replace the paragraph that begins "Provide concrete meeting …" 
with the following paragraph: 
 
Furnish concrete meeting the required classes shown in the Contract Documents. The class 

of concrete designates the minimum required compressive strength, 'c at 28 Days. 
 
02001.20(b)  Air Entrainment - Replace the paragraph that begins "Provide all concrete…" 
with the following paragraph: 
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Furnish all concrete, except PPCM with cast-in-place decks, seal concrete, and drilled shaft 
concrete with entrained air in the amounts shown in Table 02001-2. Provide field measured 
entrained air content  within ± 1.5 percent of target air entrainment values. 
 
02001.20(c)  Slump - Replace the paragraph that begins "Provide concrete…" with the 
following paragraph: 
 
Furnish concrete at the appropriate slump shown in Table 02001-3. Take corrective action to 
maintain a consistent slump at the point of discharge from the delivery vehicle. 
 
02001.20(d)  Temperature - Replace the paragraph that begins "Provide concrete…" with 
the following paragraph: 
 

Provide concrete, at time of placement, at a temperature between a minimum of 50 F and a 

maximum of 90 F, except the maximum bridge deck concrete temperature is 80 F. 
 
02001.20(e)  Durability - Replace this subsection, except for the subsection number and 
title, with the following: 
 
For HPC designs the following additional requirements apply: 
 

Test Test Method Acceptance Value 

Length Change AASHTO T 160 -0.045% 1 

Permeability AASHTO T 277 1,000 Coulombs (max.) at 90 Days 2 

1 Not required for precast or prestressed elements. 
2 Only required for alternate HPC designs. See 02001.30(b)(2). A minimum resistivity 
of 37.0 kΩꞏcm at 56 Days for 4x8 inch cylinders and 29 kΩꞏcm at 56 Days for 6x12 
inch cylinders are accepted as equal when tested according to AASHTO T 358 using 
the sealed conditioning method. 

 
 
 
02001.30(a)  Portland Cement - Replace this subsection, except for the subsection number 
and title, with the following: 
 
For structural or paving concrete applications use cement according to 02010.10 or 
02010.20, excluding Type III. Use Type III cement for precast prestressed concrete. 
 
02001.30(b)(1)  General Limits - Replace the paragraph that begins "*Fly ash + other…" 
with the following paragraph: 
 

*Furnish fly ash + other Pozzolans at a rate no more than 25% and silica fume at 
a rate no more than 5% of the total weight of Cementitious Materials. 

 
02001.30(b)(2)  HPC Cementitious Composition - Replace this subsection, except for the 
subsection number and title, with the following: 
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Cement with SCM proportioned according to 02001.30(b)(1) and with trial batches performed 
to demonstrate that the proposed alternate mix design provides a maximum of 1,000 
coulombs at 90 Days when tested according to AASHTO T 277 or a minimum resistivity of 
37.0 kΩꞏcm at 56 Days for 4x8 inch cylinders and 29 kΩꞏcm at 56 Days for 6x12 inch cylinders 
are accepted as equal when tested according to AASHTO T358 using the sealed conditioning 
method. 
 
02001.30(f)  Synthetic Fiber Reinforcing for Concrete - Replace this subsection, except 
for the subsection number and title, with the following: 
 
Except for precast or prestressed elements, use synthetic fiber reinforcing from the QPL and 
according to Section 02045 in all HPC. Use synthetic fiber reinforcing according to the 
manufacturer’s recommendations at the rate designated on the QPL. Fiber packaging is not 
allowed in the mixed concrete. 
 
02001.40  Concrete Production - Replace the paragraph that begins "1  When haul time or 
…" with the following paragraph: 
 
1  When haul time or placement conditions warrant exceeding the time of discharge, submit 
a detailed breakdown of the estimated time needed from batching to discharge of a load 
along with the measures that are taken to ensure slump, temperature and uniformity is 
maintained. Submit this request in advance and may establish a new time limit at the 
Engineer’s discretion. 
 
02001.40(a)  Delivery Tickets - Replace the paragraph that begins "Send a concrete 
delivery …" with the following paragraph: 
Send a concrete delivery ticket with each load of concrete supplied to the Project. Include the 
following information on each delivery ticket: 
 
02001.40(b)  Adjusting Concrete Proportions - Replace the bullet that begins "Large 
admixture dosage changes…" with the following bullet: 
 

• Large admixture dosage changes, excluding adjustments for air entraining agents and 
Type A or D water reducers (± 25 oz/cubic yard). 

 
02001.50  Quality Control - Replace the bullet that begins "The Contractor shall…" with the 
following bullet: 
 

• Designate a person responsible for accepting and rejecting concrete on-site. 
 
02001.50(c)  Concrete Control Technician (CCT) - Replace the bullet that begins "Make 
adjustments to loads …" with the following bullet: 
 

• Make adjustments to loads that fail to meet the air content or slump criteria of the 
Specifications prior to the 90-minute time limit. Make adjustments complying with the 
provisions of ASTM C94. 

 
02001.60  Acceptance of Concrete - Replace this subsection, except for the subsection 
number and title, with the following: 
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Acceptance of concrete is according to Section 00165 and the following: 
 

(a)  Aggregate - Acceptance of Aggregate is according to 02690.12. 
 
(b)  Plastic Concrete - Acceptance of plastic concrete is based on tests performed by the 
Contractor's QCT, according to the tolerances and limits of 02001.20, when discharged 
within the time allotted in 02001.40. 
 
(c)  Hardened Concrete - Cast and cure test specimens according to AASHTO R 100 in 
6-inch x 12-inch or 4-inch x 8-inch, single-use plastic molds and test at 28 Days according 
to AASHTO T 22. 

 
(1)  General - For all classes of concrete, acceptance of hardened concrete is based 
on an analysis of compressive strength tests of cylinders cast by the QCT. Test 
cylinders at an Agency certified laboratory. 

 
(2)  Acceptance - Hardened concrete with an ASTV meeting or exceeding the 

specified design strength, 'c is accepted for strength. If the ASTV is less than 'c but at 

least 85 percent of 'c, the Engineer may review the results to determine if the concrete 
represented by the cylinders is suitable for the intended purpose. Remove concrete 

that has an ASTV less than 85 percent of 'c unless otherwise authorized, in writing, by 
the Engineer. If the concrete is removed, the cost of removal, replacement and all 
related Work is the Contractor's responsibility. If the Engineer determines that the 
concrete is suitable for the intended purpose, the concrete may be allowed to remain 
in place, subject to a price adjustment according to 00150.25. If an ASTV falls below 

'c, the Contractor may submit a written plan outlining a proposed alternate method of 
evaluating compressive strength. Submit the plan for review by the Engineer within 

3 Days of the test. Provide evidence that a reasonable 'cr (over-design) was 
maintained and that there is credible evidence (besides low strength) that warrants 
consideration of this option. The Engineer may allow an alternate method of 
acceptance if the compressive strength test results are determined to be suspect from 
definable external factors. 

 
 

SECTION 02010 – PORTLAND CEMENT 

 
 
Comply with Section 02010 of the Standard Specifications modified as follows: 
 
02010.10(b)  Specifications - Replace this subsection except for the subsection number 
and title with the following: 
 
Furnish portland cement according to AASHTO M 85 or ASTM C150 for low alkali cement 
except as follows: 
 

• Cement having a total alkali content (sodium and potassium oxide calculated as 
Na2O + 0.658 K2O) not exceeding 0.60 percent. 

• All cement types contain a maximum of 8 percent tricalcium aluminate (C3A). 
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• The time-of-setting tests are by either the Gillmore test or the Vicat test. 

• Types I and II maximum fineness (specific surface) as determined by AASHTO T 153 
air permeability test is 430 m2/kg. If C3S + 4.75 C3A is less than or equal to 90, the 
fineness criteria does not apply. 

 
02010.10(c)  Acceptance - Replace this subsection except for the subsection number and 
title with the following: 
 
Furnish portland cement from the QPL. 
 
02010.20  Blended Hydraulic Cement - Replace this subsection except for the subsection 
number and title with the following: 
Furnish blended hydraulic cement that is either Type IS-portland blast-furnace slag cement, 
Type IP-portland-pozzolan cement, Type IL-portland-limestone cement, or Type IT-ternary 
blended cement according to AASHTO M 240. 
 
Furnish blended hydraulic cement from the QPL. 
 
 

SECTION 02020 – WATER 

 
 
Comply with Section 02020 of the Standard Specifications modified as follows: 
 
02020.10(a)  General - Replace this subsection except for the subsection number and title 
with the following: 
 
Use water in mixing or curing concrete, mortar, grout, and in mixing cement-treated Base that 
is reasonably clean, and free of oil, sugar, organic matter, or other substances injurious to 
the finished product. 
 
02010.20(c)  Non-Potable, Unknown Quality, or Suspected Quality - Replace this 
subsection except for the subsection number and title with the following: 
 
Test non-potable, unknown quality, or suspected quality water at no additional cost to the 
Agency. Test according to ASTM C114 and ASTM C1603. Water from concrete 
production operations is considered unknown quality. Provide test results that comply 
with the limits and ranges of ASTM C1602. Make test results available for review upon 
request. 
 
 

SECTION 02030 – SUPPLEMENTARY CEMENTITIOUS MATERIALS 

 
 
Comply with Section 02030 of the Standard Specifications modified as follows: 
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02030.10  Fly Ash - Replace this subsection, except for the subsection number and title, with 
the following: 
 
Furnish Class C and Class F fly ash from the QPL and according to AASHTO M 295 
(ASTM C618). 
 
002030.15  Natural Pozzolans - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Furnish Class N natural pozzolans from the QPL and according to AASHTO M 295 or 
ASTM C1945. 
 
02030.20  Silica Flume - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Furnish silica fume from the QPL and according to the following: 
 

(a)  Types - Furnish the silica fume as a slurry containing silica fume, water, and a high 
range water reducer, or as a densified powder. Ensure the silica fume portion conforms to 
AASHTO M 307. Allowed total alkalis, as equivalent Sodium Oxide (Na2O), is 1.5 percent 
maximum. 
 
(b)  Acceptance - Silica fume is accepted for immediate use if accompanied by a test 
results certificate according to 00165.35. If the silica fume is supplied as a slurry, indicate 
on the certificate the silica fume content of the slurry as a percent by weight. If the silica 
fume is supplied as a densified powder, do not allow the packaging to enter the concrete 
mixture. 

 
002030.40  Ground Granulated Blast Furnace Slag (GGBFS) - Replace this subsection, 
except for the subsection number and title, with the following: 
 
Furnish GGBFS from the QPL and according to AASHTO M 302. 
 
002030.50  High Reactivity Pozzolans - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish high-reactivity pozzolans from the QPL and according to AASHTO M 321. 
 
Add the following subsection: 
 
02030.55  Ground Glass Pozzolan - Furnish ground glass pozzolans meeting the 
requirements of ASTM C1866 Type GS. 
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SECTION 02050 – CURING MATERIALS 

 
 
Comply with Section 02050 of the Standard Specifications modified as follows: 
 
02050.10  Liquid Compounds - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Furnish liquid membrane-forming curing compounds from the QPL and meeting the 
requirements of ASTM C309. Before use, submit two, one-quart samples from each lot for 
testing. Samples are tested according to ODOT TM 721. Samples are not required for curing 
compounds used on Commercial Grade Concrete. 
 
Furnish Type 1-D, Type 2, Class A or B compounds. 
 
Only Type 2, Class B resins are allowed for the following concrete Pavement applications: 
 

• Plain concrete Pavement. 

• Continuously reinforced concrete Pavement. 

• Plain concrete Pavement repair. 

• Reinforced concrete Pavement repair. 
 
 

SECTION 02110 – POSTS, BLOCKS, AND BRACES 

 
 
Comply with Section 02110 of the Standard Specifications modified as follows: 
 
02110.10(a)  General - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish posts for guardrail and median barrier of the size shown, manufactured from Douglas 
fir, Hem-fir, or Southern Yellow Pine. A minimum extreme fiber bending stress (Fb) of 
1,200 psi is required for wood posts. Only treated posts from approved Suppliers that are 
listed in the Nonfield-Tested Materials Acceptance Guide are allowed. 
 
02110.10(b)  Grading - Replace the paragraph that begins "Grading of posts shall…" with 
the following paragraph: 
 
Furnish posts with grading meeting the following: 
 
02110.10(c)  Certificates - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Provide certificates of lumber inspection by a recognized inspection agency. 
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02110.10(f)  Seasoning and Checking - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish preservative treated post that show evidence of reasonable amount of seasoning or 
conditioning having occurred prior to treatment, so that further shrinkage of treated posts will 
not create checking that would expose untreated wood. 
 
At the time of inspection at the plant and at the time of installation each treated post is subject 
to inspection for evidence of seasoning having occurred. The presence of checking on the 
surface of the post will not be cause for rejection unless the width of the widest check, shake, 
or split exceeds 1/2 inch (surface measurement). 
 
If an otherwise acceptable treated post has a through check, shake, or end split in the same 
slope of grain or plane as the bolt hole and extending from the top of the post to within 3 
inches of the bolt hole, the post is rejected unless it is provided with a tight fastening across 
the separation, centered on the post, and 2 inches below the top. Fasten with a 1/2-inch 
diameter galvanized bolt and nut with a galvanized washer under the bolt head and under 
the nut after final curing of post is achieved. Treat holes for fastenings according to 00570.40. 
 
02110.10(g)  Inspection, Rejection and Marking at Plant - Replace this subsection, except 
for the subsection number and title, with the following: 
 
Posts are subject to inspection at the treating plant at any time before, during or after 
treatment. Normally, inspection of treated posts is made by the Agency's Inspector not later 
than 10 Calendar Days after treatment, provided the Inspector is notified of the time that 
treating is to be done. 
 
Inspection of treated posts for compliance with the requirements of 02110.10(e) is according 
to applicable AWPA standards, except as follows: 

 
• The Inspector will choose the number of treated posts from any one charge of the 

treating cylinder for determining penetration of treatment. 

• Each post selected for testing is representative as a basis of acceptance or rejection 
of a pro rata number of posts in the charge. 

• If 20 percent of the posts randomly selected for testing fail to conform to requirements, 
all of the posts in the entire charge from where they are selected may be classed as 
unacceptable. 

 
At the Inspector's discretion, each treated post or a representative random selection of 
treated posts may be inspected for compliance with the requirements of 02110.10(f) 
"Seasoning and Checking". 
 
Posts that fail to conform to requirements of this Subsection are subject to rejection at the 
treating plant singly, by partial lots, or by whole lots. (A "lot" comprises the posts in any charge 
of the treating cylinder.) 
 
Apply a permanent mark or metal tag to each treated post that identifies the Supplier and 
year of treatment, placed by the Supplier either: 

 
• On the top of the post, or 
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• On the back of the post, 8 inches to 10 inches below the bolt hole. 
 
02110.10(h)  Field Inspection, Acceptance and Rejection - Replace the paragraph that 
begins "Posts that show a check …" with the following paragraph: 
 
Posts that show a check, shake, or split exceeding 1/2 inch in width (surface measurement) 
on any surface are rejected. 
 
Replace the paragraph that begins "Acceptance of Material…" with the following paragraph: 
 
Acceptance of Material is according to 00165.35, 02110.10(g), and the Specifications. 
 
02110.20  Guardrail Blocks - Replace this subsection, except for the subsection number 
and title, with the following: 
 

(a)  General - Furnish wood guardrail blocks of the dimensions shown. Furnish blocks 
either Douglas fir or Hem-fir meeting the requirements of 02110.10, or pine or Southern 
Yellow Pine meeting the requirements of 02110.20(b) and 02110.10 except for 
02110.10(b). The requirements of marking and branding the treated blocks, according to 
the last paragraph of 02110.10(g), is waived provided that the Supplier of the treated 
blocks provides certification with each shipment stating that the blocks conform to 
Specifications and that the preservative treating was done under the inspection and with 
the approval of the Engineer. 
 
(b)  Grading - Furnish pine guardrail blocks according to the requirements of paragraph 
80.11 of the current WWPA Grading Rules. Furnish Southern Yellow Pine guardrail blocks 
according to the requirements for No. 1 timber as specified in section 402 of the current 
SPIB Grading Rules. 
 
(c)  Recycled Plastic - Recycled plastic guardrail blocks from the QPL may be used. 
 
(d)  Acceptance - Acceptance of Material is according to 00165.35 and this Section. 

 
02110.30  Fence Posts and Braces - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish fence posts and brace rails of the sizes and dimensions shown and of sound Douglas 
fir, western hemlock, or western pine free from decay, end splits, and multiple crooks. 
Seasoning checks of not more than 5/16-inch width (surface measurement) is allowed. 
Allowable crooks may be in one plane only. Do not allow a line drawn between the centers 
of the butt and tip of each post and brace rail to fall outside of the actual longitudinal centerline 
of the post or rail by more than 1.67 percent of its length, with an allowable maximum of 2 
inches. 
 
Posts and brace rails may be square, rough, or dressed lumber, or may be peeled round 
posts, as the Contractor elects. Furnish round members free from bark, protruding knots and 
irregularities detrimental to a pleasing appearance. 
 
Fabricate posts and brace rails before pressure treatment. Where field boring or field cutting 
of a treated member is required, field-treat the exposed untreated surface of the member 
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according to 00570.40. Do not allow the size of holes after treatment to exceed the size of 
the dowels or bolts to be inserted by more than 1/16 inch. 
 
Posts intended to be driven may be machine-pointed on either the small end or the large end, 
before pressure treatment. 
 
Pressure treat the posts and brace rails according to Section 02190. 
 
Acceptance of Material is according to 00165.35 and the Specifications. 
 
02110.40(a)  Grading - Replace the paragraph that begins "Grading requirements…" with 
the following paragraph: 
 
Furnish wood signposts with grading according to the applicable paragraphs of either the 
current WCLIB Grading Rules or the current WWPA Grading Rules, as follows: 
 
02110.40(b)(1)  Length - Replace the paragraph that begins "The length of the posts…" with 
the following paragraph: 
 
Furnish posts of the length as shown or, where not shown, a sufficient length to provide 
proper sign mounting, a proper mounting height and the required foundation depth. 
 
02110.40(b)(4)  Cuts and Abrasions - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Treat cuts, abrasions and bolt-holes, prior to shipping, with the same preservative as 
originally used to treat the post, except that if the post was originally treated with 
pentachlorophenol - volatile petroleum solvent (LPG) solution, treat cuts, abrasions and bolt-
holes with pentachlorophenol - mineral spirits solvent solution according to 
AWPA Standard M4. 
 
02110.40(c)  Cuts and Abrasions - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Acceptance of Material is according to 00165.35 and this Section. 
 
 

SECTION 02190 – PRESERVATIVE TREATMENT OF TIMBER 

 
 
Comply with Section 02190 of the Standard Specifications modified as follows: 
 
02190.10  General - Replace the paragraph that begins "All preservative treatment…" with 
the following paragraph: 
 
Provide all preservative treatment according to AASHTO M 133 and its referenced AWPA 
Standards, except use the following according to the AWPA Standard: 
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02190.20  Drying After Treatment - Replace the paragraph that begins " The maximum 
moisture…" with the following paragraph: 
 
The maximum moisture content is 19 percent prior to installation. 
 
 

SECTION 02210 – COATING MATERIALS FOR TIMBER AND CONCRETE 

 
 
Comply with Section 02210 of the Standard Specifications modified as follows: 
 
02210.10(a)  Manufacturing - Replace the bullet that begins "All coats in…" with the 
following bullet: 
 

• Use the same manufacturer for all coats in the coating system. 
 
Replace the bullet that begins "Multi-component coating Materials…" with the following bullet: 
 

• Furnish manufacturer proportioned multi-component coating Materials with each 
component in its correct proportion and furnished in separate containers ready for field 
mixing. 

 
 

SECTION 02320 - GEOSYNTHETICS 

 
 
Comply with Section 02320 of the Standard Specifications modified as follows: 
 
02320.10(a)(1)  Geotextiles - Replace the bullet that begins "Fibers used in manufacture 
of…" with the following bullet: 
 

• Use fibers and threads consisting of long-chain synthetic polymers, composed of at 
least 95 percent by weight of polyolefins or polyesters in the manufacture and joining 
of geotextiles. Form geotextiles into a stable network such that the filaments or yarns 
retain their dimensional stability to each other, including selvages. 

 
02320.10(b)  Identification - Replace the paragraph that begins "Allow the Engineer to…" 
with the following paragraph: 
 
Allow the Engineer to visually verify geosynthetic products before installation. Open 
packaged geosynthetics before use in the presence of the Engineer to confirm the correct 
product. Geotextile rolls without the product name printed on the geotextile or the product 
label affixed to the geotextile or roll core by the Manufacturer are rejected. Any other 
geosynthetics that are unwrapped, missing original packaging or previously opened may not 
be used unless approved by the Engineer. 
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02320.10(c)  Manufacturer's Test Certification - Replace the paragraph that begins 
"Furnish test result…" with the following paragraph: 
 
Provide test result certificates according to 00165.35 from the geosynthetic manufacturer, 
and the following: 
 
02320.10(c)(1)  Geotextiles - Replace the bullet that begins "Product name printed…" with 
the following bullet: 
 

• Product name printed directly on the geotextile by the Manufacturer. For geotextiles 
that are not marked with a product name, furnish geotextile with product label attached 
to the geotextile or original packaging by the Manufacturer. 

 
02320.10(d)  Manufacturer's Sampling/Testing - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Provide manufacturer's reported property values based on the following sampling and testing 
requirements: 

 
(1)  Sampling - Sample all geosynthetics according to ASTM D4354. Use a roll or sheet 
for the production unit used for sampling. 
 
(2)  Geotextile Testing - Perform the specified tests to determine geotextile properties for 
the intended applications. Test the tensile strength requirements in both machine and 
cross-machine directions. 
 
(3)  Geogrid Testing - For mechanically stabilized earth retaining wall geogrid, provide 
laboratory test results that demonstrate the average roll value for each geogrid product is 
greater than or equal to the geogrid ultimate wide width tensile strength reported for the 
initial geogrid product evaluation and approval on the QPL. Determine the ultimate wide 
width tensile strength (Tult) according to ASTM D6637. If the average roll value for each 
geogrid reinforcement product is less than the geogrid ultimate wide width tensile strength 
identified on the QPL, the entire production run is rejected. 

 
02320.11  Geotextile Seam Testing and Acceptance: 
 

(a)  Factory Seams - Where factory seams are made, furnish sheets of geotextile that: 
 

• Are sewn together using a lock type stitch Type 301 or 401 as shown. 

• Are sewn with polymeric thread that is at least 95 percent, by weight, polyolefin or 
polyester, and as resistant to deterioration as the geotextile being sewn. 

• Have test results showing that the seams meet or exceed 90 percent of the specified 
tensile strength minimum values for the intended application. 

• Are not sewn with nylon thread. 
 
(b)  Field Seams - Where field sewn seams are used, provide: 
 

• The manufacturer's test result certificate, according to 00165.35, that includes wide 
strip, tensile strength test results and verifies that seam tensile strength and seam grab 
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tensile strength meet or exceed 90 percent of the minimum specified tensile strength 
values for the geotextile. 

• A field-stitched seam test sample. 
 
 

SECTION 02410 - CONCRETE PIPE 

 
 
Comply with Section 02410 of the Standard Specifications modified as follows: 
 
02410.10(e)  Concrete Pipe Plant Air Test - Replace this subsection, except for the 
subsection number and title, with the following: 
 
The Engineer may require that each length of concrete pipe 12 inches in diameter and 
smaller be given an individual air test at the point of manufacture. Use test Equipment 
approved by the Engineer and a test pressure of at least of 10 psi. Ensure each length shows 
no appreciable loss of air after 5 seconds. 
 
When individual air testing is performed, no field or shop permeability tests are required. 
 
02410.10(f)  Nonreinforced Concrete Pipe - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish nonreinforced or plain circular concrete pipe and special sections according to the 
requirements of AASHTO M 86 (ASTM C14) or ASTM C985 and this Section. 
 
02410.10(g)  Reinforced Concrete Pipe - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish reinforced concrete pipe and special sections according to the requirements of 
AASHTO M 170 (ASTM C76) and this Section, except as follows. 
 

(1)  Special Sections - Furnish special sections such as elbows, wyes, tees, crosses, 
bends and reducers as shown, specified or directed. In the absence of any design or 
Specifications, furnish special sections of the design recommended by the manufacturer 
for the intended use and according to the requirements specified for the pipe where it is 
used. 
 
Fabricate special sections with components from tested and approved lots. Maintain 
production dates of components. 
 
(2)  Load Strength - Reinforced concrete pipe having the same D-load strengths as those 
specified to be furnished under AASHTO M 170 (ASTM C76) may be furnished according 
to AASHTO M 242 (ASTM C655). 
 
(3)  Acceptance - The basis of acceptance for reinforced concrete pipe manufactured 
according to AASHTO M 170 (ASTM C76), and AASHTO M 242 (ASTM C655) is 
Paragraph 5.1.1 of AASHTO M 170. 
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02410.10(h)  Concrete Drain Pipe - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Use circular, nonreinforced perforated concrete pipe and special sections for subsurface 
drainage according to the requirements of AASHTO M 175 (ASTM C444), Type 1, all 
applicable requirements of AASHTO M 86 (ASTM C14), except indent the markings required 
by AASHTO M 86 (ASTM C14) in the outside surface of each section of pipe. 
 
02410.10(i)  Concrete Drain Tile - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish concrete drain tile according to the requirements of AASHTO M 178 (ASTM C412). 
 
02410.80  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Except as provided in 02410.10(g)(3), acceptance of nonreinforced concrete pipe, reinforced 
concrete pipe, concrete drain pipe, concrete drain tile, and hardware is according to 00165.35 
and this Section. 
 
 

SECTION 02415 - PLASTIC PIPE 

 
 
Comply with Section 02415 of the Standard Specifications modified as follows: 
 
02415.20  Solid-Wall Polyethylene Pipe – Replace the bullet that begins "Production code 
from which …" with the following bullet: 
 

• Production code where the date and place of manufacture can be determined 
 
02415.30  Steel Reinforced Polyethylene Pipe – Replace the paragraph that begins "For 
Steel Reinforced Polyethylene…" with the following paragraph: 
 
For Steel Reinforced Polyethylene Pipe, furnish either factory installed gaskets on the 
couplings or manufacturer installed gaskets on the pipes. Furnish at least silt tight joints for 
culvert pipe and water tight joints for storm sewer pipe. Furnish watertight joints from the QPL 
and meeting the requirements of ASTM D3212. 
 
02415.40  Polypropylene Pipe - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Furnish polypropylene pipe and fittings as follows: 
 

(a)  Non-Pressure Storm Sewers and Culverts - Furnish polypropylene pipe and fittings 
for non-pressure storm sewers and culverts from the QPL and meeting the following 
requirements: 

 
 Dual Wall Pipe ............................. ASTM F2764, ASTM F2881, 
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  or AASHTO M 330 Type S 
 Triple Wall Pipe ......... ASTM F2764 or AASHTO M 330 Type D 
 Watertight Joints .................................................. ASTM D3212 
 

(b)  Non-Pressure Sanitary Sewers - Furnish polypropylene pipe and fittings for 
non-pressure sanitary sewers from the QPL and meeting the following requirements: 

 
 Dual Wall Pipe ............................................... ASTM F2764 
 Triple Wall Pipe .............................................. ASTM F2764 
 Watertight Joints ............................................ ASTM D3212 
 
02415.50  Polyvinyl Chloride Pipe - Replace the paragraph that begins "Furnish PVC 
sanitary, storm…" with the following paragraph: 
 
Furnish PVC sanitary, storm, culvert, siphon, and irrigation pipe and fittings with 2 feet or 
more cover that have a minimum pipe stiffness of 46 psi or a minimum SDR of 35 and meet 
the requirements of sewer pipe ASTM D3034 or ASTM F794. 
 
02415.80  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Acceptance of Polyethylene Pipe, polypropylene pipe, polyvinyl chloride pipe and hardware 
is according to 00165.35 and this Section. 
 
 

SECTION 02420 - METAL PIPE 

 
 
Comply with Section 02420 of the Standard Specifications modified as follows: 
 
02420.10(a)  Shapes - Replace the paragraph that begins "Provide either full-circle…" with 
the following paragraph: 
 
Furnish either full-circle or elliptical pipe, as the Contractor may elect, unless otherwise shown 
or specified. The shapes of pipe fabricated and furnished may include any of the following: 
 
Replace the bullet that begins "Nestable Pipe - Fabricate …" with the following bullet: 
 

• Nestable Pipe - Fabricate in two separate half sections designed to fit and fasten 
together to form a full-circle Cross Section of specified diameter. Fasten the two half 
sections together by approved means, providing at least 90 percent of the strength of 
a standard riveted longitudinal seam. 

 
02420.10(b)  Connecting Bands - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Use connecting bands according to the details as shown to make field joints for pipes and 
pipe arches not requiring watertight joints. 
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02420.10(c)  Special Sections - Replace the paragraph that begins "Generally, special 
sections shall…" with the following paragraph: 
 
Generally, furnish special sections according to the requirements specified for the pipe where 
they are used. Connect special sections to the pipe or to each other with connecting bands 
specified for use with the pipe where they are connected. 
 
02420.10(d)  Repair of Damaged Coating - Replace the paragraph that begins "In addition 
to the methods …" with the following paragraph: 
 
In addition to the methods given in AASHTO M 36 (ASTM A760) the Contractor may repair 
damaged zinc or aluminum coating by removing all loose or cracked coating, removing all 
welding flux, wire brushing the damaged area, and applying two coats (minimum 2 mils total 
thickness) of a high zinc dust content paint according to the general requirements of 
ASTM A780. 
 
02420.10(e)  Irrigation Pipe - Replace the paragraph that begins "In irrigation pipe 
installations…" with the following paragraph: 
 
In irrigation pipe installations, where Type D coating (AASHTO M 190) is not specified, the 
Contractor is allowed to furnish pipe with Type D coating. 
 
02420.10(e)(2)  Field Joints - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Use connecting bands according to the details shown and make the field joints watertight. 
 
02420.10(f)  Siphon Pipe - Replace the paragraph that begins "Field joints shall provide…" 
with the following paragraph: 
 
Furnish circumferential and longitudinal strength field joints to preserve the pipe alignment, 
prevent separation of pipe sections and provide a watertight joint. Attach the connecting 
bands so they lap a nearly equal portion of each pipe section to be connected. 
 
02420.11  Ductile Iron - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish ductile iron pipe according to the requirements of AWWA C151. Use Pressure Class 
150 - 350 or Special Thickness Class 50 - 56, as directed. 
 
02420.20(a)  Bituminous Protective Coatings - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish corrugated metal pipe and connecting bands with bituminous coatings according to 
the requirements of AASHTO M 190 and the following: 
 

• Before immersion, ensure the metal is free of grease, dirt, dust, moisture or other 
contaminants. 

• Apply the initial bituminous coating by one of the processes under 02420.20(a)(1) 
or 02420.20(a)(2). 
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• If a second dip is required to meet the coating thickness requirements of 
AASHTO M 190, the time and temperature requirements of 02420.20(a)(1) or 
02420.20(a)(2) need not be followed for the second dip. 

• Fill the corrugations for at least 40 percent of the circumference of the pipe to form the 
paved invert for both Type B and Type C coatings on either circular or arch type pipe. 

 
02420.20(a)(1)  Pipe Not Preheated - Replace the paragraph that begins "The temperature 
of the asphalt…" with the following paragraph: 
 

Furnish asphalt at the time of pipe immersion at a temperature of 400 F  5 F. Provide an 
immersion duration meeting the following schedule: 
 
02420.20(2)  Pipe Preheated - Replace this subsection, except for the subsection number 
and title, with the following: 
 

Furnish asphalt at the time of pipe immersion at a temperature of 380 F  5 F and the pipe 

preheated to a temperature 300 F to 350 F. 
 
02420.20(b)  Type D, Fully-Bituminous Coated, Fully-Lined - Replace this subsection, 
except for the subsection number and title, with the following: 
 
Furnish a fully-bituminous coated, fully-lined interior lining that is smooth, uniform and free 
from sags and runs. Slight residual corrugations due to cooling and shrinkage of the lining 
will not be cause for rejection. At the three-sheet lap an interior nonuniformity equal to the 
thickness of the sheet is allowed. Maintain the thickness of the lining to the ends of the pipe. 
 
02420.20(c)  Optional Paved Invert - Replace this subsection, except for the subsection 
number and title, with the following: 
 
If an asphalt coated pipe with a paved invert (Type C coating) is shown or specified, a 
centrifugally-applied interior lining according to Type D coating may be furnished as an 
alternate, providing the minimum thickness of bituminous coating over the crests of the 
corrugations is not less than 1/4 inch. 
 
02420.30  Corrugated Steel Pipe for Underdrains - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish corrugated steel pipe for underdrains according to the requirements of 
AASHTO M 36 (ASTM A760) Type III - Underdrain Pipes, except as modified in 02420.10(c) 
and 02420.10(d), and as follows: 
 

(a)  Class IV - Semicircular pipe may be used only as an alternate with the 6-inch size of 
perforated full-circle drain pipe. 
 
(b)  Connecting Bands - Furnish connecting bands for underdrain pipe field joints 
meeting the designs shown. 

 
02420.40  Corrugated Aluminum Alloy Pipe - Replace this subsection, except for the 
subsection number and title, with the following: 
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Furnish corrugated aluminum alloy pipe, helical rib pipe, pipe arches and special sections 
according to the requirements of AASHTO M 196 (ASTM B745), Types I, II and III, except as 
follows: 
 

(a)  Shapes - The shapes of the pipes to be furnished may include any of the shapes 
described in 02420.10(a). 
 
(b)  Connecting Bands - Use connecting bands according to the requirements of 
AASHTO M 196 (ASTM B745) and the details shown to make field joints for pipes and 
pipe arches not requiring watertight joints. 
 
(c)  Special Sections - Furnish special sections such as elbows, wyes, tees, crosses, 
bends, reducers and flared inlets as shown or as directed. 
 
Generally, furnish special sections according to the requirements specified for the pipe 
where they are used. Connect special sections to the pipe or to each other with connecting 
bands specified for use with the pipe where they are connected. 
 
For elbows of 30 degrees or greater total angle, use a three-piece section of approximately 
equal length and equal-angle segments or pieces. 
 
(d)  Irrigation Pipe - In irrigation pipe installations where Type D coating is not shown or 
specified, the Contractor is allowed to furnish pipe with Type D coating. 
 
If pipes are not furnished with Type D coating, ensure all riveted seams meet the 
applicable provisions of 02420.10(e)(1). 
 
Use connecting bands according to AASHTO M 196 (ASTM B745) and the details shown, 
and make the field joints watertight for pipe installations used in irrigation. 
 
(e)  Siphon Pipe - Fabricate corrugated aluminum alloy pipe used in siphons with 
watertight seams. 
 
Provide field joints with circumferential and longitudinal strength to preserve the pipe 
alignment, prevent separation of pipe sections and provide a watertight joint. Fabricate the 
connecting bands from aluminum alloy according to AASHTO M 196 (ASTM B745). 
Attach the connecting bands so they lap a nearly equal portion of each pipe section to be 
connected. 
 
(f)  Sloped or Skewed Ends - If the ends of pipe culverts require sloped ends, skewed 
ends or both, fabricate the ends in a manner that provides good workmanship and a 
smooth finish. Repair bituminous protective coatings and linings when specified. 

 
02420.50  Corrugated Aluminum Alloy Pipe for Underdrains - Replace this subsection, 
except for the subsection number and title, with the following: 
 
Furnish corrugated aluminum alloy pipe for underdrains according to the requirements of 
AASHTO M 196 (ASTM B745) Type III, except as follows: 
 

(a)  Special Sections - The provisions of 02420.40(c) apply. 
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(b)  Connecting Bands - Furnish connecting bands for field joints meeting the 
requirements of AASHTO M 196 (ASTM B745) and the details shown. 

 
02420.60  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Acceptance of pipes, underdrains, and protective coatings is according to 00165.35 and this 
Section. 
 
 

SECTION 02440 – JOINT MATERIALS 

 
 
Comply with Section 02440 of the Standard Specifications modified as follows: 
 
02440.10  Preformed Joint Fillers for Concrete - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish preformed joint fillers for concrete from the QPL according to the requirements of 
AASHTO M 153 or AASHTO M 213. 
 
02440.15  Lubricant/Adhesive - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Furnish a lubricant/adhesive according to ASTM D4070 and according to the 
recommendations of the seal manufacturer. 
 
02440.20  Strip Seals - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish strip seals from the QPL and according to ASTM D5973. 
 
02440.22  Preformed Compression Joint Seal - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish preformed compression joint seals from the QPL and according to the requirements 
of AASHTO M 297. 
 
02440.40(a)  Preformed Flexible Joint Sealant - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Furnish Materials for tongue and groove or key lock manhole joints according to the 
requirements of ASTM C990. 
 
02440.40(b)  Rubber Gaskets - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Furnish Materials for O-ring manhole and concrete pipe joints according to ASTM C443. 
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02440.50 Joint Materials for Concrete Precast Manhole Section Joints - Replace this 
subsection, except for the subsection number and title, with the following: 
 

(a)  Mortar - Furnish mortar according to the requirements of ASTM C387, or 
proportioned one part Type II portland cement to two parts clean, well-graded Sand 
passing a No. 6 screen. Admixtures may be used not exceeding the following percentages 
by weight of cement: 
 

 Hydrated lime  .............................................................. 10% 
 Diatomaceous earth or other inert materials  .................. 5% 

 
Furnish mortar with the consistency such that it will readily adhere to the precast concrete 
if using the standard tongue-and-groove type joint. 
 
(b)  Non-Epoxy (Non-Shrink) Grout - Furnish a non-epoxy (non-shrink) grout according 
to 02080.20. Place or pack non-epoxy (non-shrink) grouts only with the use of a non-epoxy 
bonding agent according to 02070.20, applied to all cured concrete surfaces being 
grouted. Use a bonding agent compatible with the grout used. 

 
02440.60  Plastic Compound for Precast Manhole Section Joints - Replace the bullet 
that begins "Is pliable at temperatures …" with the following bullet: 
 

• Is pliable at temperatures between 32 F and 135 F. Ensure a specimen at 77 F and 
1/2-inch square in Cross Section stretches at least 1 1/2 inches before rupture when 
tested with the apparatus described in ASTM D113. 

 
02440.70(a)  Plastic - Replace the paragraph that begins "Polyvinyl chloride water stop …" 
with the following paragraph: 
 
Manufacture polyvinyl chloride water stop from virgin polyvinyl chloride (PVC) compound. 
Reclaimed PVC is not allowed. Furnish the water stop having the following properties: 
 
02440.70(b)  Rubber - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish rubber water stops to the dimension shown and according to the requirements of 
ASTM C923, ASTM C1478, or ASTM F2510 as appropriate for the specific Structure and 
pipe types. 
 
02440.80  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Acceptance of joint Materials is according to 00165.35 and this Section. 
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SECTION 02510 - REINFORCEMENT 

 
 
Replace Section 02510 of the Standard Specifications except for the Section number and 
title with the following: 
 

Description 
 
02510.00  Scope - This Section includes the requirements for bars, dowels, and strand 
reinforcement and tendon ducts. 

Materials 
 
02510.10  Deformed Bar Reinforcement - Furnish deformed bar reinforcement from the 
QPL and according to the requirements of ASTM A706, AASHTO M 31 (ASTM A615), 
AASHTO M 334, or ASTM A1035. Unless otherwise specified or shown, furnish Grade 60 
reinforcing bars. 
 
02510.11  Epoxy Coated Reinforcement: 
 

(a)  Plant Certification - Apply epoxy coating in a coating plant certified by the Concrete 
Reinforcing Steel Institute (CRSI). 
 
(b)  Handling - Provide systems for handling coated bars having padded contact areas 
for the bars wherever feasible. Pad all bundling bands. Lift all bundles with strong-backs, 
multiple supports, or platform bridges so as to prevent bar-to-bar abrasion from sags in 
the bar bundle. 

 
02510.20  Mechanical Splices - Furnish mechanical splices from the QPL. Where bars of 
different sizes or strengths are connected, the strength of the smaller or weaker bar governs. 
Measure the total slip displacement after loading in tension to 30.0 ksi and relaxing to 3.0 ksi. 
The maximum allowed displacement for bars up to No. 14 is 0.01 inches. and is 0.03 inches 
for No. 18 bar. 
 

• Type 1 Mechanical Splices - Furnish Type 1 Mechanical Splices that develop at least 
125 percent of the specified minimum yield strength of the reinforcing bars. Type 1 
Mechanical Splices are not allowed for column bars. 

• Type 2 Mechanical Splices - Furnish Type 2 Mechanical Splices that develop at least 
125 percent of the specified minimum yield strength of the reinforcing bars and 100 
percent of the specified tensile strength of the reinforcing bars. 

 
02510.25  Headed Bar Reinforcement - Furnish Class HA headed steel bar from the QPL 
for concrete reinforcement. Ensure the headed steel bar develops the specified minimum 
tensile strength of the reinforcing bars, according to ASTM A970. Ferrous-filler coupling 
sleeves and welded headed steel bars are not allowed for concrete reinforcement. 
 
02510.30  Galvanized Reinforcement: 
 

(a)  General - Furnish galvanized reinforcement meeting the requirements of 
ASTM A767, Class II, including Supplementary Requirement S3, and ASTM A143. 
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(b)  Fabrication - The bars may be fabricated before or after galvanizing. If the bars are 
fabricated after galvanizing, Supplementary Requirements S1 and S2 of ASTM A767 
apply. 
 
(c)  Handling - Handle galvanized bars according to 02510.11(c). 

 
02510.40  Welded Wire Reinforcement - Furnish welded wire reinforcement and deformed 
welded wire reinforcement meeting the requirements of ASTM A1064. 
 
02510.50  Dowels - Furnish dowels meeting to the requirements of AASHTO M 31 
(ASTM A615), for Grades 40 and 60, or AASHTO M 227 (ASTM A663) for Grades 70, 75, 
and 80. 
 
02510.60  Ties and Supports - Furnish tie wire and supports according to CRSI Manual of 
Standard Practice. 
 

(a)  Coated Reinforcement Ties and Supports - Furnish nonmetallic coated ties and 
supports for coated reinforcement, including ties for coated-to-uncoated reinforcement 
connections. 

 
(b)  Uncoated Reinforcement Ties and Supports - Tie all mats of galvanized steel bars 
with galvanized ties. Furnish precast concrete blocks with galvanized ties that support 
galvanized reinforcement. 

 
02510.70  Acceptance - Acceptance of reinforcement is according to 00165.35 and 
this Section. 
 
 

SECTION 02515 – PRESTRESSING REINFORCEMENT 

 
 
Replace Section 02515 of the Standard Specifications except for the Section number and 
title with the following: 
 

Description 
 
02515.00  Scope - This Section includes the requirements for seven-wire strand, high tensile 
strength wire, high tensile strength steel alloy bars, tendon duct and couplings. 
 

Materials 
 
02515.10  Seven-Wire Strand - Furnish seven-wire strand (bright wire) meeting the 
requirements of AASHTO M 203 (ASTM A416), Grade 270, supplement 1 (low relaxation 
strand), minimum ultimate strength, 270,000 psi. 
 
02515.20  Wire, High Tensile Strength - Furnish high tensile strength wire meeting the 
requirements of AASHTO M 204 (ASTM A421). 
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02515.30  Bars, High Tensile Strength - Furnish high strength steel bars meeting the 
requirements of AASHTO M 275 (ASTM A722). 
 
02515.40  Seven-Wire Strand Epoxy Coated Reinforcement - Furnish epoxy coated 
reinforcement meeting the requirements of ASTM A882. 
 
02515.50  Tendon Duct - Furnish rigid galvanized steel ducts meeting the requirements of 
ASTM A653 with a coating weight of G90 for post-tensioned Structures. Transition couplings 
connecting rigid ducts in anchoring devices need not be galvanized. 
 
Rigid ducts may be fabricated with either welded or interlocking seams. Galvanizing of the 
welded seam is not required. Furnish ducts with sufficient strength to maintain their correct 
alignment during placing of concrete and resist denting during construction. 
 
The minimum wall thickness of ducts is 26 gauge for 2 5/8-inch diameter and smaller ducts, 
and 24 gauge for ducts that are larger than 2 5/8-inch diameter. 
 
02515.60  Couplings - Furnish couplings that develop at least 95 percent of the minimum 
specified ultimate strength of the prestressing steel without exceeding anticipated set. Ensure 
the coupling of tendons does not reduce the elongation at rupture below the requirements of 
the tendon itself. 
 
02515.70  Shipping Protection - Package prestressing steel to protect the steel against 
physical damage and corrosion. Place a corrosion inhibitor that prevents rust or other results 
of corrosion in the package, or use a corrosion inhibitor type packaging material, or when 
allowed, apply directly to the steel. Provide a corrosion inhibitor that has no deleterious effect 
on the steel or concrete or bond strength of steel to concrete. Immediately replace or restore 
damaged packaging. 
Mark the shipping package with the type of corrosion inhibitor used, and the date packaged. 
 
02515.80  Acceptance - Acceptance of pre-stressing reinforcement is according to 
00165.35 and this Section. 
 
 

SECTION 02530 – STRUCTURAL STEEL 

 
 
Comply with Section 02530 of the Standard Specifications modified as follows: 
 
02530.10  Structural Steel for Bridges - Replace the paragraph that begins “Structural 
steel for Bridges…” with the following: 
 
Furnish structural steel for Bridges meeting the following, as shown or specified: 
 
02530.20  Structural Steel for Non-Bridge Structures - Replace the paragraph that begins 
“Structural steel for metal…” with the following: 
 
Structural steel for metal sign Structures and other non-Bridge Structures meeting the 
following, or as shown or specified: 
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Replace the paragraph that begins “Notch toughness…” with the following: 
 
Ensure notch toughness of all structural steel members and plates greater than 1/2 inch thick 
in load carrying members of sign Bridges and cantilever sign supports meets Zone 2 
requirements of AASHTO M 270. 
 
02530.50  Universal Mill Plate - Replace the paragraph that begins “Universal mill plate…” 
with the following: 
 
Universal mill plate is not allowed. 
 
02530.70  Galvanizing - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Hot-dip galvanize according to the following, as applicable: 
 

• AASHTO M 111 (ASTM A123) 

• AASHTO M 232 (ASTM A153) 
 
Furnish steel that is finished by hot-dip galvanizing for use as sign bridges, illumination poles, 
traffic signal poles, sign supports, bridge rail and items designated on the Plans as 
"Galvanize - Control Silicon" having controlled silicon content of either 0 - 0.06 percent or 
0.13 percent - 0.25 percent. Before galvanizing, submit mill test certificates verifying silicon 
content to the Engineer and the galvanizer. 
 
02530.80  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Acceptance of structural steel is according to 00165.35 and this Section. 
 
 

SECTION 02560 - FASTENERS 

 
 
Comply with Section 02560 of the Standard Specifications modified as follows: 
 
02560.05  Geometry - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Use a bolt or rod length such that the end of the bolt or rod extends beyond or is at least flush 
with the outer face of the nut when properly installed. 
 
02560.10(a)  Bolts - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish carbon steel bolts meeting the requirements of ASTM A307, Grade A or B. 
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02560.10(b)  Nuts - Replace the paragraph that begins “Nuts for carbon steel bolts…” with 
the following: 
 
Furnish nuts for carbon steel bolts meeting the requirements of the following, or equivalent: 
 
02560.20(a)  Bolts - Replace the paragraph that begins “High-strength bolts used in…” with 
the following: 
 
Use Type 3 high-strength bolts in noncoated weathering steel connections. Furnish 
high-strength bolts meeting the requirements of the following: 
 
02560.20(b)  Nuts - Replace the paragraph that begins “Nuts for high-strength bolts…” with 
the following: 
 
Furnish nuts for high-strength bolts meeting the following requirements, or equivalent: 
 
02560.20(c)  Washers - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish washers for high-strength bolts meeting the requirements of ASTM F436. Use Type 3 
washers with Type 3 bolts. 
 
02560.20(d)  Direct Tension Indicators - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish direct tension indicators that are the compressible-washer type, mechanically 
galvanized, according to ASTM F959. Adjust bolt lengths to accommodate both direct tension 
indicators and hardened washers. 
 
02560.20(e)  Markings - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Mark all bolts, nuts, washers and direct tension indicators according to the appropriate 
AASHTO/ASTM specifications and with a symbol identifying the manufacturer. 
 
02560.30(a)  Steel Tie Rods, Anchor Bolts, and Anchor Rods - Replace this subsection, 
except for the subsection number and title, with the following: 
 
Furnish steel tie rods, anchor bolts, and anchor rods meeting the requirements of 
AASHTO M 314, Grade 36 or 55; ASTM F1554, Grade 36 or 55. 
 
02560.30(b)  High-Strength Tie Rods, Anchor Bolts, and Anchor Rods - Replace this 
subsection, except for the subsection number and title, with the following: 
 
Furnish high-strength tie rods, anchor bolts, and anchor rods meeting the requirements of 
AASHTO M 314, Grade 105; ASTM F1554, Grade 105; or ASTM A449, Type 1. 
 
End stamp all ASTM F1554, Grade 105 according to ASTM F1554 Supplementary 
Requirements S2 and S3. If the end of the bolt is to be embedded in concrete, mark the 
projecting end from the concrete. 
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02560.30(c)  Nuts - Replace the paragraph that begins “Nuts for tie rods…” with the 
following: 
 
Furnish nuts for tie rods, anchor bolts, and anchor rods meeting the following requirements, 
or equivalent: 
 
02560.30(d)  Washers - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish washers for anchor bolts meeting the requirements of ASTM F436, Type 1. 
 
02560.60(a)  Rotational Capacity Test - Replace the paragraph that begins “Test each 
combination of bolt…” with the following: 
 
Test each combination of bolt production lot, nut lot and washer lot as an assembly. Assign 
a rotational capacity lot number to each combination of lots tested. The minimum frequency 
of testing is two assemblies per rotational capacity lot. Test according to one of the following 
requirements: 
 
02560.60(a)(1)  Method 1 - Replace the paragraph that begins “the above measured 
torque…” with the following: 
 
Do not allow the above measured torque to exceed the torque value calculated by the 
following equation: 
 
Replace the paragraph that begins “Continue to tighten the nut until…” with the following: 
 
Continue to tighten the nut until the nut has turned twice the rotation shown in Table 00560-3 
of Section 00560 from its snug-tight position mark for bolt lengths up to 8D ( for greater than 
8D up to 12D bolt lengths tighten to 1 1/6 turn from snug-tight). 
 
02560.60(a)(2)  Method 2 - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Test bolts that are too short to be tested in a direct bolt tension indicating device in a steel 
joint. 
 
Place the lubricated fastener including a washer in one or more flat structural steel plates. 
The total thickness including the washer is such that three to five full threads of the bolt are 
located between the bearing surfaces of the bolt head and the nut. Provide the hole in the 
joint at the same nominal diameter as the hole in the washer. Using a calibrated torque 
wrench, tighten the nut to a snug-tight condition to produce an initial torque in the bolt equal 
to approximately 10 percent of the torque calculated using the equation given in Method 1 
above where P is the minimum tension in the bolt according to Table 00560-1 of 
Section 00560. Mark the nut's position relative to the fixed bolt for this snug tight position. 
 
Using the calibrated torque wrench, further tighten the nut until the nut has turned the rotation 
shown in Table 00560-3 of Section 00560 from its snug-tight position mark. Prevent the bolt 
head from turning during the tightening process. Record the measured torque with the nut in 
motion. The measured torque is not to exceed 1.15 times the torque value calculated in the 
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preceding step of Method 2. Reject assemblies with torque values exceeding the calculated 
value. 
 
Tighten the nut further until the nut has turned twice the rotation shown in Table 00560-3 from 
its snug-tight position mark. Reject assemblies that fail this rotation either by stripping or 
fracture. 
 
Loosen and remove the nut. Examine the threads on the nut and bolt. Reject assemblies 
showing evidence of thread shear failure, stripping or torsional failure of the bolt. 
 
02560.60(b)  Other Test Requirements - Replace the paragraph that begins “Provide three 
high-strength bolt …” with the following: 
 
Furnish three high-strength bolt assemblies per size per lot for check testing. 
 
Replace the paragraph that begins “Provide one high-strength tie rod…” with the following: 
 
Furnish one high-strength tie rod, one high-strength anchor bolt, and one high-strength 
anchor rod assembly per size per lot for check testing. 
 
02560.70  Lubricating Fasteners - Replace the paragraph that begins “Furnish all 
galvanized and coated…” with the following: 
Furnish all galvanized and coated fasteners with a factory applied commercial water-soluble 
wax that contains a visible dye of a color that contrasts with the color of galvanizing or coating. 
Furnish black fasteners that are "oily" to the touch when installed. 
 
02560.80  Acceptance - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Acceptance of fasteners are according to 00165.35 and this Section. 
 
 

SECTION 02570 – COMPOSITE BEARINGS 

 
 
Comply with Section 02570 of the Standard Specifications modified as follows: 
 
02570.10  Elastomeric Compound - Replace the paragraph that begins "Provide Materials 
meeting…" with the following paragraph: 
 
Furnish Materials meeting the following requirements: 
 
Replace the paragraph that begins "Elastomer - Elastomer for elastomeric …" with the 
following paragraph: 
 
Elastomer - Furnish elastomer for elastomeric discs of pot bearings that are 100 percent 
virgin natural polyisoprene (natural rubber) or 100 percent virgin chloroprene (neoprene) 
meeting the following requirements: 
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Replace the paragraph that begins "When test specimens are cut…" with the following 
paragraph: 
 
When test specimens are cut from the finished product a 10 percent variation in physical 
properties is allowed. 
 
Replace the paragraph that begins "Polyether Urethane - The properties of polyether…" 
with the following paragraph: 
 
Polyether Urethane - Ensure the properties of polyether urethane for polyether urethane 
discs of disc bearings meet the values of the following tests: 
 
Replace the paragraph and bullets that begins "Fabric Pads…" with the following paragraph 
and bullets: 
 
Fabric Pads - Make preformed fabric pads for fabric pad bearings of multiple layers of duck, 
impregnated and bound with high quality oil resistant synthetic rubber compressed into 
resilient pads of uniform thickness according to the following: 
 

• Cotton duck reinforcement is either a two-ply cotton yarn or a single-ply 50-50 blend 
cotton polyester with a minimum of 8 ounces per square yard. 

• The fabric has a minimum tensile strength of 150 pounds per inch width when tested 
by the grab method. 

• The filling count of the duck is 40 ± 2 threads per inch. 

• The warp count of the duck is 50 ± 1 threads per inch. 

• The number of plies produce the specified thickness after compression and 
vulcanizing. 

• Furnish the finished pads that withstand compression loads perpendicular to the plane 
of the laminations of not less than 10,000 psi without any sign of distress after the load 
is removed. The tested pad is required to have a shape factor greater than 2.5. Furnish 

preformed fabric pads with a Shore A hardness of 90  5. 
 
02570.20(a)  Clearance Test - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Move the components of the bearing through their design displacements or rotations to verify 
that the required clearances exist. If the test is conducted on a rotational component that is 
not under simultaneous full vertical load, make allowance for the displacements that would 
be caused by that load. 
 
02570.20(b)  Long-Term Deterioration Test - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Conduct test on one full scale bearing per lot. Load the bearing in compression to a stress 
corresponding to 100 percent of the maximum dead plus live service load while subjected to 
plus and minus the design rotational displacement amplitude for 5,000 cycles. Test flat sliding 
systems by displacement through at least 1,000 cycles with an amplitude of at least 
± 1.0 inch (2.0-inch peak to peak). The sliding may take place at up to 10.0 inch per minute, 
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except when readings of the coefficient of friction are taken, when the sliding speed is 
2.5 inches per minute. 
 
Bearings are rejected when: 
 

• There are visible cracks, splits, or excessive wear on disassembly of the bearing. 

• The coefficient of friction exceeds two-thirds the value used in design. 
 
02570.20(c)  Friction Test - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Conduct test on one full scale bearing per lot. Ensure the coefficient of friction between the 
sliding surfaces is not greater than 0.06 when the maximum working stress for the 
polytetrafluoroethylene (PTFE) surface is 2,000 psi and is not greater than 0.045 when the 
maximum working stress for the PTFE surface is above 3,000 psi. Determine the coefficient 
of friction at 68 °F according to the requirements of section 18.3.4.3.2 of the AASHTO LRFD 
Bridge Construction Specifications. 
 
02570.30(d)(1)  Vertical Proof Load Test - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Apply a vertical load equal to 150 percent of the vertical design capacity of the tested bearing 
for 5 minutes, unload, then reapply for an additional 5 minutes. Place the bearing in a rotated 
position during the test. Ensure rotation is 0.015 radians or the design rotation, whichever is 
greater. An acceptable test bearing does not show indication of failure or other defects such 
as weld cracking, plate distortion, extrusion of the elastomer or bearing material, or 
displacement of the elastomer seal while under load or subsequently upon disassembly and 
inspection. 
 
The successful test of a bearing with a vertical design capacity of 50 Tons or less is accepted 
as qualification for all bearings of a similar design with a lesser design capacity. 
 
02570.30(d)(2)  Horizontal Proof Load Test - Replace the paragraph that begins "A 
horizontal proof load test…" with the following paragraph: 
 
A horizontal proof load test is required when the design horizontal capacity exceeds 
10 percent of the design vertical capacity and no engineer's calculations are submitted. Apply 
a horizontal load equal to 100 percent of the horizontal design capacity while also applying a 
vertical load equal to 100 percent of the dead load for a period of 2 minutes. The bearing 
does not need to be in the rotated position. An acceptable bearing does not show indication 
of failure or other defects such as weld cracking, plate distortion, extrusion of the elastomer 
or bearing material, or displacement of the elastomer seal while under load or subsequently 
upon disassembly and inspection. 
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SECTION 02571 – ELASTOMERIC BEARING PADS 

 
 
Comply with Section 02571 of the Standard Specifications modified as follows: 
 
02571.10  Elastomeric Compound - Replace the paragraph that begins "The elastomer 
portion of the elastomeric…" with the following paragraph: 
 
Ensure the elastomer portion of the elastomeric compound is 100 percent virgin 
polychloroprene (Neoprene) or natural rubber (polyisoprene) meeting the requirements of 
section 18 of the AASHTO LRFD Bridge Construction Specifications including the properties 
from the following table: 
 
02571.15  Metal Reinforcement - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Furnish metal reinforcement that is rolled, mild steel sheets 14 gauge thick and according to 
ASTM A1011, Grade 36 Type 1, or ASTM A1008, Grade 40. 
 
02571.20(a)  Pads - Replace this subsection, except for the subsection number and title, with 
the following: 
 
Furnish pads 1/2 inch thick that are all elastomer. Furnish pads over 1/2-inch-thick consisting 
of alternate laminations of elastomer and metal. 
 
In metal reinforced pads, the top and bottom layers are elastomer 1/4 inch thick, and interior 
elastomer layers are 1/2 inch thick. The nominal thickness of the bearing shown reflects the 
thickness of the elastomer only. It does not include the steel laminates. 
 
02571.20(b)  Laminations - Replace this subsection, except for the subsection number and 
title, with the following: 
 
Furnish laminations of elastomer in uniform thickness and in no case allow the thickness of 
an individual lamination to exceed 5/8 inch. Do not allow variations in thickness of an 
individual elastomer lamination to exceed 1/8 inch and the variation in thickness of all 
elastomer laminations within a pad such that each metal lamination does not vary by more 
than 1/8 inch from a plane parallel to the top or bottom surface of the pad. 
 
02571.20(c)  Laminated Pads - Replace the paragraph that begins "Laminated pads shall 
be…" with the following paragraph: 
 
Furnish laminated pads that are molded individually to the sizes required. No shearing to size 
or drilling of holes is allowed. Cover all edges of metal laminations with a minimum of 1/8 
inch, and a maximum of 1/4 inch, of elastomer except at laminate restraining devices and 
around holes that are entirely closed when the pad is in place on the Structure. 
 
Replace the paragraph that begins "Pads 1/2 inch in thickness may …" with the following 
paragraph: 
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Pads 1/2 inch in thickness may be sheared. Ensure the shearing does not heat the material 
and produces a smooth finish to 250 microinches with no tears or jagged areas. 
 
02571.30(a)  General - Replace the paragraph that begins "Independently test all completed 
bearings…" with the following paragraph: 
 
Independently test all completed bearings by compressive visual inspection according 
to 02571.30(b). Failure of individual bearings to pass the compressive visual inspection is 
cause for rejection of those individual bearings. 
 
Replace the paragraph that begins "Independently test five standard test…" with the following 
paragraph: 
 
Independently test five standard test specimens of laminated pads according to 02571.30(c). 
Failure of any individual specimen to meet the peel strength test requirements is cause for 
rejection of the entire bearing production lot. A lot is defined as 50 or less bearings that are 
manufactured in a reasonably continuous manner from the same batch of elastomer, cured 
under the same conditions, and are all the same size and type. 
 
02571.30(b)  Short-Duration Compression Test - Replace this subsection, except for the 
subsection number and title, with the following: 
 

Bring all bearings to a temperature of 73 F  10 F and proof load for a compressive loaded 
to 1.5 times the maximum design load. Hold the load for 5 minutes, remove, then reapply for 
a second period of 5 minutes. Maintain the load constant while the bearing is inspected for 
visual faults. The following is cause for rejection: 
 

• A bulging pattern or patterns implying lack of bond between the elastomer and the 
laminate or bulging patterns that imply improper laminate placement. 

• Three separate surface cracks that are greater than 5/64 inch wide and 5/64 inch deep, 
or a single crack 3/16 inch deep or wider than 1/4 inch. 

 
02571.30(c)  Peel Strength Test - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Perform a peel strength test according to ASTM D429 Method B, with the exception that the 
specimens are taken randomly and cut from a production bearing submitted for the Project. 
Ensure the bond between the elastomer and steel laminate in each specimen is not less than 
40 pounds per inch. 
 
 

SECTION 02610 – SPECIAL FILTER MATERIAL 

 
 
Comply with Section 02610 of the Standard Specifications modified as follows: 
 
02610.10(a)  Grading - Replace the paragraph that begins "Sieve analysis shall be 
determined …" with the following paragraph: 
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Perform sieve analysis according to AASHTO T 27. Furnish special filter material meeting 
the following gradation requirements: 
 
02610.10(b)  Fracture of Rounded Rock - Replace the paragraph that begins "Special filter 
material…" with the following paragraph: 
 
Test special filter material according to AASHTO T 176 and ensure a Sand equivalent of not 
less than 25. 
 
 

SECTION 02630 – BASE AGGREGATE 

 
 
Comply with Section 02630 of the Standard Specifications modified as follows: 
 
02630.10(a)  Grading - Replace the paragraph that begins "Dense-graded base 
Aggregate…" with the following paragraph: 
 
Furnish dense-graded base Aggregate consisting of crushed Rock, including Sand. Uniformly 
grade the Aggregates from coarse to fine. Perform sieve analysis according to 
AASHTO T 27. Furnish Aggregates according to one of the grading requirements of 
Table 02630-1 as identified in the Special Provisions or indicated by the Pay Items in the 
Contract Schedule of Items. 
 
Replace the paragraph that begins "2 Of the fraction passing the…" with the following 
paragraph: 
 

2 Of the fraction passing the 1/4-inch sieve, 40 percent to 60 percent is required to pass 
the No. 10 sieve 

 
02630.10(b)  Fracture of Rounded Rock - Replace the paragraph that begins "Fracture of 
rounded Rock…" with the following paragraph: 
 
Determine fracture of rounded Rock according to AASHTO T 335. Provide at least one 
fractured face based on the following percentage of particles retained on the 1/4-inch sieve 
for the designated size: 
 
02630.10(c)  Durability - Replace the paragraph that begins "Dense-graded Aggregate …" 
with the following paragraph: 
 
Furnish dense-graded Aggregate meeting the following durability requirements: 
 
02630.10(d)  Sand Equivalent - Replace the paragraph that begins "Dense-graded 
Aggregate …" with the following paragraph: 
 
Test dense-graded Aggregate according to AASHTO T 176 and ensure a Sand equivalent of 
not less than 30. 
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02630.11(a)  Grading – Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish open-graded Aggregate meeting the following grading requirements: 
 

Table 02630-2 

Aggregate Gradation for Open-Graded Aggregate 

  Percent Passing 
 Sieve Size (by Weight) 

 1" 100 

 3/4" 80 - 98 

 1/2" 60 - 85 

 3/8" 30 - 45 

 No. 100 0 - 6 (Dry Sieve) 
 
02630.11(b)  Fracture of Rounded Rock - Replace this subsection, except for the 
subsection number and title, with the following: 
 
Determine fracture of rounded Rock according to AASHTO T 335. Provide Open-graded 
Aggregate meeting the following fracture requirements: 
 

Percentage of Fracture (by Weight) 
Material Retained on 3/4", 1/2", and 1/4" Sieves (two fractured faces) ........... 90 

 
 

SECTION 02690 – PCC AGGREGATES 

 
 
Comply with Section 02690 of the Standard Specifications modified as follows: 
 
02690.10  Materials - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish PCC Aggregates consisting of natural or crushed Rock that is hard, strong, durable 
and free from adherent Coatings or other Detrimental Materials. 
 
Produce, handle and store the Aggregates in a way that will maintain passing material 
properties and avoid introducing deleterious materials or segregation prior to its use in 
portland cement concrete. 
 
02690.11  Alternate Grading - Replace this subsection, except for the subsection number 
and title, with the following: 
 
The Contractor may request approval to produce Coarse and Fine Aggregates in sizes other 
than those stated in 02690.20 and 02690.30. Submit the request in writing and state the 
proposed target value and specified tolerances for each of the individual sieve sizes of the 
materials the Contractor proposes to produce. 
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02690.12  Acceptance of Aggregate - Replace this subsection, except for the subsection 
number and title, with the following: 
 
Acceptance of Aggregate is according to Section 00165 and based on the Contractor's 
quality control testing, if verified, according to Section 00165. 
 

(a)  Aggregate Gradation - A stockpile contains specification Aggregate gradation when 
the quality level for each sieve size calculated according to 00165.40 is equal to or greater 
than the quality level in Table 00165-2 for a PF of 1.00. Each required sample represents 
a sublot. When the quality level in Table 00165-2 yields a PF of less than 1.00 for any 
constituent, the material is non-specification. 
 
(b)  Non-specification Aggregate Gradation - Stockpiled Aggregates that contain non 
specification Aggregate gradation is rejected by the Engineer unless non specification 
material is removed from the stockpile. Do not add additional material to the stockpile until 
enough non specification material is removed so that the quality level for each constituent 
is equal to or greater than the quality level in Table 00165-2 for a 1.00 PF. 
 
Reprocessing of non-conforming material and the testing required for acceptance is at no 
additional cost to the Agency. Acceptance of reprocessed material is based on passing 
test results or accepted visually by the Engineer. 

 
02690.20  Coarse Aggregate - Replace this subsection, except for the subsection number 
and title, with the following: 
 

(a)  Harmful Substances - Do not exceed the following harmful substances limits: 
 

 Test Method Percent 
 Test ODOT AASHTO (by Weight) 

 
 Lightweight Pieces – T 113 1.0 
 Material passing No. 200 sieve – T 27 / T 11 1.0  
 Wood Particles TM 225 – 0.05 

 
(b)  Soundness - Test Coarse Aggregates for concrete for soundness using sodium 
sulfate salt, according to AASHTO T 104. Do not exceed the weighted percentage loss of 
12 percent by weight. 
 
(c)  Durability - Furnish Coarse Aggregates meeting the following durability 
requirements: 
 

 Test Method 
 Test ODOT AASHTO Requirements 

 
 Abrasion – T 96 30.0% Max. 
 Oregon Air Aggregate Degradation: 
 Passing No. 20 sieve TM 208 – 30.0% Max. 
 Sediment Height TM 208 – 3.0" Max. 

 
(d)  PCC Paving Aggregate - In addition to requirements above, comply with the 
following: 
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(1)  Fracture - Furnish Aggregate with at least two fractured faces on at least 50 
percent of the particles retained on the 3/8-inch, 1/2-inch, 3/4-inch, 1-inch, and 
1 1/2-inch sieves, as determined by AASHTO T 335. 
 
(2)  Elongated Pieces - Furnish Aggregate with elongated pieces not exceeding 10 
percent by weight of the material retained on the No. 4 sieve when tested according to 
ODOT TM 229 with the proportional caliper device set at a ratio of 5:1. 

 
(e)  Grading and Separation by Sizes - Sample according to AASHTO R 90. Perform 
sieve analysis according to AASHTO T 27 and AASHTO T 11. Furnish Aggregates 
meeting the gradation requirements of Table 02690-1 for structural concrete. Provide a 
CAgT to perform sampling and testing when required. 

 
 

SECTION 02810 – BRIDGE RAIL 

 
 
Replace Section 02810 of the Standard Specifications except for the Section number and 
title with the following: 
 

Description 
 
02810.00  Scope - This Section includes the requirements for the steel in railings for Bridges. 
 

Materials 
 
02810.10  Shapes, Plates, and Bars - Furnish shapes, plates and bars meeting the 
following, or as shown or specified: 
 

• ASTM A36 

• ASTM A572 Grade 50 

• ASTM F1554 Grade 105 
 
Provide the silicon content of all exposed shapes, plates and bars that are called out on 
drawings as "Galvanize - Control Silicon", according to 02530.70. 
 
02810.15  Anchor Adhesive - Use one of the following epoxy adhesives from the QPL: 
 

• Hilti HIT-HY200-A 

• Hilti HIT-RE 500v3, Red Head C6+ 

• Ultrabond HS-1CC 
 
02810.20  Structural Steel Tubing - Furnish structural steel rail members complying with 
ASTM A500, Grade B, or ASTM A501. Steel meeting the requirements of ASTM A513 or 
ASTM A618 may be substituted for AST A500 tubing subject to the following limitations: 
 

• Provide chemical and tensile properties test results. 
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• Provide silicon content according to 02530.70. 

• Strength and elongation requirements of ASTM A513 tubing meets the requirements 
of ASTM A500 tubing. 

 
02810.30  Steel Pipe - Furnish metal parapet rail members that are standard steel pipe 
complying with ASTM A53, Grade B or ASTM A500, Grade B. 
 
02810.40  Cast Steel Posts - Furnish cast steel posts that are carbon steel castings 
complying with AASHTO M 103 (ASTM A27), Grade 65-35. 
 
02810.50  Metal Thrie Beam Rail - Galvanize steel thrie beam rail according to 
AASHTO M 180, Class A rail, Type II coating after fabrication and subject to the single spot 
test. Backup plates are accepted with ungalvanized edges and bolt holes, provided these 
areas are field-coated with an approved galvanizing substitute according to 02530.71. 
Provide metal posts and hardware meeting the requirements of 02820.20 and 02820.30. 
 
02810.60  Incidentals - Furnish plates, caps and miscellaneous pieces necessary to 
complete the rail as shown or specified. 
 
02810.70  Acceptance - Bridge rail Materials are accepted according to 00165.35 and this 
Section. 
 
 

SECTION 02820 – METAL GUARDRAIL 

 
 
Replace this Section except for the Section number and title with the following: 
 

Description 
 
02820.00  Scope - This Section includes the requirements for forming galvanized steel 
sheets into metal beam rail, and the manufacture of guardrail hardware. 
 

Materials 
 
02820.10  Metal Beam Rail - Form metal beam rail from galvanized steel. Furnish 
galvanized steel beam rail meeting the requirements of AASHTO M 180, Class A. Furnish 
zinc coating meeting the requirements of AASHTO M 180, Type II, applied after fabrication 
and subject to the single spot test. Backup plates are accepted with ungalvanized edges and 
bolt holes, provided these areas are field coated with an approved galvanizing substitute. 
 
02820.20  Metal Guardrail and Median Barrier Posts - Furnish metal posts that are 
structural steel meeting the requirements of ASTM A36 and galvanized according to 
AASHTO M 111 (ASTM A123). 
 
02820.30  Guardrail Hardware - Furnish all bolts, nuts, washers and other fittings for beam 
type guardrail that are galvanized steel meeting the requirements of AASHTO M 180. 
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Furnish all bolts, nuts, and washers as detailed, with nuts tapped oversize not to exceed 
1/32 inch. 
 
02820.40  Guardrail Anchor Hardware - Furnish cable and fittings for guardrail anchors 
according to the requirements of AASHTO M 30, Class A, for Type II cable. Galvanize all 
fittings according to AASHTO M 111 (ASTM A123). 
 
For steel anchors, furnish steel tubing meeting the requirements of ASTM A500, Grade B, 
ASTM A501 or ASTM A618. Furnish a Soil plate meeting the requirements of ASTM A36. 
After fabrication galvanize tubing and plate according to AASHTO M 111 (ASTM A123). 
 
02820.50  Acceptance of Materials - Acceptance of metal guardrail Materials is according 
to Section 00165.35. 
 
 

SECTION 02910 - SIGN MATERIALS 

 
 
Comply with Section 02910 of the Standard Specifications modified as follows: 
 
02910.10  Aluminum - Replace the paragraph that begins "The aluminum Materials shall…" 
with the following paragraph: 
 
Furnish new aluminum Materials meeting the following requirements: 
 
Replace the paragraph that begins "Aluminum to be color coated shall…" with the following 
paragraph: 
 
Furnish aluminum to be color coated consisting of an alloy that is compatible with the coating 
and the application process. Furnish color-coated aluminum having a temper that, after 
coating and aging, provides an ultimate strength of 30,000 psi and a yield strength of 25,000 
psi. 
 
Replace the paragraph that begins "Fabricate sheet aluminum signs …" with the following 
paragraph: 
 
Fabricate sheet aluminum signs from aluminum alloy 6061-T6, 5052-H38, 5154-H38, or 
approved equal. Give a chromate treatment according to ASTM B449, Class 2 or a 
titanium-based coating according to ASTM B921. Provide certified test reports for all heats 
of aluminum products furnished to the Agency. Furnish signs with a thickness shown in 
Table 02910-1 unless otherwise indicated. 
 
02910.11  Plywood - Replace this subsection, except for the subsection number and title, 
with the following: 
 

(a)  General - Construct all plywood signs for permanent signing from 3/4-inch 
high-density overlay plywood. Construct plywood signs for temporary signs from either 
3/4-inch high-density overlay plywood or 3/4-inch medium-density overlay plywood. 
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Furnish Douglas fir plywood, Grade B-B exterior or better, according to Product Standard 
PS-1 for Douglas Fir Plywood published by the U. S. Department of Commerce. 
 
(b)  Overlay - Furnish black or buff high-density and medium-density overlay unless 
otherwise shown or specified. Furnish high-density and medium-density overlays that 
meet the Product Standard PS-1 for Douglas Fir Plywood. 
 
(c)  Plywood Sealer - Fill all voids in top or sides of panel with caulking compound after 
cutting plywood to size. Apply an approved plywood edge sealer tinted to match the color 
of the panel overlay material. Use a medium oil alkyd primer sealer. 

 
02910.20  Retroreflective Sheeting - Replace this subsection, except for the subsection 
number and title, with the following: 
 

(a)  General - Use retroreflective sheeting from the QPL and the following: 
 

(1)  Perforation - If required for application, the sheeting may be pre-perforated with 
holes not greater than 0.02 inch in diameter. Perforate the holes approximately 0.4 inch 
apart in rows approximately 1.5 inches apart. 
 
(2)  Surface - Furnish sheeting and adhesive compatible with non-reflective 
permanent cut-out legend. 

 
(b)  Acceptance - Provide a quality compliance certification according to 00165.35, 
certifying that the reflective sheeting furnished meets the above requirements. 

 
02910.21  Nonreflective Sheeting for Sign Background: Replace this subsection, except 
for the subsection number and title, with the following: 

(a)  General - Furnish nonreflective sheeting that is durable, weather resistant, gloss 
plastic film, and has a protected, precoated adhesive backing. 
 
(b)  Color - Use color for the nonreflective sheeting according to 00940.10. Submit for 
testing a 4-inch by 4-inch sample of the background color for each color of nonreflective 
sheeting shown. 
 
(c)  Adhesive - Adhere the nonreflective sheeting by a mildew and vandal resistant 
precoated adhesive that has no staining effect on the sheeting. 
 
(d)  Film: 
 

(1)  General - Furnish nonreflective sheeting that is flexible and easily cut to shape. 
The minimum tensile strength of the sheeting is 5 pounds per inch width. 
 
(2)  Surface - Clean according to the manufacturer's recommendations. Furnish a 
smooth and flat sheeting surface that: 

• Facilitates cleaning and wet performance.  

• Is readily processed. 

• Is compatible with recommended transparent and opaque process inks. 

• Permits cutting and color processing at minimum temperatures of 60 F.  
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• Is heat resistant and permits force curing of applied sheeting at temperatures up to 

150 F. 

• Is solvent resistant.  
 
(e)  Durability - For non-reflective sheeting for a sign background, process and apply 
according to the manufacturer's recommendations. Furnish weather resistant Material that 
shows no discoloration, cracking, crazing, blistering or dimensional change following 
cleaning. 
 
Furnish a sheeting surface capable of being readily refurbished when cleaned and clear 
over-coated according to the manufacturer's recommendations. 
 
(f)  Acceptance - Provide a quality compliance certificate according to 00165.35, 
certifying that the nonreflective sheeting furnished meets all the above requirements. 

 
Add the following subsection: 
 
02910.23  Digital Printing -  
 

(a)  Digitally Printed Ink Systems - Provide digitally printed ink systems from the QPL 
that meet the following requirements: 

• Produce traffic signs using components, and processes that comply with the 
retroreflective sheeting manufacturer’s recommendations. 

• Meet and comply with daytime and nighttime chromaticity (color standards) as 
recognized in ASTM D4956 Standard Specification for Retroreflective Sheeting for 
Traffic Control. 

• Meet 70% for type XI standards of the initial retroreflectivity specifications of each 
respective reflective film color as found in ASTM D4956. 

 
(b)  Retroreflective Sheeting - Furnish retroreflective sheeting that: 

• Consists of white or colored sheeting having a smooth outer surface and that has 
the property of a retroreflector over its entire surface. 

• Conform to all requirements of the current version of ASTM D4956. Designate the 
retroreflective sheeting as type XI ASTM D4956 classification. 

• Has a Class 1 pressure-sensitive adhesive, as defined by ASTM D4956, protected 
by an easily removable liner. Fabricate finished traffic signs and traffic sign faces 
using retroreflective sheeting of Type XI ASTM D4956 classification. 

 
(c)  Protective Overlay Film – Fabricate permanent traffic signs printed with digital ink 
systems with a full sign protective overlay film designed to provide a smooth surface 
needed for retroreflectivity, and to protect the sign from fading and UV degradation. 
Comply with the retroreflective sheeting manufacturer’s recommendations for the 
overlaminate to ensure proper adhesion and transparency. Meet the reflective film 
durability as identified in the warranty requirements. 

 
02910.32  Retroreflective Removable Legend - Replace this subsection, except for the 
subsection number and title, with the following: 
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(a)  General - Furnish letters and numerals for all removable legend according to the 
design of the FHWA Standard Rounded Capital Letter Alphabets. Furnish letters and 
numerals for removable legend for all freeway and expressway signs according to the 
design of Series "E" modified from the FHWA Standard Rounded Capital Letter Alphabets. 
 
Provide mounting holes within the frames to permit the use of the mounting hardware 
specified in the Specifications. Provide a sufficient number of mounting holes to ensure a 
firm attachment of the frames to the sign and meet the requirements of 00940.45(b). This 
requires a minimum of four mounting holes at each joint in the border. 
 
(b)  Retroreflective Sheeting Legend - Fabricate removable legend with sheeting 
according to 02910.20 that is permanently adhered to a flat aluminum frame. 
 
Furnish letters, numerals, symbols and borders a minimum of 0.032-inch-thick aluminum 
according to ASTM B209, alloy 3003-H14. Degrease and etch the aluminum, or treat with 
a light, tight amorphous chromate type coating. 
 
Apply the reflective sheeting to the prepared aluminum according to the sheeting 
manufacturer's recommendations. 
 
Furnish letters, numerals, symbols and borders that are clean-cut and sharp, and have a 
nearly plane surface. 
 
(c)  Acceptance - Acceptance of retroreflective removable legend is based on a mill test 
certificate from the aluminum manufacturer attesting to the correct alloy, temper, and 
material thickness of the metal supplied. The Engineer may reject damaged or 
non-specification materials regardless of the test certification provided. 

 
02910.33  Permanent Legends - Replace this subsection, except for the subsection number 
and title, with the following: 
 

(a)  General – Permanent legends consist of white retroreflective screened, red 
retroreflective screened, black screened or cut-out white retroreflective sheeting. Meet the 
design of the FHWA Standard Rounded Capital Letter Alphabets for the letters and 
numerals of all permanent legends. 
 
(b)  Retroreflective White Screened Legend - Use transparent paste materials for the 
reverse screening of retroreflective white legends and for the screening of retroreflective 
red legends according to the recommendations of the manufacturer of the reflective 
sheeting. 
 
(c)  Retroreflective Cut-out Legend - Use Material for retroreflective cut-out legend 
according to the requirements of 02910.20. 
 
(d)  Nonreflective Black Screened Legend - Furnish Material for nonreflective black 
screened legends that is compatible with the sign sheeting, as recommended by the sign 
sheeting manufacturer. 
 
(e)  Nonreflective Black Cut-out Legend - Use Material for nonreflective cut-out legend 
according to 02910.21. 
 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  222 

(f)  Digitally Printed Sign - Use processes and Materials for digitally printed signs 
according to the requirements of 02910.23. 

 
02910.40  Hardware - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish aluminum alloy, stainless steel, or hot-dip galvanized steel bolts, nuts, and washers 
to fabricate and erect signs. Furnish aluminum for bolts and nuts according to ASTM B211, 
alloys 2024-T4 or 6061-T6 as the Contractor elects. Furnish aluminum washers according to 
ASTM B209, alloy Alclad 2024-T4. Furnish stainless steel for bolts, nuts, and washers that 
are Type 304 or Type 316. Furnish galvanized steel bolts, nuts, and washers that are medium 
carbon steel. Galvanize steel hardware according to AASHTO M 232 (ASTM A153). 
 
Use nylon washers supplied by the sheeting manufacturer as shown or directed. 
 
Furnish mounting hardware of the design and type shown, or if not shown of such sizes and 
kinds as approved by the Engineer. 
 
Furnish 1/8-inch diameter, 1/4-inch head diameter, domed head, aluminum alloy according 
to ASTM B316. Aluminum alloys 5052 and 5056 are acceptable alloys. Furnish anodized 
blind rivets that are the same color as the sign background that are used to attach sign panels 
to closure strips or wind beams. 
 
02910.60(a)  General - Replace this subsection, except for the subsection number and title, 
with the following: 
 
Furnish electronically cuttable films consisting of durable, transparent, colored films coated 
with a transparent pressure sensitive adhesive protected by a removable liner. Furnish films 
designed to be cut on knife-over-roll (sprocket fed or friction fed) and flat bed electronic 
cutting machines. Furnish films available in standard traffic colors, be dimensionally stable, 
and be designed to optimally cut, weed, lift and transfer. Use electronically cuttable films from 
the QPL. 
 
 
02910.75  Manufacturer Warranty - Replace the paragraph that begins "Furnish a 
manufacturer warranty …" with the following paragraph: 
 
Provide a manufacturer warranty that unconditionally warrants to the Agency the 
retroreflective sheeting products, sheeting with applied electronic cuttable film products, and 
installation under this Section against failure, according to this Subsection and 
00170.85(c)(1). Use Agency-supplied warranty forms, available from the Engineer. 
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SECTION 03010 - FENCING MATERIALS 

 
 
Replace Section 03010 of the Standard Specifications except for the Section number and 
title with the following: 
 

Description 
 
03010.00  Scope - This Section includes the requirements for barbed wire, woven wire 
fabric, chain link fabric, wildlife wire fabric, metal posts, braces, hardware, and gates. 
 

Materials 
 
03010.10  Barbed Wire - Furnish two-strand and either 12 1/2 gauge or 15 1/2 gauge 
barbed wire with four-point barbs spaced at 5-inch intervals according to the requirements of 
AASHTOM 280  (ASTM A121) with Class 3 galvanizing. 
 
Install new or like new barbed wire on the Project and use the same diameter unless 
otherwise approved. 
 
03010.20  Woven Wire Fabric - Furnish 12 1/2-gauge galvanized steel woven wire fabric 
according to the requirements of AASHTO M 279 (ASTM A116), Class 3 coating or 11 gauge 
or 12 1/2-gauge aluminum coated steel wire according to the applicable requirements of 
ASTM A116. Furnish 12 1/2-gauge aluminum coated steel wire having the same coating 
thickness required for 11-gauge steel wire in Table 2 of ASTM A116. 
 
03010.21  Wildlife Wire Fabric - Furnish 12 1/2-gauge galvanized steel wire for wildlife wire 
fabric according to the requirements of ASTM A116, Design Number 2096-6-12 1/2. 
 
03010.30  Chain Link Fabric, Ties, and Tension Wire - Furnish chain link fabric, ties, and 
tension wire according to the requirements of AASHTO M 181 supplemented and modified 
as follows: 
 

• Fabric may be zinc-coated steel meeting Type I, Class D coating requirement, 
aluminum-coated steel, or aluminum alloy. Use only one type on the Project. 

• Wire fabric ties, wire ties, and hog rings may be zinc-coated steel wire, aluminum-
coated steel, or aluminum alloy as elected, regardless of the type of wire fabric used. 

• Use ductile, zinc-coated steel meeting the coating requirements of ASTM A641, 
Class 1 for wire fabric ties, wire ties, and hog rings. Coat aluminum-coated steel wire 
fabric ties, wire ties and hog rings with at least 0.30 ounce per square foot. 

• Furnish tension wire with a Class 2 coating. 

• Furnish 9-gauge wire woven in 3 1/2-inch by 5 1/2-inch diamond mesh for the fence to 
be installed with pickets. Knuckled finish top and bottom selvage. 

 
03010.31  Pickets - Furnish pickets that are either standard Grade A redwood or cedar 
pickets, 3/8-inch x 2 1/2-inch x 6 feet, or industry standard metal, or plastic pickets as shown 
or approved. 
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03010.40  Vinyl Clad Fabric - Furnish vinyl clad chain link fabric according to 
AASHTO M 181, Type IV. The color of the PVC coating is either medium or dark green. 
 
03010.50  Metal Fence Posts, Braces, and Appurtenances - Furnish metal fence posts, 
braces and appurtenances according to the requirements indicated on the Plans and the 
following: 
 

(a)  Painted Metal Posts - Furnish the same kind and color of all painted metal posts. 
 
(b)  Posts, Braces, and Appurtenances for Chain Link Fence - Furnish posts, braces, 
and appurtenances for chain link fence according to the requirements of AASHTO M 181. 
 
Furnish posts, braces, and appurtenances for bridge protective fence according to the 
requirements of AASHTO M 181, Grade 1, ASTM F1083 and ASTM F1043, Group IA-2. 
 
(c)  Posts, Braces, and Appurtenances for Barbed Wire and Woven Wire Fence: 

 
(1)  Tubular Steel Posts - Furnish tubular steel posts, braces and appurtenances 
according to the requirements of AASHTO M 181. Fit tubular posts with a snug-fitting, 
galvanized metal cap. 
 
(2)  Other Shapes - Furnish metal posts and braces, other than tubular shape, for 
barbed wire and woven wire fences, according to AASHTO M 281 (ASTM A702), 
except that galvanizing may conform to the requirements of AASHTO M 111 
(ASTM A123). The posts and braces may be either galvanized or painted, as elected. 
Furnish wire fasteners meeting the coating requirements of ASTM A641, Class 1. 
 
(3)  Fence Stays, Brace Guys, and Wire Loops - Furnish metal fence stays, brace 
guy wires, wire loops for gateways and other miscellaneous wire used in barbed and 
woven wire fences with Class 1 coating as required by ASTM A641. Either 9 1/2-gauge 
or 10-gauge wire is acceptable for fence stays. 

 
(d)  Concrete In Footings - Furnish concrete for footings according to Section 00440. 
 
(e)  Grounding Rod - 5/8 inch by 8 feet, nonrusting, copper covered steel rod with a 
bronze grounding wire clamp. 
 
(f)  Grounding Wire - AWG 4/0 Solid Copper or No. 6 bare aluminum wire with clamps. 
 
(g)  Posts, Braces, and Appurtenances for Wildlife Fence - Furnish posts, braces, and 
appurtenances for wildlife fence according to the requirements of AASHTO M 181. 

 
03010.60  Fence Gates: 
 

(a)  General - Furnish tubular steel gate frames according to AASHTO M 181. For fabric 
in gates used with chain link fence, use chain link of the same gauge and according to 
applicable requirements of 03010.30. For fabric in gates used with woven wire fence, 
furnish woven wire fabric according to 03010.20 or chain link fabric according to the 
applicable requirements of 03010.30, except that the zinc coating may be either Class C 
or Class D. Use wildlife fence fabric according to 03010.21 for fabric in gates used with 
wildlife fence. 



Wolf Creek (Lower Grave Creek Rd) Bridge Project 
 

SPS23162, Wolf Creek (Lower Grave Creek Rd), Bidding, August 13, 2026  225 

 
(b)  Hardware - Furnish all fence and gate hardware according to the requirements of 
AASHTO M 181, except that the thickness of galvanizing is according to AASHTO M 232 
(ASTM A153). 

 
03010.75  Protective Fence Materials, On and Off Structures - Provide certification 
according to 00165.35 that the anchor system selected conforms to requirements as shown. 
 

• Resin Bonded Anchor System - Furnish the resin bonded anchor system used to 
install the fence post anchor rods in the concrete bridge rail from the QPL and install 
according to the manufacturer's recommendations. 

• Posts - Modify posts to attach to the Structure as shown. 

• Steel Plates, Angles, and Bolts - Furnish steel plates, angles, and bolts meeting the 
applicable requirements of Section 02530 and galvanized according to 02530.70. 

• Chain Link Fabric, Ties, and Tension Wire - Furnish chain link fabric, ties, and 
tension wire according to the requirements of 03010.30. 

• Pickets - Furnish pickets meeting the requirements of 03010.31. 
 
03010.80  Acceptance - Acceptance of fencing Materials is according to 00165.35 and this 
Section. 
 
 

SECTION 03020 - EROSION MATERIALS 

 
 
Comply with Section 03020 of the Standard Specifications modified as follows: 
 
03020.90  Acceptance - Replace the paragraph that begins "Acceptance of commercially 
manufactured…" with the following paragraph: 
 
Acceptance of commercially manufactured compost Material is the following: 
 
 

******* 
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15697

PROJECT KEY: 23162

WOLF CREEK (LOWER GRAVE CREEK RD) BRIDGEPROJECT:

ADDENDUM NO.:

BID AMOUNTUNIT PRICE
QUANTITY
AND UNITS

ITEM
DESCRIPTION

ITEM
NO

(IN FIGURES) (IN FIGURES)

0

0001 TEMPORARY FEATURES AND APPURTENANCESSECTION:

MOBILIZATION LUMP SUM

0010 0210-0100000A ALL

TEMPORARY PROTECTION AND
DIRECTION OF TRAFFIC

LUMP SUM

0020 0221-0100000A ALL

SQFTTEMPORARY SIGNS

0030 0222-0102000J 560.00

HOURFLAGGERS

0040 0223-0168000T 250.00

EACHTEMPORARY BARRICADES, TYPE
III

0050 0224-0105000E 5.00

EACHTEMPORARY PLASTIC DRUMS

0060 0224-0145000E 20.00

SQFTTEMPORARY PAVEMENT BARS

0070 0225-0153200J 24.00

FOOTSTRIPE REMOVAL

0080 0225-0154000F 42.00

SQFTBAR REMOVAL

0090 0225-0156000J 24.00

LUMP SUMTEMPORARY WATER
MANAGEMENT FACILITY AT
STATION 'LGC' 15+50

0100 0245-0100000A ALL

DAYBYPASS PUMP MONITORING

0110 0245-0101000U 14.00

EROSION CONTROL LUMP SUM

0120 0280-0100000A ALL

SQYDMATTING, TYPE C

0130 0280-0105030J 700.00

Page 1 of 6





OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15697
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ITEM
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0

SQYDCOMPOST EROSION BLANKET

0140 0280-0105100J 700.00

EACHCHECK DAM, TYPE 1

0150 0280-0106010E 5.00

FOOTSEDIMENT BARRIER, TYPE 8

0160 0280-0115080F 300.00

POLLUTION CONTROL PLAN LUMP SUM

0170 0290-0100000A ALL

WORK CONTAINMENT PLAN LUMP SUM

0180 0290-0102000A ALL

TURBIDITY MONITORING LUMP SUM

0190 0290-0200000A ALL

TONCONTAMINATED SOIL DISPOSAL

0200 0294-0200010M 122.00

LEAD COMPLIANCE PLAN LUMP SUM

0210 0294-0500000A ALL

0002 ROADWORKSECTION:

CONSTRUCTION SURVEY WORK LUMP SUM

0220 0305-0100000A ALL

SQYDREMOVAL OF SURFACINGS

0230 0310-0103000J 1,980.00

REMOVAL OF STRUCTURES AND
OBSTRUCTIONS

LUMP SUM

0240 0310-0106000A ALL

FOOTASPHALT PAVEMENT
SAWCUTTING, 6 TO 14 INCHES
DEEP

0250 0310-0119120F 440.00

CLEARING AND GRUBBING LUMP SUM

0260 0320-0100000A ALL
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0

CUYDGENERAL EXCAVATION

0270 0330-0105000K 280.00

SQYD18 INCH SUBGRADE STABILIZATION

0280 0331-0109000J 50.00

SQYDDRAINAGE GEOTEXTILE, TYPE 1

0290 0350-0100000J 20.00

SQYDSUBGRADE GEOTEXTILE

0300 0350-0105000J 889.00

EACHRIPRAP BASINS

0310 0390-0139000E 2.00

0003 DRAINAGE AND SEWERSSECTION:

FOOT8 INCH DRAIN PIPE

0320 0430-0100080F 117.00

0004 BRIDGESSECTION:

TEMPORARY WORK ACCESS AND
CONTAINMENT

LUMP SUM

0330 0253-0106000A ALL

BRIDGE REMOVAL WORK LUMP SUM

0340 0501-0100000A ALL

STRUCTURE EXCAVATION LUMP SUM

0350 0510-0101000A ALL

GRANULAR STRUCTURE BACKFILL LUMP SUM

0360 0510-0108000A ALL

LSPROVIDE DRILLING EQUIPMENT

0370 0512-0100001A 1.00

DRILLED SHAFT CONCRETE LUMP SUM

0380 0512-0101000A ALL
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0

LUMP SUMDRILLED SHAFT REINFORCEMENT,
GRADE 60

0390 0512-0104000A ALL

FOOTCSL TEST ACCESS TUBES

0400 0512-0105000F 640.00

EACHCSL TESTS

0410 0512-0106000E 4.00

FOOTDRILLED SHAFT EXCAVATION, 30
INCH DIAMETER

0420 0512-0107000F 160.00

LUMP SUMREINFORCEMENT, GRADE 60

0430 0530-0104000A ALL

GENERAL STRUCTURAL
CONCRETE, CLASS 3300

LUMP SUM

0440 0540-0301000A ALL

FOOT21 INCH PRECAST PRESTRESSED
SLABS

0450 0550-0137000F 508.00

STRUCTURAL STEEL
MAINTENANCE

LUMP SUM

0460 0560-0109000A ALL

EACHBEARING DEVICES, 16 INCH WIDE,
12 INCH LONG, 1 1/2 INCH THICK

0470 0582-0020000E 40.00

2 TUBE SIDE MOUNT RAIL LUMP SUM

0480 0587-0102000A ALL

SQFTROLLED WATERPROOF
MEMBRANE

0490 0592-0101000J 2,033.00

0005 BASESSECTION:

TONAGGREGATE BASE

0500 0640-0100000M 610.00
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0

0006 WEARING SURFACESSECTION:

TONLEVEL 3, 1/2 INCH ACP MIXTURE

0510 0744-0302000M 255.00

EACHEXTRA FOR ASPHALT
APPROACHES

0520 0749-0100000E 4.00

SQFTEXTRA FOR ASPHALT SLOPE
PAVING

0530 0749-0108000J 200.00

0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICESSECTION:

EACHGUARDRAIL TRANSITION

0540 0810-0126000E 4.00

EACHGUARDRAIL TERMINALS, NON-
FLARED

0550 0810-0129000E 4.00

FOOTMIDWEST GUARDRAIL SYSTEM,
TYPE 2A

0560 0810-0146100F 112.50

FOOTMIDWEST GUARDRAIL SYSTEM,
TYPE 3

0570 0810-0146100F 50.00

EACHDELINEATORS, TYPE 1

0580 0840-0100000E 19.00

EACHDELINEATORS, TYPE 5

0590 0840-0105000E 4.00

FOOTHI-BUILD PAINT, SPRAYED, WET
WEATHER, SURFACE

0600 0866-0119000F 968.00

SQFTPAVEMENT BAR, TYPE B-HS

0610 0867-0145100J 18.00
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0

0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMSSECTION:

REMOVE EXISTING SIGNS LUMP SUM

0620 0905-0100000A ALL

FBMWOOD SIGN POSTS

0630 0910-0100000K 226.00

SQFTSIGNS, STANDARD SHEETING,
SHEET ALUMINUM

0640 0940-0202000J 26.00

SQFTSIGNS, STANDARD SHEETING,
PLYWOOD

0650 0940-0203000J 32.80

0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROLSECTION:

LUMP SUMWATER QUALITY SWALE

0660 1012-0100000A ALL

ACREPERMANENT SEEDING

0670 1030-0108000R 0.20

ACREWATER QUALITY SEEDING

0680 1030-0118000R 0.02

TOTAL BID:
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