



Kathleen Brenes-Morúa,
CPPO, DBIA™, ARM
Interim Chief Procurement Officer

Michelle R. Kirby, CPA
Chief Financial Officer

Tom Rinehart
Chief Administrative Officer

Ted Wheeler
Mayor

CITY OF PORTLAND
Office of Management and Finance
 1120 SW 5th Avenue
 Portland, OR 97204

P: (503) 823-2506
 F: (503) 823-3455
 TTY: (503) 823-6868
 portland.gov/omf/brfs/
 procurement

December 29, 2020

ADDENDUM NUMBER TWO (2)

Bid Number 00001567

POWELL BUTTE RESERVOIR 1 ROOF UPGRADES

Bids Due: January 12, 2021 by 2:00 P.M.

This addendum provides changes to the plans and specifications for the above-entitled project to be considered by each bidder. This addendum shall be included in the bid and, when closing the contract, will be a part thereof. Any changes made by this addendum to said plans and specifications offset only the portion of the plans, words or paragraphs specifically mentioned herein, and the balance of the plans and/or specifications remain in full force. It is the responsibility of all bidders to conform to this addendum.

Item No.	Location	Change
2.0	Q&A	<p>Question: Would it be possible for there to be some exploratory digging prior to bid? We would like to see 2 10x10 areas exposed to see the surface condition of the existing slab.</p> <p>Answer: Due to the COVID-19 pandemic and the associated risks to city crews, Portland Water Bureau is declining to provide the exploratory work prior to bids being due. This would pull resources from essential work.</p>

END OF ADDENDUM

Please direct all questions and concerns to Rachel Beane, at Rachel.Beane@portlandoregon.gov.

Sincerely,



BRFS BUREAU OF REVENUE
 AND FINANCIAL
 SERVICES

An Equal Opportunity Employer

To help ensure equal access to programs, services and activities, the Office of Management & Finance will reasonably modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon request.

Kathleen Brenes-Morua
Interim Chief Procurement Officer
kbm: rab