

City Of Seattle

Seattle Public Utilities

PUMP STATION 62, 63, 71 IMPROVEMENTS

PW# 2022-021

Addendum No. 3

November 18, 2022

To Plan holders:

The attached Addendum No. 3 modifies the Contract documents for "PUMP STATION 62, 63, 71 IMPROVEMENTS".

The change(s) herein constitute a binding change to the Contract documents for this project and will become part of any resulting Contract executed subsequent to opening of Bids. Bidders must reflect the changes herein in the appropriate Bid Items prior to submittal of their Bid.

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM:

The Bidder must acknowledge receipt in **Section 00 41 00, Paragraph 1.02** of the Bid Form of all Addenda issued during the bidding period. Failure to so acknowledge may result in the Bid being rejected as non-responsive.

Mark Fredrickson

Mark Fredrickson, P.E.
Public Works Contracts Supervisor
SPU Project Management & Controls Division

1.03 ADDENDUM NO. 3

- A. Addendum No. 3 for "PUMP STATION 62, 63, 71 IMPROVEMENTS" issued on November 18, 2022 modifies the Contract documents.
- B. The Date of Bid Opening **is** changed by this Addendum. The Date of Bid Opening is **December 7, 2022.**
- C. Project Manual Cover Sheet
 - 1. Change the Bid Opening Date from November 30, 2022 to **December 7, 2022.**
- D. Section 00 11 13 - Pre-Bid Information and Advertisement for Bids
 - 1. Change the Bid Opening Date from November 30, 2022 at 2:00 P.M. to December 7, 2022 at 2:00 P.M.

End of Addendum No. 3