



City of Seattle

Department of Transportation

Greg Spotts, Director

Addendum No. 1

Project Title: **Aurora & 102nd Ped Bridge Seismic Retrofit**

PW#: 2023-060

Date of Issue: 1/29/2024

Funding Sources: Move Seattle Levy Fund 10398

The following changes are hereby made to the Contract Documents for this project:

SPECIFICATIONS & BID FORM

2-A *The Project Manual Cover Page, Advertisement page, Section 0-01.1, Section 0-01.2, and Bid Form cover page are revised as follows:*

Revise the Bid Opening Date from February 7, 2024, to February 14, 2024.

The above change(s) shall constitute a binding change to the Contract Documents for this Project and shall become a part of any resulting contract award subsequent to opening of bids for the project. Bidders shall ensure that the above changes are reflected in the appropriate Bid items of their proposal prior to submittal of the Bid.

ACKNOWLEDGE OF RECEIPT OF ADDENDUM

The Bidder shall acknowledge receipt of Section 0-01.3(1) (Declaration) of the Bid Form of all Addenda issued during the bidding period. Failure to so acknowledge may result in the Bid being rejected as not responsive.

Signature: Erich Ellis, CP Engineering Services Manager

Seattle Municipal Tower
700 5th Avenue
Suite 3800
PO Box 34996
Seattle, Washington 98124-4996

Tel (206) 684-ROAD / (206) 684-5000
Fax: (206) 684-5180
Hearing Impaired use the Wash-
ington Relay Service (7-1-1)