

City Of Seattle

Seattle Public Utilities

STS FLOOR REPAIRS

PW# 2024-049

Addendum No. 1

February 5, 2025

To Plan holders:

The attached Addendum No. 1 modifies the Contract documents for "STS Floor Repairs".

The change(s) herein constitute a binding change to the Contract documents for this project and will become part of any resulting Contract executed subsequent to opening of Bids. Bidders must reflect the changes herein in the appropriate Bid Items prior to submittal of their Bid.

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM:

The Bidder must acknowledge receipt of each Addendum issued during the bidding period by checking the appropriate boxes on OpenGov. Failure to so acknowledge may result in the Bid being rejected as non-responsive.

Mark Fredrickson

Mark Fredrickson, P.E.
Public Works Contracts Supervisor
SPU Project Management & Controls Division

1.01 ADDENDUM NO. 1

- A. Addendum No. 1 for "STS Floor Repairs" issued on February 5, 2025, modifies the Contract documents.
- B. The Date of Bid Opening **is not** changed by this Addendum.
- C. Section 01 22 10 – Measurement and Payment
 - 1. Delete Paragraph 1.03.B and replace with the following:

B. ITEM NO. 2 – TIPPING FLOOR REPLACEMENT

- 1. Measurement for "Tipping Floor Replacement" will be by lump sum.
- 2. The Bid Item lump sum price for "Tipping Floor Replacement" includes full compensation for furnishing all materials, labor, tools, equipment, overhead, profit and all other costs and expenses necessary to complete the Work not covered by other Bid Items as indicated on the Drawings and specified in the Contract documents. For bidding purposes, estimated quantities for demolition volume, and for topping and extended mix are:
 - a. Demolition of existing surface = 83 cubic yards
 - b. Extended Mix = 110 cubic yards
 - c. Topping = 174 cubic yards
- 3. Payments for progress estimates will be made in accordance with the lump sum breakdown specified in **Section 01 29 73 – Schedule of Values**.

End of Addendum No. 1