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KITSAP COUNTY DEPARTMENT OF PUBLIC WORKS
COUNTY ROAD PROJECT NO. 2626

HARPER ESTUARY

BARRIER CORRECTION
Federal Aid No. PROTECT-2018(064)
Contract No. TA7797

ADDENDUM # 2
Date of Issue: October 16, 2025
Date of Opening: October 28, 2025 (no change)
Time of Opening: 11:00 AM (no change)

1. The Contract Provisions are amended as follows:

e Bid Item 29 - SHORING OR EXTRA EXCAVATION CLASS B — Revised
unit

e Bid Item 84 - PEDESTRIAN PATH CEMENT CONCRETE PAVEMENT —
Revised quantity

A revised Proposal labeled ADDENDUM #2 — OCTOBER 16, 2025 is attached to this
addendum and shall be used in bid preparation.

2. Questions have been asked by prospective bidders. Attached, and part of
this addendum, is a Questions and Answers document dated October 16, 2025.

Paper copies of this addendum, and any of the attachments, are available UPON
REQUEST. Please call 360-337-5777, or email at help@kitsap1.com to request paper
copies. Costs for shipping paper copies shall be borne by the requestor.

This Addendum shall be acknowledged in writing by the bidder in the space
provided in the proposal and shall become a part of the Contract Documents.

Addendum Authorized by ///

ROAD MAINTENANCE * ROAD ENGINEERING * TRANSPORTATION
SOLID WASTE * SEWER UTILITY * STORMWATER * EQUIPMENT SERVICES * SUPPORT SERVICES * PUBLIC INFORMATION

Joseph P. Rutan, P.E.
County Engineer
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PROPOSAL

KITSAP COUNTY DEPARTMENT OF PUBLIC WORKS
COUNTY ROAD PROJECT NO. 2626

HARPER ESTUARY

BARRIER CORRECTION
Federal Aid No. PROTECT-2018(064)
Contract No. TA7797

The Honorable Board of Commissioners
Kitsap County

614 Division Street

Port Orchard, Washington 98366

1. Pursuant to and in compliance with your Advertisement for Bids and the other
documents relating thereto, the undersigned Bidder, having familiarized themselves
with the terms of the project related to those items herein bid, being aware of the
local conditions affecting the performance of a Contract covering the items bid,
having knowledge of the cost of the work at the place where the work is to be done,
having familiarized themselves with the Contract Documents, hereby proposes and
agrees to perform the work and/or to furnish the equipment, and to furnish any and
all of the labor, materials, tools, expendable equipment and all utility and
transportation services necessary to perform a Contract covering any or all of those
items herein bid and to complete in a workmanlike manner all work covered by said
Contract in connection with the Owner's Improvement Project, for an amount
computed upon the basis of the quantity of work actually performed at the following
bid prices:

NOTE: UNIT PRICES FOR ALL ITEMS, ALL EXTENSIONS, AND THE TOTAL
AMOUNT OF BID MUST BE SHOWN. All prices shall be in legible figures (not
words) written in ink or typed. The proposal shall include: A unit price for each
item (omitting digits more than four places to the right of the decimal point); an
extension for each unit price (omitting digits more than two places to the right of
the decimal point); the total Contract price (the sum of all extensions).
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COST CODE (a guide to locate Bid Item information — the Contracting Agency
does not warrant its accuracy): The Cost Code for each Bid Item consists of the
WSDOT/APWA Standard Specifications division number, the section number and
the item number, in that order. An example is shown below:

Division
Number

Section Number (Bid ltem
information can be found
in Section 1-04)

ltem Number

01){04)(7728)

Kitsap County-specific Bid Items are noted with “KC” at the end. Project-specific
Bid Items are noted with “SP”. Bid Items that have options (e.g. Plant Selection
or Beam Guardrail Anchor Type X) are designated as such. Examples are shown
below:

01-04-7728 WSDOT Standard Bid Iltem
01-07-0010KC Kitsap County Standard Bid Iltem
05-05-SP01 Project-specific Bid Item
08-02-6550-AC WSDOT Standard Bid Item with Option
08-11-6760-16 WSDOT Standard Bid Item with Option

(e.g. specific pipe size)

2 Special Provisions
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COST

No. | SOST ITEM QTY | UNIT | UNIT cOST AMOUNT
01-04-
1| 9L | MINOR CHANGE 50000 | CALC | $ 100 $ 50.000.00
01-07. | PROTECTION &
2 | gore | SUPPORT OF 1 LS.
EXISTING UTILITIES
010 | ARCHAEOLOGICAL
3 | O | ANDHISTORICAL | 10000 | EST. | $ 100 8 10,000.00
SALVAGE
01-07-
a | 07 | TRAINING 800 | HR
5 | 01-07- | HEALTH AND 1 s
7570 | SAFETY PLAN -S.
01.07. | REIMBURSEMENT
6 | 257" | FOR THIRD PARTY 5 | EsT. | $ 100 8 5.00
DAMAGE
01-07-
7 | 29T | spcc pLAN 1 LS.
g | 01-08- |TYPEBPROGRESS [ s
7003 | SCHEDULE -S.
01-09-
o | %o | MOBILIZATION 1 LS.
.o | 01-10- | TRAFFIC CONTROL | s
6974 | SUPERVISOR .S.
01-10-
11 | 0510 | FLAGGERS 500 | HR
01-10- | CONSTRUCTION
12 1 "6082 | SIGNS CLASS A 230 | SF.
0110. | PORTABLE
13 | 010" | CHANGEABLE 4800 | HR
MESSAGE SIGN
0110. | WORK ZONE
14 | 200 | saFeTy 50000 | EST. | $ 1.00| 8 50,000.00
CONTINGENCY
02-01- | CLEARING AND
15 | 0025 | GRUBBING 1.5 | ACRE
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REMOVAL OF

16 0%%‘8& STRUCTURES AND | 1 LS.
OBSTRUCTIONS
02.02. | SAW CUT ASPHALT
17 | 2292 | CONCRETE 200 | LF.
PAVEMENT
12.02. | REMOVING
18 | 502, | ASPHALT CONC. 1800 | S.Y.
PAVEMENT
REMOVAL AND
02-02- | DISPOSAL OF
19| ‘0250 |ASBESTOS 1 LS.
MATERIAL
PULVERIZE
20 Oszlg,%ﬁ' EXISTING 700 | s..
PAVEMENT
12.03. | ROADWAY
21 | 9293 | ExcavATION 600 | Cv.
INCL. HAUL
UNSUITABLE
02-03- | FOUNDATION
22 | 0350 | EXCAVATION 200 | C..
INCL. HAUL
02-03- | SPECIAL BORROW
23 | 0411KC | INCL. HAUL 7700 | TON
02-03- | EMBANKMENT
24 1 0470 | COMPACTION 4300 | C.Y.
1203 | CHANNEL
25 | 9293 | EXCAVATION 3400 | Cv.
INCL. HAUL
02-07-
26 | 2297 | WATER 10 | MGAL
STRUCTURE
02-09- | EXCAVATION
27 | DA00 | EXCANA 4240 | c.
INCL. HAUL
SHORING OR
02-09-
28 | U207 | EXTRA 1 LS.

EXCAVATION CL. A

HARPER ESTUARY BARRIER CORRECTION
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SHORING OR

02-00- | EXTRA
29 | 7008 | EXCAVATION 1 LS.
CLASS B
SHORING OR
00.00. | EXTRA
30 | o0y | EXCAVATIONCL.A | 1 LS.
FOR DRILLED
SHAFT
02-11- | TRIMMING AND
31 | 7490 | CLEANUP 1 L.S.
0404 | CRUSHED
32 | 00% | SURFACING 900 | TON
BASE COURSE
05-04- | HMA CL. 1/2 IN.
33 | 5767KC | PG 58H-22 900 | TON
05.04. | ASPHALT
34 | gpapees | COST PRICE 2000 | CALC 1.00 2.000.00
ADJUSTMENT
05-04- | HMA JOINT SEAL
35 | 6511 | AT BRIDGE END 67 LF
06-02- | GRAVEL BACKFILL
36 | 4025 |FORWALL 170 | C.Y.
16.02. | EPOXY-COATED
37 | %0% | ST.REINF. BAR 57300 | LB.
FOR BRIDGE
06-02- | ST. REINF. BAR
38 | 4149 |FORBRIDGE 41800 | LB.
06-02- | PRESTRESSED
39 | 4269 |CONC.GIRDER 875 | LF.
06-02- | CONC. CLASS 4000
40 | 4322 | FORBRIDGE 274 | CY.
06-02- | CONC. CLASS
41 | 4380 |4000D FORBRIDGE | 82 | CY-
06-02- | BRIDGE
42 | ‘5656 | APPROACH SLAB 185 | S.Y.
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06-02- | BRIDGE UTILITY
43 | Spo3 | SUPPORTS 1 L.S.
06.06. | BRIDGE RAILING
a4 | O29% | TYPE PEDESTRIAN | 653 | LF.
RAILING
16.06. | BRIDGE RAILING
45 | 0005 | TYPE TWO TUBE 256 | L.F.
CURB MOUNT RAIL
06.11. | CONC. CLASS 4000
a6 | %11 | FOR RETAINING 8 cY.
WALL
06.11. | ST REINF_BAR
a7 | %11 | FOR RETAINING 700 | LB.
WALL
GRAVEL BORROW
06-13- | FOR STRUCTURAL
48 | 7567 | EARTH WALL 3480 | C..
INCL. HAUL
06.14. | CONCRETE FASCIA
a9 | %2 7% | PANEL FOR 7700 | SF.
GEOSYNTHIC WALL
06-14- | GEOSYNTHETIC
50 | 7550 |RETAINING WALL | 9800 | SF.
06-19- | REMOVING SHAFT
51 | 0010 | REMOVING SHA 50000 | EST. 100 8 50,000.00
06-19- | CONSTRUCTING
52 | 4088 |7FT.DIAMSHAFT | 29 | LF.
06-19-
53 | 001> | QASHAFT TEST 4 | EACH
07-04. | DUCTILE IRON
54 | oo | STORM SEWER 100 | LF.
PIPE 12 IN. DIAM.
07-04. | PROFILE WALL PVC
55 | Ccog | STORM SEWER 395 | LF.
PIPE 12 IN. DIAM.
07-05- | CATCH BASIN
56 | 3091KC | TYPE 1 10| EACH
07-05. | CATCH BASIN TYPE
57 | %0 |254IN.DIAM.WITH | 2 | EACH

SPILL CONTROL
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WATER QUALITY

58 0375%2_ TREATMENT 1 | EACH
VAULT 1
0706, | WATER QUALITY
59 | o0 | TREATMENT 1 | EACH
VAULT 2
07-05. | FORCE ACCOUNT
60 | 705 | POT-HOLE UTILITY | 42500 | EST. 1.00 42.500.00
CROSSING
08-01-
61 | %00 | ESCLEAD 150 | DAY
BIODEGRADABLE
08-01- | EROSION
62 | 5455 | CONTROL 280 | S.Y.
BLANKET
v6.01. | STABILIZED
63 | %001 | CONSTRUCTION 9 | s.v.
ENTRANCE
NPDES
64 | 08-01- | CONSTRUCTION 1 s
6489KC | STORMWATER -S.
GENERAL PERMIT
06.01. | EROSIONWATER
65 | qyaone | POLLUTION 1 LS.
CONTROL
08-01-
66 | Jo0'" | COMPOST SOCK 210 | LF.
08-01- | HIGH VISIBILITY
67 | Soo | LY 150 | LF.
08-02- | SEEDING AND
68 | 6422KC | MULCHING 0.1 | ACRE
06.02- g/Lx/E/TE SELECTION
69 6%580- AULTHERIA 239 | EACH
SHALLON)
06.02. | PLANT SELECTION
OCEAN SPRAY
70 635[;)- HOLODISCUS 201 | EACH
DISCOLOR)
08-02- | PLANT SELECTION
71 | 6550- | NOOKTA ROSE 263 | EACH
RN | (ROSE NUTKANA)
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PLANT SELECTION

08-02-
72 | e550- |HOOKERWILLOW | 40 | £acH
oo | (sALIX
HOOKERIANA)
08-02-
73 | s | TOPSOIL TYPE A 1380 | C..
08-02- | WOOD STRAND
74 | o | NOCD 170 | cv.
08-02-
75 | 002" | MEDIUM COMPOST | 65 | C..
08-02- | PROPERTY
76 | e | RESTORATION 5000 | EST. 100 8 5.000.00
08-04-
77 | %23 |EXTRUDED CURB | 1070 | LF.
CEMENT
78 (g;%' CONCRETE 140 | LF.
VALLEY GUTTER
16.11. | BEAM GUARDRAIL
79 | 511" | TYPE 31 NON- 3 | EACH
FLARED TERMINAL
08-11- | BEAM GUARDRAIL
80 | ‘6757 | TYPE 31 450 | LF.
16.11. | BEAM GUARDRAIL
81 | qyon . | TRANSITION 4 | EACH
SECTION TYPE 24
08-11- | BEAM GUARDRAIL
82 | 5786 | ANCHOR TYPE 11 3 | EACH
08-13- | MONUMENT CASE
83 | 7045kC | AND COVER 3 | EACH
PEDESTRIAN PATH
08-14- | CEMENT
84 | Sp12 | CONCRETE 69 | SY.
PAVEMENT
ROCK FOR
06.15. | EROSION AND
85 | Cnro | SCOUR 490 | TON
PROTECTION
CLASS C
08-15- | QUARRY SPALLS
86 | “ose | (TON) 100 | TON
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08-15- | STREAMBED
87 | 1093KC | SEDIMENT (TON) 710 | TON
08-18- | MAILBOX SUPPORT
88 | 7562-2 | TYPE 2 1| BACH
08-21- | PERMANENT
89 | 6890 |SIGNING 1 LS.
08-22-
90 | 0022 | PAINT LINE 140 | LF.
08-22- | PLASTIC STOP
o1 | e | e 15 | LF.
08-27- | FIELD OFFICE
92 | 7500kC | BUILDING 1 LS.
ESTUARY OUTFALL
08-27- | PROTECTION WITH
9 | sP13 | IN-LINE CHECK 2 | BACH
VALVE
16.25. | LARGE WOOD
94 | 25 | WITH ROOTWAD 28 | EACH
ATTACHED
08-30- | STREAMBED
9% | sp15 | GRAVEL % | TON
08-30- | SHORELINE
% | sp16 | GRAVEL 190 | TON
TEMPORARY
08-31- | BYPASS AND
9 | 'sp17 |ISOLATION 1 LS.
SYSTEM
TOTAL CONTRACT COST
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2. BIDDER SHALL INCLUDE SALES TAX IN THE LUMP SUM AND UNIT PRICE
BID ITEMS in accordance with Section 1-07.2(1) of Special Provisions.

3. The undersigned Bidder hereby proposes and agrees to commence work under
this Contract, if awarded to them, in accordance with Sections 1-08.4 and 1-08.5 of the
Special Provisions. They further agree to complete the contract within 180 working
days.

4. The agreed liquidated damage to the Owner shall be in accordance with
Liquidated Damages as described in the Standard Specifications, Amendments thereto,
and Special Provisions.

5. The Owner reserves the right to delete all or any portions of the work as outlined
in the Contract Documents.

6. The required bid security in the amount of five percent (5%) of the total bid is
hereto attached.

7. It is understood that the Contractor is responsible for obtaining and completing all
required government forms.

8. Receipt of the following Addenda to the Contract Document is hereby
acknowledged.
DATE OF RECEIPT OF SIGNED

ADDIENDS ADDENDUM ACKNOWLEDGMENT

1

2

3

4

5

6

(Note: Failure to acknowledge receipt of the Addenda may be considered an irregularity in
the proposal).

9. Notice of Acceptance of this bid or requests for additional information should be
addressed to the undersigned at the address stated below and unless otherwise notified
in writing, this address shall be used by the successful bidder during the life of the
Contract for all official notices.

10. By signing this Proposal, the Bidder certifies that they have read and understand
all of the terms and Conditions of the Contract Plans, Standard Specifications, the
Amendments there to, and these Special Provisions, and agrees to comply with them.

10 Special Provisions
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Date:

Proper Name of Bidder (Type or Print):

By (Signature):

Name and Title (Type or Print Name and Title of
Signatory):

Street Address:

City, State and Zip Code:

Telephone Number with Area Code:

Fax Number with Area Code:

Mailing Address,
if different from above:

E-mail Address
(to be used by the County
to send award documents)

HARPER ESTUARY BARRIER CORRECTION
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KITSAP COUNTY DEPARTMENT OF PUBLIC WORKS
COUNTY ROAD PROJECT NO. 2626

HARPER ESTUARY

BARRIER CORRECTION
Federal Aid No. PROTECT-2018(064)
Contract No. TA7797

Questions & Answers — October 16, 2025
Attachment to ADDENDUM # 2

The County has received Questions from prospective bidders. Below are the
County’s corresponding answers:

Question: On page 2-10 of the Special Provisions it states that “Shoring or Extra
Excavation Class B” is paid as a lump sum item. The unit in the proposal
is square feet. Which unit is correct?

Answer: The correct unit is LUMP SUM. The unit has been corrected in the
revised Proposal labeled ADDENDUM #2 — OCTOBER 16, 2025.

Question: Item 95 is “Streambed Gravel”. | am not finding a specification which
gives a description of this material. Can you point me to where the
description is or provide a specification?

Answer: The specification for Streambed Gravel can be found on sheet CR05
(page 40) of the Contract Plans.

Question: Item 84 is “Pedestrian Path Concrete Pavement”. The quantity is 620
square yards. It appears to me that the quantity should be 620 square
feet. Am | correct?

Answer: The correct quantity is 69 SY. The quantity has been corrected in the
revised Proposal labeled ADDENDUM #2 — OCTOBER 16, 2025.

Question: The riprap toe abutting the proposed pile cap will require excavation
outside of the contractual pay limits defined in the plans and
specifications. The backfill payment mechanism is very clear. How is the
excavation and temporary sloping required for this item of work
compensated? These appear to be outside of the limits of what would be
measured as channel excavation.
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Answer: Excavation for riprap is paid as Channel Excavation per Section 8-
15.3(1) Excavation for Riprap and was included along with the
excavation for the filter blanket (quarry spalls) in the calculation for
the Bid Item - Channel Excavation.

Question: | have a question on the DBE COA goal of 13% does this go away since
Congress deemed it unconstitutional and should not be enforced?

Answer: This requirement is currently still in effect.
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