



**DATE:** April 13, 2026

**Addendum No. 01**

**TO:** PLAN HOLDERS

**PREPARED BY:** Veronica Vong <sup>2026.04.13</sup>  
13:14:29-07'00'  
Veronica Vong, WSP

**APPROVED BY:** Veronica Vong <sup>2026.04.13</sup>  
13:15:11-07'00' P.E.  
Veronica Vong, WSP

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

**SUBJECT:** Willamette River: Stormwater Source Control Improvements Project  
Lower Columbia River, Northeast Portland, Stadium Freeway  
Multnomah  
Grading, Drainage, Paving, Signing, Illumination, and Roadside Development

**This letter is to inform you of a change in the Bid Closing date for this Project:**

The time and date of Bid Closing on this Project, previously scheduled for Bid Closing at 9:00:00 a.m. on April 16, 2026, has been postponed to 9:00:00 a.m. on April 30, 2026.

**The following changes are made to the Project Bid Booklet:**

1. COVER PAGE - The date on the Bid Booklet cover page is replaced with April 30, 2026.
2. DESCRIPTION OF WORK page - The first paragraph under TIME AND PLACES OF RECEIVING BIDS (BID CLOSING) is replaced with the following:

Bid Closing for the work described above will be at 9:00:00 a.m. on the 30th day of April, 2026. Bids will be received by BJ McCartney, Construction Contracts Manager.

**The following changes are made to the Project Special Provisions:**

1. COVER PAGE - The date on the Special Provisions cover page is replaced with April 30, 2026.
2. DESCRIPTION OF WORK page - The first paragraph under TIME AND PLACES OF RECEIVING BIDS (BID CLOSING) is replaced with the following:

Bid Closing for the work described above will be 9:00:00 a.m. on the 30th day of April, 2026. Bids will be received by BJ McCartney, Construction Contracts Manager.

These changes will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.