



**ADDENDUM NO. 2**  
**2026 Citywide Preventative Bridge Maintenance**  
**PWE NO. BR2501**

Addendum No. 2 to the Plans, Specifications and Contract documents is hereby submitted via email for use in bid preparations and submittal.

The following changes, additions, and/or deletions are hereby made a part of the **2026 Citywide Preventative Bridge Maintenance Project**, dated April 8, 2026, as fully and completely as if the same were entirely set forth in the Plans, Specifications, and Contract documents. Changes and additions are noted in *highlighted italics*, and deletions are noted in ~~strike through~~. **The Bid opening date has changed to Tuesday, April 14, 2026, at 3:00 p.m.**

Changes are as follows:

**BIDDER'S PACKET**

**The Bid Proposal Form has been modified as follows:**

Bid Item Quantities that have been modified:

BID ITEM NO.	DESCRIPTION	UNIT	ADDENDUM 1 BID QUANTITY	MODIFIED BID QUANTITY
25	HMA CL. 3/8 IN. PG64S-28	TON	<del>43</del>	<i>52</i>
32	PROJECT TEMPORARY TRAFFIC CONTROL	LS	<del>6</del>	<i>1</i>

Temporary Traffic Control should be bid to include all traffic control required for the project.

**PLANS**

**The updated Project Plans are NOT being included with this addendum, but shall be considered changed as follows:**

Plan Sheet IN3 – General Notes and Summary of Quantities

*Summary of Quantities Table*

Bid item quantity of HMA CL. 3/8 IN. PG 64S-28 for Myra Road shall be calculated at *32 tons* instead of 23 tons.



Bid item quantity of Project Temporary Traffic Control shall be calculated with a quantity of *1 Lump Sum* instead of 6.

Notice is hereby given that this addendum must be acknowledged on the proposal (above the signature line on the Non-Collusion Declaration page) for the **2026 Citywide Preventative Bridge Maintenance Project**, as evidence that the bidder is familiar with all changes incorporated herein.

Submitted by:

Elaine Dawson  
Project Coordinator

## SUBMIT BID USING THIS SPREADSHEET

Bidder shall use this version of the official Proposal bid form provided with Addendum No. 2. It is the bidder's responsibility to ensure the accuracy of bid item totals.

### SCHEDULE A - GENERAL

Item No.	WSDOT Spec.	Estimated Quantity	Description	Unit Price	Units	Total Amount
			<b>Section: 1 Preparation</b>			
1	1-09	1	Mobilization		LS	
2	1-07	1	Archaeological And Historical Salvage	\$10,000.00	EST	\$10,000.00
3	2-02*	59	Removing Reinforced Cement Conc. Sidewalk		SY	
4	2-02	271	Removing Cement Conc. Sidewalk		SY	
5	2-02	<del>49</del> 109	Removing Cement Conc. Curb		LF	
6	8-22	1238	Removing Plastic Line		LF	
			<b>Section: 5 Storm Sewer</b>			
7	7-05	<del>1</del> 3	Catchbasin Type 1		EA	
			<b>Section: 8 Structure</b>			
8	5-04	22	Waterproof Membrane Br. No.		SY	
9	5-07	547	Planing Bituminous Pavement		SY	
10	6-02	232	Expansion Joint System Compression Seal - Superstructure		LF	
11	6-02	5	Epoxy Resin		GAL	
12	6-02	68	Epoxy Crack Sealing		LF	
13	6-02*	1	Force Account Epoxy Crack Sealing Cores	\$3,000	EST	\$3,000.00
14	6-02*	2375	Pigmented Sealer for Concrete Surfaces		SF	
15	6-09	805	Further Deck Preparation for Type 1 Deck Repair		SF	
16	6-09	415	Further Deck Preparation for Type 2 Deck Repair		SF	
17	6-09*	1	Force Account Reinforcing Steel	\$2,000	EST	\$2,000.00
18	6-09*	1656	Polyester Concrete Overlay		SY	
19	6-23*	440	Remove Concrete and Coat Reinforcing Steel		SF	
20	6-23*	94	Repair Bridge Rail and Sidewalks		CF	
21	6-23*	41	Repair Bridge Substructure		CF	
22	6-23*	27	Repair Bridge Girders		CF	
23	6-23*	84	Reconstruct Concrete Beam		CF	

24	6-24	1037	Silane Sealer		SY	
			<b>Section: 14 Hot Mix Asphalt</b>			
25	5-04	<b>52</b> <del>43</del>	HMA Cl. 3/8 In. PG64S-28		TON	
26	5-05	1	Job Mix Compliance Price Adjustment	-\$1.00	CALC	-\$1.00
27	5-06	1	Compaction Price Adjustment	-\$1.00	CALC	-\$1.00
			<b>Section: 17 Erosion Control and Roadside Planting</b>			
28	1-07	1	SPCC Plan		LS	
29	8-01	18	ESC Lead		DAY	
30	8-01	25	Inlet Protection		EA	
31	8-01	1	Erosion Control and Water Pollution Prevention		LS	
			<b>Section: 18 Traffic</b>			
32	1-10	<b>1</b> <del>6</del>	Project Temporary Traffic Control		LS	
<del>33</del>	<del>8-20</del>	<del>65</del>	<del>Conduit Pipe 2 In. Diam.</del>	<del>————</del>	<del>LF</del>	<del>————</del>
34	8-22	<b>1132</b> <del>1349</del>	Plastic Line		LF	
<del>35</del>	<del>8-22</del>	<del>169</del>	<del>Plastic Wide Line</del>	<del>————</del>	<del>LF</del>	<del>————</del>
<del>36</del>	<del>8-22</del>	<del>140</del>	<del>Plastic Crosswalk Line</del>	<del>————</del>	<del>SF</del>	<del>————</del>
<del>37</del>	<del>8-22</del>	<del>1</del>	<del>Plastic Bicycle Lane Symbol</del>	<del>————</del>	<del>EA</del>	<del>————</del>
			<b>Section: 19 Other Items</b>			
38	1-04	1	Minor Change	\$25,000.00	CALC	\$25,000.00
39	1-05	1	ADA Feature Surveying		LS	
40	1-05*	1	Record Drawings (\$3000.00 Minimum)		LS	
41	7-05*	<b>1</b> <del>2</del>	Manhole Frame and Lid		EA	
42	7-12*	<b>3</b> <del>5</del>	Water Valve Box		EA	
43	8-14	274	Cement Conc. Sidewalk		SY	
44	8-14	<b>41</b> <del>101</del>	Cement Conc. Traffic Curb and Gutter		LF	
45	8-14	8	Cement Conc. Pedestrian Curb		LF	
46	8-14*	59	Reinforced Conc. Sidewalk		SY	
47	8-14*	103	Grind Sidewalk		LF	
48	8-14*	260	Cement Conc. Pavers		SF	
49	8-15	2	<del>Cement Conc. Curb Ramp Type Parallel</del>	<del>————</del>	<del>EA</del>	<del>————</del>

\*Non-Standard, Special Provision Pay Item

<b>Schedule A Subtotal</b>	
<b>No Sales Tax on Schedule A</b>	\$0.00
<b>BASE BID TOTAL (SCHEDULE A)</b>	