

## **Eastrail to NE Spring Boulevard Trail Link**

### **Bid Number 26012**

#### **Questions and Answers**

4/30/2026

**Q1:** Could you provide me with the earliest and latest anticipated start dates for when the awarded contractor should be starting this project?

**A1:** There are no constraints as a part of this project that would push out Notice to Proceed or the start of work; this should come a month or two after Award and is tentatively anticipated in August. If there are issues that delay Award or Contract Execution, NTP could be pushed out but we cannot anticipate this.

**Q1:** WSDOT STD Plan L-5.15 - Please confirm finish to be galvanized.

**A1:** Please see notes 7 and 8 on the Std. Plan. Most parts are hot dipped galvanized, except the rope.