



City of Seattle

Department of Transportation

Angela Brady, Director

Addendum No. 1

Project Title: **4th Ave S Over ARGO Bridge Repair**
PW#: 2024-017
Date of Issue: 7/29/2026
Funding Sources: Commercial Parking Tax, Gas Tax, Real Estate Excise Tax, and General Fund

The following changes are hereby made to the Contract Documents for this project:

BID FORM

1-A Bid Form has changed:

Bid Item "FIELD OFFICE FOR ENGINEER'S STAFF" has been deleted.

SPECIFICATIONS

1-B Replace Section 1-07.27 with the following:

Reserved

1-C Add the following to Item # 3 in Section 6-15.2(1):

CFRP may be installed as a U-wrap over the top of the piers.

1-D Add the following to Section 6-15.2(1):

4. Required shear forces shown in the drawings are to be considered applicable in the vertical direction.
Required tensile forces shown in the drawings are to be considered applicable in the horizontal direction.

The above change(s) shall constitute a binding change to the Contract Documents for this Project and shall become a part of any resulting contract award subsequent to opening of bids for the project. Bidders shall ensure that the above changes are reflected in the appropriate Bid items of their proposal prior to submittal of the Bid.

ACKNOWLEDGE OF RECEIPT OF ADDENDUM

The Bidder shall acknowledge receipt of Section 0-01.3(1) (Declaration) of the Bid Form of all Addenda issued during the bidding period. Failure to so acknowledge may result in the Bid being rejected as not responsive.



Julius Rwamashongye (07/29/2026 14:04:38 PDT)

Signature: Julius Rwamashongye, Capital Projects Division Director

Seattle Municipal Tower
700 5th Avenue
Suite 3800
PO Box 34996
Seattle, Washington 98124-4996

Tel (206) 684-ROAD / (206) 684-5000
Fax: (206) 684-5180
Hearing Impaired use the Wash-
ington Relay Service (7-1-1)