



Miranda Gold, President
Alexis Pickering, Vice-President
Kent Goldthorpe, Commissioner
Dave McKinney, Commissioner
Patricia Nilsson, Commissioner

ADDENDUM NUMBER ONE

1. This Addendum is addressed to all bidders and plan holders who have contract documents for the preparation of offers for the project identified below.
2. **PROJECT IDENTIFICATION**
 - a. Eckert Road Bridges 2147 and 2148 – Boise River and Ridenbaugh Canal, Eckert Road and Boise Avenue Roundabout
 - b. Contract No: CT227-01
 - c. ACHD Project No: 225044, 225045, and 325043

3. **ADDENDUM IDENTIFICATION**

Addendum Number ONE

Date: August 11, 2026

Bidders shall acknowledge receipt of this Addendum and acknowledge each Addendum. Bidders shall sign and submit their Proposal through the eProcurement system OpenGov by the Bid Submission Deadline on August 19th, 2026 at 3:00 p.m., unless amended below. Any bid submitted that fails to comply with this requirement and requirements listed in this Addendum will be considered unresponsive.

4. **CONTRACT MODIFICATION**

This Addendum shall become part of the Contract Documents for the project identified in Item Number 2.

5. Make the following amendments to the Contract Documents previously issued:

- a. **Bid Submission Deadline Change:** Updated Deadline: August 26th, 2026, at 3:00 pm

The Notice to Proceed Date and all Milestone Dates will stay the same

- b. **Questions Deadline Change:** Updated Deadline: August 21st, 2026, 12:00 pm

- c. **REVISION:** Schedule 2, Eckert Rd Bridge #2147 – Boise River (Bridge Portion), 225045, 20006.

Revise S900-50C Contingency Amount, Drilled Shaft – Removal of Obstructions from 75,000 CY to:

connecting you to more

Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
S900-50C	Contingency Amount, Drilled Shaft - Removal of Obstructions	75000	CA	\$1.00	\$75,000.00

- d. **DELETION:** Schedule 4, Green belt Link (Bridge and Roadway), 225045, 200006
In Schedule 4, Delete Item S501-25A Precast Concrete Culvert -Stiffleg, 1 LS in its entirety
- e. **ADDITION:** Schedule 4, Green belt Link (Bridge and Roadway), 225045, 200006
In Schedule 4, Add item: 578-005A Precast Concrete Culvert – Stiffleg, 1 LS
- f. **CLARIFICATION:** Schedule 3, Eckert Rd Bridge #2147, Temp Paving

Temporary Paving will be paid under item 405-435A Superpave HMA Pavement Including Asphalt & Additives Class SP-3
- g. **CLARIFICATION:** Schedule 3, Eckert Rd bridge Item S911-05D SP Install 1-8" Future Sanitary Sewer Conduit

S911-05D will need a minimum of 5 feet cover over the pipe, Contractor to coordinate with Veolia for minimum vertical separation
- h. **ADDITION:** Add the following to the Project Documents, Attachments:
1. Final Hydraulics Report
 2. Cofferdam Hydraulics Memo
 3. 2147 Eckert Utility Hang plan Sheet
 4. 12805 Bridge Plans
 5. 12805 Plans
 6. 12810 Bridge Plans pt 1-4
 7. Eckert Roundabout Surface
 8. Eckert Road, Boise River Bridge Geotechnical Engineering Report
 9. Boise Parks Multi-Use Path – Concrete
 10. Proposed Merged Surfaces
 11. Proposed FG Roadway and Bridge Deck

Approved by: Dale Kuperus, P.E. District Engineer	Signature: 
--	---

connecting you to more