



Oregon

Tina Kotek, Governor

Department of Transportation
Statewide Project Delivery Branch
Project Development Section
Project Controls Office
555 13th St NE
Salem, OR 97301

DATE: August 18, 2026

Addendum No. 02

TO: PLAN HOLDERS

PREPARED BY: STINSON
Samone Digitally signed by
STINSON Samone
Date: 2026.08.18
15:47:56 -07'00'
Samone Stinson

APPROVED BY: ANDERSON Digitally signed by
ANDERSON Daniel A
Date: 2026.08.18
16:13:28 -07'00' Daniel A P.E.
Daniel A. Anderson, P.E.

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

SUBJECT: US101: Gold Beach (Rogue River) Bridge Project
Oregon Coast Highway
Curry County
Structures
(Bids Closing September 17, 2026)

The following changes are made to the Project Special Provisions:

1. Subsection 00252.40 Construction – The comment is deleted.
2. Subsection 00253.07 Work Bridge Structural Design Requirements – The comment is deleted.
3. Subsection 00290.42 Work Containment Plan – The comment is deleted.

These changes will be included in the Contract for this Project. It is understood that your Bid must and shall be submitted accordingly.

ss:DAA