



# Oregon

Tina Kotek, Governor

Department of Transportation  
Statewide Project Delivery Branch  
Project Development Section  
Project Controls Office  
555 13<sup>th</sup> St NE  
Salem, OR 97301

**DATE:** August 25, 2026

## Addendum No. 3

**TO:** PLAN HOLDERS

**PREPARED BY:** **GAMBLE**  
Michael  
Digitally signed by  
GAMBLE Michael  
Date: 2026.08.25  
12:43:21 -07'00'  
Michael Gamble

**APPROVED BY:**  2026.08.25  
13:03:32-07'00' P.E.  
Robert Grubbs

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

**SUBJECT:** US101: Gold Beach (Rogue River) Bridge Project  
Oregon Coast Highway  
Curry County  
Structure  
(Bids Closing September 17, 2026)

### The following changes are made to the Project Bid Booklet:

1. The following changes are made to the Project Bid Items:

a. Deleted items:

| <u>Number</u> | <u>Item</u>                                       |
|---------------|---------------------------------------------------|
| 0150          | Temporary Impact Attenuator, Truck Mounted        |
| 0170          | Repair Temporary Impact Attenuator, Truck Mounted |

b. Added items:

| <u>Number</u> | <u>Item</u>            | <u>Unit</u> | <u>Quantity</u> |
|---------------|------------------------|-------------|-----------------|
| 0640          | Repair Surface Defects | Square Yard | 15              |

Make a copy of and use the new attached Bid Schedule if submitting a paper Bid. If submitting an electronic Bid through BidExpress®, delete all prior downloaded bid files and use the Zip file available on BidExpress® by selecting "All Bid Files and Amendments" that

includes the new updates in the attached Bid Schedule. A Bid **not** including this new Bid Schedule **will be rejected as non-responsive**.

**The following changes are made to the Project Special Provisions:**

1. Subsection 00195.11(d) Fuel Price Adjustment – the pay item “Repair Surface Defects” is added to the list for Bridge No. 01172.
2. Subsection 00226.43 Truck Mounted Attenuator, Truck Mounted - This subsection is replaced with the following subsection:

**00226.43 Truck Mounted Attenuator** - Replace the title of this subsection with **“Temporary Impact Attenuator, Truck Mounted”**.

Replace the paragraph that begins “When workers or construction Equipment...” with the following paragraph:

If a Contractor elects to use a truck mounted impact attenuator (TMA) when not required, place the TMA in advance of the exposed workers or Equipment, located as shown in the TMA Support Vehicle Placement tables, or as directed.

3. Subsection 01260.01 Timing - The paragraph that begins with the words "Wet abrasive blast..." is replaced with the following:

Abrasive blast entire surface within each Work area before beginning the Work of Sections 01215, 01220, 01235, and 01240.

Make copies of the new attached Bid Schedule to replace the Bid Schedule in the Project Special Provisions.

These changes will be included in the Contract for this Project. It is understood that your Bid must and shall be submitted accordingly.

mg:RG

Attachments: New Bid Schedule

**OREGON DEPARTMENT OF TRANSPORTATION  
BID SCHEDULE**

**CONTRACT NO.:** 15682      **PROJECT:** US101: GOLD BEACH (ROGUE RIVER) BRIDGE  
**PROJECT KEY:** 21769      **ADDENDUM NO.:** 3

| ITEM NO                                            | ITEM DESCRIPTION                                                       | QUANTITY AND UNITS | UNIT PRICE   | BID AMOUNT   |
|----------------------------------------------------|------------------------------------------------------------------------|--------------------|--------------|--------------|
|                                                    |                                                                        |                    | (IN FIGURES) | (IN FIGURES) |
| SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES |                                                                        |                    |              |              |
| 0010                                               | 0210-0100000A<br>MOBILIZATION                                          | ALL<br>LUMP SUM    |              |              |
| 0020                                               | 0221-0100000A<br>TEMPORARY PROTECTION AND<br>DIRECTION OF TRAFFIC      | ALL<br>LUMP SUM    |              |              |
| 0030                                               | 0222-0102000J<br>TEMPORARY SIGNS                                       | 565.00<br>SQFT     |              |              |
| 0040                                               | 0222-0164000E<br>PORTABLE CHANGEABLE<br>MESSAGE SIGNS                  | 2.00<br>EACH       |              |              |
| 0050                                               | 0223-0168000T<br>FLAGGERS                                              | 10,000.00<br>HOUR  |              |              |
| 0060                                               | 0223-0168100E<br>FLAGGER STATION LIGHTING                              | 5.00<br>EACH       |              |              |
| 0070                                               | 0223-0200000E<br>AUTOMATED FLAGGER<br>ASSISTANCE DEVICE                | 2.00<br>EACH       |              |              |
| 0080                                               | 0224-0104000E<br>TEMPORARY BARRICADES, TYPE II                         | 8.00<br>EACH       |              |              |
| 0090                                               | 0224-0105000E<br>TEMPORARY BARRICADES, TYPE<br>III                     | 2.00<br>EACH       |              |              |
| 0100                                               | 0224-0145000E<br>TEMPORARY PLASTIC DRUMS                               | 12.00<br>EACH      |              |              |
| 0110                                               | 0225-0152000F<br>TEMPORARY NON-REFLECTIVE<br>TAPE                      | 2,400.00<br>FOOT   |              |              |
| 0120                                               | 0226-0126100F<br>TEMPORARY BARRIER                                     | 960.00<br>FOOT     |              |              |
| 0130                                               | 0226-0134000E<br>TEMPORARY IMPACT<br>ATTENUATOR, NARROW SITE<br>SYSTEM | 2.00<br>EACH       |              |              |

**OREGON DEPARTMENT OF TRANSPORTATION  
BID SCHEDULE**

**CONTRACT NO.:** 15682      **PROJECT:** US101: GOLD BEACH (ROGUE RIVER) BRIDGE  
**PROJECT KEY:** 21769      **ADDENDUM NO.:** 3

| ITEM NO | ITEM DESCRIPTION                                                               | QUANTITY AND UNITS | UNIT PRICE   | BID AMOUNT   |
|---------|--------------------------------------------------------------------------------|--------------------|--------------|--------------|
|         |                                                                                |                    | (IN FIGURES) | (IN FIGURES) |
| 0140    | 0226-0137000E<br>MOVING TEMPORARY IMPACT<br>ATTENUATORS, NARROW SITE<br>SYSTEM | 6.00<br>EACH       |              |              |
| 0150    | 0000-0100000A<br>DELETED BID ITEM                                              | ALL<br>LUMP SUM    | 0.00         | 0.00         |
| 0160    | 0226-0141300E<br>REPAIR TEMPORARY IMPACT<br>ATTENUATOR, NARROW SITE<br>SYSTEM  | 8.00<br>EACH       |              |              |
| 0170    | 0000-0100000A<br>DELETED BID ITEM                                              | ALL<br>LUMP SUM    | 0.00         | 0.00         |
| 0180    | 0280-0100000A<br>EROSION CONTROL                                               | ALL<br>LUMP SUM    |              |              |
| 0190    | 0280-0106030E<br>CHECK DAM, TYPE 3                                             | 3.00<br>EACH       |              |              |
| 0200    | 0280-0114030E<br>INLET PROTECTION, TYPE 3                                      | 4.00<br>EACH       |              |              |
| 0210    | 0290-0100000A<br>POLLUTION CONTROL PLAN                                        | ALL<br>LUMP SUM    |              |              |
| 0220    | 0290-0102000A<br>WORK CONTAINMENT PLAN                                         | ALL<br>LUMP SUM    |              |              |
| 0230    | 0290-0200000A<br>TURBIDITY MONITORING                                          | ALL<br>LUMP SUM    |              |              |

**SECTION: 0002 ROADWORK**

|      |                                           |                 |  |  |
|------|-------------------------------------------|-----------------|--|--|
| 0240 | 0305-0100000A<br>CONSTRUCTION SURVEY WORK | ALL<br>LUMP SUM |  |  |
|------|-------------------------------------------|-----------------|--|--|

**SECTION: 0003 BR NO 01172**

**OREGON DEPARTMENT OF TRANSPORTATION  
BID SCHEDULE**

**CONTRACT NO.:** 15682

**PROJECT:** US101: GOLD BEACH (ROGUE RIVER) BRIDGE

**PROJECT KEY:** 21769

**ADDENDUM NO.:** 3

| ITEM<br>NO | ITEM<br>DESCRIPTION                                         | QUANTITY<br>AND UNITS | UNIT PRICE   | BID AMOUNT   |
|------------|-------------------------------------------------------------|-----------------------|--------------|--------------|
|            |                                                             |                       | (IN FIGURES) | (IN FIGURES) |
| 0250       | 0252-0104000A<br>TEMPORARY WORK BRIDGES                     | ALL<br>LUMP SUM       |              |              |
| 0260       | 0253-0106000A<br>TEMPORARY WORK ACCESS AND<br>CONTAINMENT   | ALL<br>LUMP SUM       |              |              |
| 0270       | 0501-0100000A<br>BRIDGE REMOVAL WORK                        | ALL<br>LUMP SUM       |              |              |
| 0280       | 0510-0101000A<br>STRUCTURE EXCAVATION                       | ALL<br>LUMP SUM       |              |              |
| 0290       | 0510-0108000A<br>GRANULAR STRUCTURE BACKFILL                | ALL<br>LUMP SUM       |              |              |
| 0300       | 0530-0104000A<br>REINFORCEMENT, GRADE 60                    | ALL<br>LUMP SUM       |              |              |
| 0310       | 0538-0100000F<br>INJECT AND SEAL CRACKS                     | 4,000.00<br>FOOT      |              |              |
| 0320       | 0540-0301000A<br>GENERAL STRUCTURAL<br>CONCRETE, CLASS 3300 | ALL<br>LUMP SUM       |              |              |
| 0330       | 0567-0103000A<br>TITANIUM SYSTEM, 0.625 INCH<br>DIAMETER    | ALL<br>LUMP SUM       |              |              |
| 0340       | 0585-0200100A<br>ASPHALTIC PLUG JOINT SEALS                 | ALL<br>LUMP SUM       |              |              |
| 0350       | 0585-0206100A<br>POURED JOINT SEAL                          | ALL<br>LUMP SUM       |              |              |
| 0360       | 1210-0100000A<br>QUALITY CONTROL PLAN                       | ALL<br>LUMP SUM       |              |              |
| 0370       | 1215-0100000A<br>LOCATE NEAR SURFACE METAL                  | ALL<br>LUMP SUM       |              |              |
| 0380       | 1215-0301000E<br>REMOVE NON-ESSENTIAL NEAR<br>SURFACE METAL | 10,000.00<br>EACH     |              |              |
| 0390       | 1220-0100000E<br>REPAIR DAMAGED REINFORCING<br>BARS         | 20.00<br>EACH         |              |              |

**OREGON DEPARTMENT OF TRANSPORTATION  
BID SCHEDULE**

**CONTRACT NO.:** 15682      **PROJECT:** US101: GOLD BEACH (ROGUE RIVER) BRIDGE  
**PROJECT KEY:** 21769      **ADDENDUM NO.:** 3

| ITEM NO | ITEM DESCRIPTION                                                   | QUANTITY AND UNITS | UNIT PRICE   | BID AMOUNT   |
|---------|--------------------------------------------------------------------|--------------------|--------------|--------------|
|         |                                                                    |                    | (IN FIGURES) | (IN FIGURES) |
| 0400    | 1235-0200000A<br>LOCATE DAMAGED CONCRETE                           | ALL<br>LUMP SUM    |              |              |
| 0410    | 1235-0400000J<br>REPAIR DAMAGED CONCRETE                           | 110.00<br>SQYD     |              |              |
| 0420    | 1235-0600000J<br>RESIN BUILDUP ON SHALLOW REBAR                    | 15.00<br>SQYD      |              |              |
| 0430    | 1235-0600000J<br>MORTAR BUILDUP ON SHALLOW REBAR                   | 10.00<br>SQYD      |              |              |
| 0440    | 1240-0101000E<br>REFERENCE CELLS                                   | 100.00<br>EACH     |              |              |
| 0450    | 1245-0100000A<br>BASIC CONTINUITY CHECK                            | ALL<br>LUMP SUM    |              |              |
| 0460    | 1245-0200000E<br>ADDITIONAL CONTINUITY CHECK                       | 250.00<br>EACH     |              |              |
| 0470    | 1245-0300000E<br>EXCAVATE FOR CONTINUITY WELDS                     | 120.00<br>EACH     |              |              |
| 0480    | 1245-0400000E<br>ESTABLISH CONTINUITY                              | 120.00<br>EACH     |              |              |
| 0490    | 1245-0500000E<br>REBAR TERMINALS                                   | 161.00<br>EACH     |              |              |
| 0500    | 1260-0050000E<br>INSTALL ANODE TERMINAL PLATES                     | 307.00<br>EACH     |              |              |
| 0510    | 1260-0060000A<br>PREPARE ANODE SURFACES                            | ALL<br>LUMP SUM    |              |              |
| 0520    | 1270-0101000A<br>INSTALL CATHODIC PROTECTION SYSTEM WIRING         | ALL<br>LUMP SUM    |              |              |
| 0530    | 1280-0101000A<br>INSTALL POWER AND COMMUNICATIONS                  | ALL<br>LUMP SUM    |              |              |
| 0540    | 1285-0100000A<br>PROVIDE CP CABINETS, RISERS AND WEATHER EQUIPMENT | ALL<br>LUMP SUM    |              |              |

**OREGON DEPARTMENT OF TRANSPORTATION  
BID SCHEDULE**

**CONTRACT NO.:** 15682      **PROJECT:** US101: GOLD BEACH (ROGUE RIVER) BRIDGE  
**PROJECT KEY:** 21769      **ADDENDUM NO.:** 3

| ITEM NO | ITEM DESCRIPTION                                              | QUANTITY AND UNITS | UNIT PRICE   | BID AMOUNT   |
|---------|---------------------------------------------------------------|--------------------|--------------|--------------|
|         |                                                               |                    | (IN FIGURES) | (IN FIGURES) |
| 0550    | 1999-9Z90000A<br>INSTALL ZINC ANODES                          | ALL<br>LUMP SUM    |              |              |
| 0560    | 1999-9Z90000A<br>PREPARE AND COAT CONCRETE STRUCTURES, SILANE | ALL<br>LUMP SUM    |              |              |
| 0570    | 1999-9Z90000A<br>PREPARE AND COAT CONCRETE STRUCTURES, SILPRO | ALL<br>LUMP SUM    |              |              |
| 0580    | 1999-9Z90000I<br>SINGLE LAYER POLYMER CONCRETE OVERLAY        | 1,957.00<br>SQYD   |              |              |

**SECTION: 0004 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES**

|      |                                                               |                  |  |  |
|------|---------------------------------------------------------------|------------------|--|--|
| 0590 | 0855-0103100E<br>BI-DIRECTIONAL YELLOW TYPE IAR MARKERS       | 25.00<br>EACH    |  |  |
| 0600 | 0865-0119600F<br>THERMOPLASTIC, SPRAYED, SURFACE, NON-PROFIED | 2,000.00<br>FOOT |  |  |

**SECTION: 0005 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS**

|      |                                                  |                 |  |  |
|------|--------------------------------------------------|-----------------|--|--|
| 0610 | 0985-0110000A<br>ELECTRICAL SYSTEMS INSTALLATION | ALL<br>LUMP SUM |  |  |
|------|--------------------------------------------------|-----------------|--|--|

**SECTION: 0006 RIGHT-OF-WAY DEVELOPMENT AND CONTROL**

|      |                                        |                |  |  |
|------|----------------------------------------|----------------|--|--|
| 0620 | 1050-0107000E<br>3 FOOT SECURITY GATES | 3.00<br>EACH   |  |  |
| 0630 | 1050-0135000F<br>SECURITY FENCE        | 387.00<br>FOOT |  |  |

**SECTION: 0007 ADDED BID ITEMS**

**OREGON DEPARTMENT OF TRANSPORTATION  
BID SCHEDULE**

**CONTRACT NO.:** 15682      **PROJECT:** US101: GOLD BEACH (ROGUE RIVER) BRIDGE  
**PROJECT KEY:** 21769      **ADDENDUM NO.:** 3

| ITEM<br>NO | ITEM<br>DESCRIPTION                     | QUANTITY<br>AND UNITS | UNIT PRICE   | BID AMOUNT   |
|------------|-----------------------------------------|-----------------------|--------------|--------------|
|            |                                         |                       | (IN FIGURES) | (IN FIGURES) |
| 0640       | 1235-0700000J<br>REPAIR SURFACE DEFECTS | 15.00<br>SQYD         |              |              |

**TOTAL BID:** \_\_\_\_\_

