



Oregon

Tina Kotek, Governor

Department of Transportation
Statewide Project Delivery Branch
Project Development Section
Project Controls Office
555 13th St NE
Salem, OR 97301

DATE: September 8, 2026

Addendum No. 02

TO: **PLAN HOLDERS**

PREPARED BY: EELLS
John
Digitally signed by EELLS John
Date: 2026.09.08 13:47:26 -07'00'

APPROVED BY: LEMUS
Eliseo M
Digitally signed by LEMUS Eliseo M
Date: 2026.09.08 15:47:11 -07'00' P.E.
Eliseo M Lemus

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

SUBJECT: US101: Butte Creek Culvert Project
Oregon Coast Highway
Tillamook County
Grading, Drainage, Structure, Paving, Signing & Roadside Development
(Bids Closing September 17, 2026)

The following changes are made to the Project Special Provisions:

1. Subsection **00810.11 Wood Posts** - This entire subsection is deleted.
2. Section **00540.80(a)(1) Lump Sum** - This Section is replaced with the following Section:

Section **00540.80(a)(1) Lump Sum** – Add the following to the end of this subsection:

The estimated quantity of concrete is:

Bridge No. 24348

Type and Class	Quantity (Cu. Yd.)
Deck Concrete, Class HPC4500	155
General Structure Concrete, Class 3300	55
General Structure Concrete, Class 4000	125

These changes will be included in the Contract for this Project. It is understood that your Bid must and shall be submitted accordingly.

je:EL