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FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

SUBJECT: OR22: Center St Bridge (Phase 1) Project
Willamina-Salem Highway
Marion & Polk Counties
Grading, Drainage, Structures, Paving, Signing, lllumination, And Roadside
Development
(Bids Closing October 27, 2026)

The following changes are made to the Project Bid Booklet:
The following changes are made to the Project Bid ltems:

Quantity changes:

Quantity
Number ltem Original New
2670 Aggregate Base 4,118 4,121
2720 Concrete Walks 11,428 11,562

Make a copy of and use the new attached Bid Schedule if submitting a paper Bid. If submitting
an electronic Bid through BidExpress®, delete all prior downloaded bid files and use the Zip
file available on BidExpress® by selecting “All Bid Files and Amendments” that includes the
new updates in the attached Bid Schedule. A Bid not including this new Bid Schedule will be
rejected as non-responsive.

Template Rev. 08-22-2025 Page 1 of 2



OR22: Center St Bridge (Phase 1) Project Addendum No. 07
Willamina-Salem Highway

The following change is made to the Project Special Provisions:

Subsection 00546.60 Crack Repair — Add the following paragraphs to the end of this
subsection:

For TMC applications, crack seal mapped cracks that are 0.016” and greater as directed by
the Engineer and according to Section 00538.

Perform all crack sealing to the satisfaction of the Engineer and at no additional cost to the
Agency.
Make copies of the new attached Bid Schedule to replace the Bid Schedule in the Project Special
Provisions.

The following changes are made to the Project Plans:

Plan sheets BB01, BB03, BB08, C02A, C02B, FB08, JA105, JCO7 and RC04 are replaced
with revised plan sheets BB01, BB03, BB08, C02A, C02B, FB08, JA105, JCO7 and RC04.

These changes will be included in the Contract for this Project. It is understood that your Bid must
and shall be submitted accordingly.

mg:SS
Attachments:

New Bid Schedule
Revised Plan Sheets
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM
NO

ITEM
DESCRIPTION

QUANTITY
AND UNITS

UNIT PRICE

BID AMOUNT

(IN FIGURES)

(IN FIGURES)

SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES

0010 0205-0104000E 1.00
JOB OFFICE TRAILER EACH
0020 0210-0100000A ALL
MOBILIZATION LUMP SUM
0030 0221-0100000A ALL
TEMPORARY PROTECTION AND LUMP SUM
DIRECTION OF TRAFFIC
0040 0222-0102000J 2,750.00
TEMPORARY SIGNS SQFT
0050 0222-0162000E 6.00
SEQUENTIAL ARROW SIGNS EACH
0060 0222-0164000E 28.00
PORTABLE CHANGEABLE EACH
MESSAGE SIGNS
0070 0223-0168000T 8,480.00
FLAGGERS HOUR
0080 0223-0168100E 8.00
FLAGGER STATION LIGHTING EACH
0090 0223-0169000E 728.00
TRAFFIC CONTROL SUPERVISOR EACH
0100 0224-0104000E 38.00
TEMPORARY BARRICADES, TYPE I EACH
0110 0224-0105000E 32.00
TEMPORARY BARRICADES, TYPE EACH
ll
0120 0224-0145000E 740.00
TEMPORARY PLASTIC DRUMS EACH
0130 0225-0148000E 6,500.00
TEMPORARY REFLECTIVE EACH

PAVEMENT MARKERS
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECTKEY: 21705 ADDENDUM NO.:7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0140 0225-0150000F 80.00
TEMPORARY REMOVABLE TAPE FOOT
0150 0225-0153000F 6,850.00
TEMPORARY STRIPING FOOT
0160 0225-0153100E 6.00
TEMPORARY PAVEMENT LEGENDS EACH
0170 0225-0153200J 40.00
TEMPORARY PAVEMENT BARS SQFT
0180 0225-0154000F 13,275.00
STRIPE REMOVAL FOOT
0190 0225-0155100J 80.00
LEGEND REMOVAL SQFT
0200 0226-0126100F 1,176.00
TEMPORARY BARRIER FOOT
0210 0226-0134000E 4.00
TEMPORARY IMPACT EACH
ATTENUATOR, NARROW SITE
SYSTEM
0220 0226-0137000E 6.00
MOVING TEMPORARY IMPACT EACH
ATTENUATORS, NARROW SITE
SYSTEM
0230 0226-0138000E 4.00
TEMPORARY IMPACT EACH
ATTENUATOR, TRUCK MOUNTED
0240 0226-0141100E 560.00
REFLECTIVE BARRIER PANELS EACH
0250 0226-0141300E 4.00
REPAIR TEMPORARY IMPACT EACH
ATTENUATOR, NARROW SITE
SYSTEM
0260 0226-0141400E 8.00
REPAIR TEMPORARY IMPACT EACH
ATTENUATOR, TRUCK MOUNTED
0270 0226-0147000F 1,230.00
MINIMUM DEFLECTION BRIDGE FOOT

TEMPORARY BARRIER
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OREGON DEPARTMENT OF TRANSPORTATION

BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

0280 0227-0157000A ALL
TEMPORARY ILLUMINATION LUMP SUM

0290 0228-0141600F 450.00
PEDESTRIAN CHANNELIZING FOOT
DEVICES

0300 0230-0200000A ALL
CONSTRUCT AND REMOVE LUMP SUM
TEMPORARY ROADBED AND
SURFACING

0310 0231-0100000A ALL
CONSTRUCT AND REMOVE LUMP SUM
TEMPORARY ACCESS ROAD

0320 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENT 15

0330 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENT 26

0340 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENTS 20 AND 21

0350 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENTS 24 AND 25

0360 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, BENTS 27 AND 28

0370 0240-0100000A ALL
TEMPORARY DRAINAGE LUMP SUM
FACILITIES, WATERLINE

0380 0245-0100000A ALL
TEMPORARY WATER LUMP SUM
MANAGEMENT FACILITY AT
STATION "CE" 41+80

0390 0252-0104000A ALL
TEMPORARY WORK BRIDGES LUMP SUM

0400 0270-0106000F 6,680.00
TEMPORARY TYPE CL-8R FOOT
SECURITY FENCE
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECT KEY: 21705 ADDENDUM NO.:7
ITEM ITEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0410 0280-0100000A ALL
EROSION CONTROL LUMP SUM
0420 0280-0101000J 100.00
PLASTIC SHEETING SQYD
0430 0280-0105030J 750.00
MATTING, TYPE C SQYD
0440 0280-0105100J 14,520.00
COMPOST EROSION BLANKET SQYD
0450 0280-0110010E 4.00
CONSTRUCTION ENTRANCE, TYPE EACH
1
0460 0280-0110030E 4.00
CONSTRUCTION ENTRANCE, TYPE EACH
3
0470 0280-0112500E 5.00
CONCRETE WASHOUT FACILITY EACH
0480 0280-0113000F 2,040.00
SEDIMENT FENCE FOOT
0490 0280-0114030E 31.00
INLET PROTECTION, TYPE 3 EACH
0500 0280-0114040E 5.00
INLET PROTECTION, TYPE 4 EACH
0510 0280-0114100E 8.00
INLET PROTECTION, TYPE 10 EACH
0520 0280-0114110E 2.00
INLET PROTECTION, TYPE 11 EACH
0530 0280-0115030F 100.00
SEDIMENT BARRIER, TYPE 3 FOOT
0540 0280-0115080F 2,034.00
SEDIMENT BARRIER, TYPE 8 FOOT
0550 0280-0119000E 30.00
STRAW BALE EACH
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

ADDENDUM NO.: 7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

0560 0290-0100000A ALL
POLLUTION CONTROL PLAN LUMP SUM

0570 0290-0102000A ALL
WORK CONTAINMENT PLAN LUMP SUM

0580 0290-0200000A ALL
TURBIDITY MONITORING LUMP SUM

0590 0294-0100000A ALL
HEALTH AND SAFETY PLAN LUMP SUM

0600 0294-0200010M 20,182.00
CONTAMINATED SOIL DISPOSAL TON

0610 0294-0300000A ALL
CONTAMINATED GROUNDWATER LUMP SUM
MOBILIZATION

0620 0294-0400000P 15,000.00
CONTAMINATED GROUNDWATER GAL
REMOVAL

0630 0294-0600000A ALL
SEGREGATE AND STOCKPILE LUMP SUM
CONTAMINATED SOIL

0640 0294-0700000E 10.00
SOIL SAMPLE COLLECTION AND EACH
ANALYTICAL TESTING

0650 0295-0200000F 20.00
REMOVE ASBESTOS MATERIAL, 10 FOOT
INCH CAST IRON PIPE

0660 0295-0200000F 20.00
REMOVE ASBESTOS MATERIAL, 12 FOOT
INCH CAST IRON PIPE

0670 0295-0200000F 1,350.00
REMOVE ASBESTOS MATERIAL, 24 FOOT
INCH DUCTILE IRON PIPE

0680 0295-0500000A ALL
BULK ASBESTOS SAMPLING, LUMP SUM
ANALYTICAL TESTING, AND
REPORTING

0690 1999-9Z90000A ALL
DROPPINGS REMOVAL LUMP SUM
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.:7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

0700 1999-9Z90000A ALL
TEMPORARY RIVER TRAFFIC LUMP SUM
CONTROL

0710 1999-9Z90000A ALL
VIBRATION MONITORING AND LUMP SUM
CONTROL

SECTION: 0002 ROADWORK

0720 0305-0100000A ALL
CONSTRUCTION SURVEY WORK LUMP SUM

0730 0310-0100000F 888.00
REMOVAL OF PIPES FOOT

0740 0310-0104000E 12.00
REMOVAL OF INLETS EACH

0750 0310-0105000E 8.00
REMOVAL OF MANHOLES EACH

0760 0310-0106000A ALL
REMOVAL OF STRUCTURES AND LUMP SUM
OBSTRUCTIONS

0770 0310-0119110F 987.00
ASPHALT PAVEMENT FOOT
SAWCUTTING, LESS THAN 6
INCHES DEEP

0780 0310-0119120F 2,594.00
ASPHALT PAVEMENT FOOT
SAWCUTTING, 6 TO 14 INCHES
DEEP

0790 0310-0119220F 2,362.00
CONCRETE SAWCUTTING, 6 TO 14 FOOT
INCHES DEEP

0800 0310-0200000F 202.00
REMOVAL OF CONCRETE BARRIER FOOT

0810 0320-0100000A ALL
CLEARING AND GRUBBING LUMP SUM
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECTKEY: 21705 ADDENDUM NO.: 7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0820 0330-0105000K 4,300.00
GENERAL EXCAVATION CUYD
0830 0331-0106000J 166.00
12 INCH SUBGRADE STABILIZATION sQyYD
0840 0350-0105000J 5,281.00
SUBGRADE GEOTEXTILE sQyYD
0850 1999-9Z90000A ALL
TREE REMOVAL LUMP SUM
SECTION: 0003 DRAINAGE AND SEWERS
0860 0415-0100000F 1,469.00
MAINLINE VIDEO INSPECTION FOOT
0870 0445-035010AF 312.00
10 INCH STORM SEWER PIPE, 5 FT FOOT
DEPTH
0880 0445-035012AF 795.00
12 INCH STORM SEWER PIPE, 5 FT FOOT
DEPTH
0890 0445-035012BF 11.00
12 INCH STORM SEWER PIPE, 10 FOOT
FT DEPTH
0900 0445-0735020E 2.00
CONCRETE CLOSURE COLLARS EACH
0910 0470-0101000E 3.00
CONCRETE STORM SEWER EACH
MANHOLES
0920 0470-0102000E 1.00
CONCRETE MANHOLES, FLOW EACH
CONTROL
0930 0470-0103000E 1.00
CONCRETE MANHOLES, WITH EACH
INLET
0940 0470-0104000E 1.00
CONCRETE MANHOLES, EACH
POLLUTION CONTROL
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
0950 0470-0105000E 2.00
CONCRETE MANHOLES, SHALLOW EACH
0960 0470-0105000E 1.00
CONCRETE MANHOLES, SHALLOW EACH
LARGE
0970 0470-0309000E 1.00
CONCRETE INLETS, TYPE CG-3 EACH
0980 0470-0312000E 1.00
CONCRETE INLETS, TYPE D EACH
(MODIFIED)
0990 0470-0315000E 6.00
CONCRETE INLETS, TYPE G-2 EACH
1000 0470-0316000E 5.00
CONCRETE INLETS, TYPE G-2 EACH
(MODIFIED)
1010 0480-0100000F 243.00
DRAINAGE CURBS FOOT
1020 0490-0100000E 6.00
ADJUSTING BOXES EACH
1030 0490-0104000E 4.00
CONNECTION TO EXISTING EACH
STRUCTURES
1040 0490-0105000E 1.00
ADJUSTING INLETS EACH
1050 0490-0120000E 4.00
MINOR ADJUSTMENT OF EACH
MANHOLES
1060 0490-0123000E 4.00
EXTRA FOR MANHOLES OVER EACH
EXISTING SEWERS
SECTION: 0004 BRIDGE NO. 00123K
1070 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM

CONTAINMENT
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM ITEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
1080 0255-0100000A ALL
BRIDGE JACKING AT BENT 15 LUMP SUM
1090 0255-0100000A ALL
BRIDGE JACKING AT BENT 19 LUMP SUM
1100 0255-0100000A ALL
BRIDGE JACKING AT BENT 21 LUMP SUM
1110 0255-0100000A ALL
BRIDGE JACKING AT BENT 22 LUMP SUM
1120 0255-0100000A ALL
BRIDGE JACKING AT BENT 23 LUMP SUM
1130 0255-0100000A ALL
BRIDGE JACKING AT BENT 24 LUMP SUM
1140 0255-0100000A ALL
BRIDGE JACKING AT BENT 26 LUMP SUM
1150 0255-0100000A ALL
BRIDGE JACKING AT BENT 27 LUMP SUM
1160 0255-0100000A ALL
BRIDGE JACKING AT BENT 28 LUMP SUM
1170 0501-0100000A ALL
BRIDGE REMOVAL WORK LUMP SUM
1180 0503-0101000J 4,546.00
BRIDGE DECK COLD PLANE SQYD
PAVEMENT REMOVAL, 3 - 4 INCHES
DEEP
1190 0504-0100000J 24.00
CLASS 2 PREPARATION SQYD
1200 0504-0102000J 244.00
BONDED MEMBRANE REMOVAL SQYD
1210 0505-0100000J 4,302.00
CONCRETE DECK MICRO-MILLING, SQYD
0.25 INCH DEPTH
1220 0505-0101000J 4,302.00
SELECTIVE HYDRODEMOLITION SQYD
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECTKEY: 21705 ADDENDUM NO.:7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1230 0510-0100000A ALL
SHORING, CRIBBING, AND LUMP SUM
COFFERDAMS

1240 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
16-19

1250 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
20-28

1260 0512-0100000A ALL
PROVIDE DRILLING EQUIPMENT LUMP SUM

1270 0512-0101000A ALL
DRILLED SHAFT CONCRETE LUMP SUM

1280 0512-0104000A ALL
DRILLED SHAFT REINFORCEMENT, LUMP SUM
GRADE 60

1290 0512-0104000A ALL
DRILLED SHAFT REINFORCEMENT, LUMP SUM
GRADE 80

1300 0512-0105000F 2,155.00
CSL TEST ACCESS TUBES FOOT

1310 0512-0106000E 2.00
CSL TESTS EACH

1320 0512-0114000F 239.40
DRILLED SHAFT EXCAVATION, 106 FOOT
INCH DIAMETER

1330 0512-0115500F 172.00
PERMANENT STRUCTURAL FOOT
CASING, 106 INCH DIAMETER

1340 0512-0115600F 49.40
PERMANENT SHAFT CASING, 106 FOOT
INCH DIAMETER

1350 0520-0100000A ALL
PROVIDE PILE DRIVING LUMP SUM
EQUIPMENT

1360 0520-0139000F 6,258.00
FURNISH PP 24 X 0.750 STEEL FOOT

PILES
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1370 0520-0324000E 84.00
DRIVE PP 24 X 0.750 STEEL PILES EACH

1380 0520-0329000E 6.00
PILE LOAD TEST (DYNAMIC) EACH

1390 0520-0330000E 84.00
REINFORCED PILE TIPS EACH

1400 0520-0435000E 42.00
PP 24 X 0.750 STEEL PILE SPLICES EACH

1410 0530-0104000A ALL
REINFORCEMENT, GRADE 100 LUMP SUM

1420 0530-0104000A ALL
REINFORCEMENT, GRADE 60 LUMP SUM

1430 0530-0104000A ALL
REINFORCEMENT, GRADE 80 LUMP SUM

1440 0538-0100000F 5,498.00
INJECT AND SEAL CRACKS FOOT

1450 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
4000

1460 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
TMC 4000

1470 0540-0203100A ALL
DECK CONCRETE, CLASS HPC LUMP SUM
4500

1480 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS 4000

1490 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS TMC 4000

1500 0540-0303000A ALL
GENERAL STRUCTURAL LUMP SUM

CONCRETE, CLASS 5000
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1510 0540-0303000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS TMC 5000

1520 0540-0401000J 4,193.00
SURFACE TEXTURING sQyD

1530 0542-0100000A ALL
LOCATE CONCRETE REPAIR LUMP SUM

1540 0542-0102001J 2,142.80
CONCRETE REPAIR SQFT

1550 0555-0010100A ALL
POST-TENSIONING, BENT 15 LUMP SUM
CROSSBEAM

1560 0555-0010100A ALL
POST-TENSIONING, BENT 16 LUMP SUM
FOOTING

1570 0555-0010100A ALL
POST-TENSIONING, BENT 17 LUMP SUM
FOOTING

1580 0555-0010100A ALL
POST-TENSIONING, BENT 18 LUMP SUM
FOOTING

1590 0559-0300000K 444.00
STRUCTURAL CONCRETE CUYD
OVERLAY MATERIAL

1600 0559-0302000J 4,252.00
CONSTRUCT STRUCTURAL sQyD
CONCRETE OVERLAY

1610 0581-0110000E 19.00
MODIFYING EXISTING BRIDGE EACH
DRAINS

1620 0581-0110000E 2.00
REMOVE AND REINSTALL STORM EACH
DRAIN PIPE EXPANSION JOINTS

1630 0582-0010000E 5.00
BEARING DEVICES, 12 INCH WIDE, EACH
18 INCH LONG, 2.875 INCH THICK

1640 0582-0010000E 3.00
LEAD-RUBBER ISOLATION EACH

BEARINGS, BENT 22
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1650 0582-0010000E 3.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, BENT 23

1660 0582-0010000E 7.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, SPAN 15 BENT 15

1670 0582-0010000E 7.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, SPAN 18 BENT 19

1680 0582-0010000E 7.00
PTFE SLIDING BEARING EACH
ASSEMBLY, SPAN 14 BENT 15

1690 0583-0202000F 37.70
GRC CONDUIT SYSTEM, 2 INCH FOOT
DIAMETER

1700 0584-0103000C 5.00
ELASTOMERIC CONCRETE NOSING CUFT
MATERIAL

1710 0584-0104000J 20.00
CONSTRUCTING ELASTOMERIC SQFT
CONCRETE NOSING

1720 0585-0206100A ALL
POURED JOINT SEAL LUMP SUM

1730 0585-0215000A ALL
PRECOMPRESSED FOAM LUMP SUM
SILICONE JOINT SEAL

1740 0585-0215000A ALL
HOT APPLIED JOINT SEALANT LUMP SUM
REPLACEMENT

1750 0586-0500000A ALL
MODULAR BRIDGE JOINT LUMP SUM
SYSTEMS, 4 GLANDS

1760 0586-0500000A ALL
MODULAR BRIDGE JOINT LUMP SUM
SYSTEMS, 5 GLANDS

1770 0586-0500000A ALL
TEMPORARY MODULAR BRIDGE LUMP SUM
JOINT SYSTEMS, 4 GLANDS

1780 0586-0500000A ALL
TEMPORARY MODULAR BRIDGE LUMP SUM

JOINT SYSTEMS, 5 GLANDS
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OREGON DEPARTMENT OF TRANSPORTATION

BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
ADDENDUM NO.: 7

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1790 0587-0120000A ALL
TYPE "G" CONCRETE RAIL LUMP SUM

1800 0587-0127000A ALL
PEDESTRIAN RAIL LUMP SUM

1810 0587-0140000F 38.00
10 FOOT TYPE "B" PROTECTIVE FOOT
FENCE

1820 0587-0140000F 50.00
8 FOOT TYPE "C" PROTECTIVE FOOT
FENCE

1830 0592-0101000J 2,196.00
ROLLED WATERPROOF SQFT
MEMBRANE

1840 1999-9Z90000A ALL
CROSS-FRAMES LUMP SUM

1850 1999-9790000A ALL
FURNISH VERTICAL GROUND LUMP SUM
ANCHOR EQUIPMENT

1860 1999-9790000A ALL
GROUTED STRUCTURAL RODS, LUMP SUM
BENT 15

1870 1999-9Z90000A ALL
GROUTED STRUCTURAL RODS, LUMP SUM
BENT 19

1880 1999-9Z90000A ALL
ISOLATION BEARING COVER LUMP SUM
PLATES

1890 1999-9Z90000A ALL
MODIFY EXISTING BRIDGE LUMP SUM
DRAINAGE SYSTEMS

1900 1999-9790000A ALL
NSM STEEL REINFORCEMENT LUMP SUM
SYSTEM, #4 GRADE 80

1910 1999-9790000A ALL
NSM STEEL REINFORCEMENT LUMP SUM
SYSTEM, #5 GRADE 80

1920 1999-9Z90000A ALL
NSM STEEL REINFORCEMENT LUMP SUM

SYSTEM, #6 GRADE 80
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

1930 1999-9Z90000A ALL
SEISMIC LONGITUDINAL LUMP SUM
RESTRAINERS

1940 1999-9Z90000A ALL
TEMPORARY BIRD DETERRENT LUMP SUM
DEVICES

1950 1999-9Z90000A ALL
TEMPORARY CROSS-FRAMES LUMP SUM

1960 1999-9Z90000A ALL
UNGROUTED STRUCTURAL RODS, LUMP SUM
BENT 16

1970 1999-9Z90000A ALL
UNGROUTED STRUCTURAL RODS, LUMP SUM
BENT 17

1980 1999-9Z90000A ALL
UNGROUTED STRUCTURAL RODS, LUMP SUM
BENT 18

1990 1999-9Z90000E 2.00
THERMAL INTEGRITY PROFILE EACH
TESTS

2000 1999-9Z90000E 13.00
VERTICAL GROUND ANCHOR EACH
PROOF LOAD TEST

2010 1999-9Z90000E 7.00
VERTICAL GROUND ANCHOR EACH
VERIFICATION LOAD TEST

2020 1999-9Z90000E 20.00
VERTICAL GROUND ANCHORS, EACH
BENT 16

2030 1999-9Z90000E 8.00
VERTICAL GROUND ANCHORS, EACH
BENT 17

2040 1999-9Z90000E 8.00
VERTICAL GROUND ANCHORS, EACH
BENT 18

2050 1999-9Z90000E 12.00
VERTICAL GROUND ANCHORS, EACH
BENT 19

2060 1999-9Z90000E 50.00
VERTICAL GROUND ANCHORS, EACH

BENT 20
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2070 1999-9Z90000E 30.00
VERTICAL GROUND ANCHORS, EACH
BENT 21
2080 1999-9790000E 28.00
VERTICAL GROUND ANCHORS, EACH
BENT 24
2090 1999-9Z90000E 14.00
VERTICAL GROUND ANCHORS, EACH
BENT 25
2100 1999-9790000E 8.00
VERTICAL GROUND ANCHORS, EACH
BENT 28
2110 1999-9Z90000F 2,155.00
THERMAL INTEGRITY WIRES FOOT
2120 1999-9Z90000! 552.00
SINGLE LAYER POLYMER sQYD
CONCRETE OVERLAY
SECTION: 0005 BRIDGE NO. 22519
2130 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM
CONTAINMENT
2140 0503-0101000J 9.00
BRIDGE DECK COLD PLANE SQYD
PAVEMENT REMOVAL, 3 - 4 INCHES
DEEP
2150 0503-0103100J 9.00
BRIDGE APPROACH SLAB COLD sQYD
PLANE PAVEMENT REMOVAL, 3 - 4
INCHES DEEP
2160 0504-0100000J 4.00
CLASS 2 PREPARATION sSQYD
2170 0504-0102000J 18.00
BONDED MEMBRANE REMOVAL sSQYD
2180 0530-0104200A ALL
STAINLESS STEEL LUMP SUM
REINFORCEMENT, GRADE 60
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECT KEY: 21705 ADDENDUM NO.: 7
TEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2190 0585-0200100A ALL
ASPHALTIC PLUG JOINT SEALS LUMP SUM
2200 0585-0201100K 1.00
ASPHALTIC PLUG JOINT SEAL CUYD
MATERIAL
2210 0592-0101000J 162.00
ROLLED WATERPROOF SQFT
MEMBRANE
SECTION: 0006 BRIDGE NO. 00123G
2220 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM
CONTAINMENT
2230 0255-0100000A ALL
BRIDGE JACKING AT BENT 3 LUMP SUM
2240 0255-0100000A ALL
BRIDGE JACKING AT BENT 4 LUMP SUM
2250 0255-0100000A ALL
BRIDGE JACKING AT BENT 5 LUMP SUM
2260 0501-0100000A ALL
BRIDGE REMOVAL WORK LUMP SUM
2270 0503-0101000J 532.00
BRIDGE DECK COLD PLANE SQYD
PAVEMENT REMOVAL, 3 - 4 INCH
DEEP
2280 0505-0100000J 532.00
CONCRETE DECK MICRO-MILLING, SQYD
0.25 INCH DEPTH
2290 0505-0101000J 532.00
SELECTIVE HYDRODEMOLITION sSQYD
2300 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
3-5
2310 0515-0100001A ALL
PROVIDE MICROPILE EQUIPMENT LUMP SUM
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

ADDENDUM NO.: 7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

2320 0515-0110000E 22.00
MICROPILES, BENT 3 EACH

2330 0515-0110000E 19.00
MICROPILES, BENT 4 EACH

2340 0515-0120000E 2.00
MICROPILE VERIFICATION LOAD EACH
TEST

2350 0515-0130000E 2.00
MICROPILE PROOF LOAD TEST EACH

2360 0530-0104000A ALL
REINFORCEMENT, GRADE 100 LUMP SUM

2370 0530-0104000A ALL
REINFORCEMENT, GRADE 60 LUMP SUM

2380 0530-0104000A ALL
REINFORCEMENT, GRADE 80 LUMP SUM

2390 0538-0100000F 144.00
INJECT AND SEAL CRACKS FOOT

2400 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
4000

2410 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS 4000

2420 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS TMC 4000

2430 0540-0401000J 475.00
SURFACE TEXTURING sQyD

2440 0559-0300000K 55.00
STRUCTURAL CONCRETE CUYD
OVERLAY MATERIAL

2450 0559-0302000J 532.00
CONSTRUCT STRUCTURAL sQyD

CONCRETE OVERLAY
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.: 7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2460 0582-0010000E 2.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, BENT 3
2470 0582-0010000E 2.00
LEAD-RUBBER ISOLATION EACH
BEARINGS, BENT 4
2480 0585-0200100A ALL
ASPHALTIC PLUG JOINT SEALS LUMP SUM
2490 0585-0201100K 1.00
ASPHALTIC PLUG JOINT SEAL CUYD
MATERIAL
2500 0587-0140000F 132.60
8 FOOT TYPE "C" PROTECTIVE FOOT
FENCE
2510 1999-9Z90000A ALL
FURNISH VERTICAL GROUND LUMP SUM
ANCHOR EQUIPMENT
2520 1999-9Z90000A ALL
ISOLATION BEARING COVER LUMP SUM
PLATES
2530 1999-9Z90000E 2.00
VERTICAL GROUND ANCHOR EACH
PROOF LOAD TEST
2540 1999-9790000E 1.00
VERTICAL GROUND ANCHOR EACH
VERIFICATION LOAD TEST
2550 1999-9Z90000E 16.00
VERTICAL GROUND ANCHORS, EACH
BENT 5
SECTION: 0007 BRIDGE NO. 22524
2560 0253-0106000A ALL
TEMPORARY WORK ACCESS AND LUMP SUM
CONTAINMENT
2570 0255-0100000A ALL
BRIDGE JACKING AT BENT 5 LUMP SUM
2580 0255-0100000A ALL
BRIDGE JACKING AT BENT 6 LUMP SUM
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.:7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2590 0501-0100000A ALL
BRIDGE REMOVAL WORK LUMP SUM
2600 0510-0101000A ALL
STRUCTURE EXCAVATION, BENTS LUMP SUM
586
2610 0530-0104000A ALL
REINFORCEMENT, GRADE 60 LUMP SUM
2620 0540-0102000A ALL
FOUNDATION CONCRETE, CLASS LUMP SUM
4000
2630 0540-0302000A ALL
GENERAL STRUCTURAL LUMP SUM
CONCRETE, CLASS 4000
2640 0587-0140000F 23.00
10 FOOT TYPE "B" PROTECTIVE FOOT
FENCE
SECTION: 0008 BASES
2650 0620-0120000J 2,874.00
COLD PLANE PAVEMENT sQYD
REMOVAL, 2 INCHES DEEP
2660 0620-0123000J 359.00
COLD PLANE PAVEMENT sQyD
REMOVAL, 4 INCHES DEEP
2670 0641-0102000M 4,121.00
AGGREGATE BASE TON
SECTION: 0009 WEARING SURFACES
2680 0744-0302000M 1,240.00
LEVEL 3, 1/2 INCH ACP MIXTURE TON
2690 0759-0103000F 1,381.00
CONCRETE CURBS, CURB AND FOOT
GUTTER
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.: 7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

2700 0759-0110000F 1,846.00
CONCRETE CURBS, STANDARD FOOT
CURB

2710 0759-0126000J 1,843.00
CONCRETE DRIVEWAYS SQFT

2720 0759-0128000J 11,562.00
CONCRETE WALKS SQFT

2730 0759-0140000J 2,706.00
6 INCH CONCRETE SURFACING SQFT

2740 0760-0100000J 13,007.00
UNIT PAVERS SQFT

2750 0765-0100000J 67.00
TRUNCATED DOMES ON NEW SQFT
SURFACES, CURB RAMP

2760 0765-0300000J 120.00
DETECTABLE GUIDE STRIPS, BLUE SQFT

SECTION: 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

2770 0815-0101000E 6.00
REMOVABLE BOLLARDS EACH

2780 0820-0100000F 30.00
42 INCH TYPE "F" CONCRETE FOOT
BARRIER WITH MOMENT SLAB

2790 0820-0127000F 82.50
CONCRETE BARRIER, TALL FOOT

2800 0830-0117000E 2.00
IMPACT ATTENUATOR, TYPE D EACH

2810 0830-0119000E 2.00
IMPACT ATTENUATOR, TYPE F EACH

2820 0860-0200000F 1,400.00
LONGITUDINAL PAVEMENT FOOT
MARKINGS - PAINT
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659 PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)
PROJECTKEY: 21705 ADDENDUM NO.: 7
ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
2830 0865-0116610F 11,500.00
THERMOPLASTIC, EXTRUDED, FOOT
SURFACE, NON-PROFILED
2840 0867-0103500E 4.00
PAVEMENT LEGEND, TYPE AB: EACH
ARROWS
2850 0867-0131000E 4.00
PAVEMENT LEGEND, TYPE B-HS: EACH
BICYCLE LANE STENCIL
2860 0867-0165000E 4.00
PAVEMENT LEGEND, TYPE B: ON- EACH
STREET PARKING
2870 0867-0165000E 24.00
PAVEMENT LEGEND, TYPE PAINT: EACH
COMPACT PARKING
2880 0869-0200000F 80.00
CURB MARKING, PAINT FOOT
SECTION: 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
2890 0905-0100000A ALL
REMOVE EXISTING SIGNS LUMP SUM
2900 0905-0101000A ALL
REMOVE AND REINSTALL EXISTING | LUMP SUM
SIGNS
2910 0910-0100000K 176.00
WOOD SIGN POSTS FBM
2920 0920-0100000A ALL
SIGN SUPPORT FOOTINGS LUMP SUM
2930 0930-0113000A ALL
PIPE BREAKAWAY SIGN SUPPORTS |  LUMP SUM
2940 0930-0114000A ALL
PERFORATED STEEL SQUARE LUMP SUM
TUBE SLIP BASE SIGN SUPPORTS
2950 0930-0117000A ALL
PERFORATED STEEL SQUARE LUMP SUM
TUBE ANCHOR SIGN SUPPORTS
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT KEY: 21705 ADDENDUM NO.:7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

2960 0940-0202000J 118.50
SIGNS, STANDARD SHEETING, SQFT
SHEET ALUMINUM

2970 0950-0101000A ALL
REMOVAL OF ELECTRICAL LUMP SUM
SYSTEMS

2980 0970-0104000A ALL
LUMINAIRES, LAMPS, AND LUMP SUM
BALLASTS

2990 0970-0105000A ALL
SWITCHING, CONDUIT, AND LUMP SUM
WIRING

3000 0970-0106000A ALL
REFURBISHING AND LUMP SUM
REINSTALLING EXISTING
ILLUMINATION SYSTEMS

3010 0990-0102000A ALL
TRAFFIC SIGNAL MODIFICATION, LUMP SUM
WILLAMINA-SALEM CONN AT
DIVISION ST

3020 0990-0105000A ALL
INTERCONNECT SYSTEM LUMP SUM

SECTION: 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL

3030 1012-0100000A ALL
WATER QUALITY SWALE, A LUMP SUM

3040 1030-0101000R 3.00
WEED CONTROL ACRE

3050 1030-0102000E 1.00
SEEDING MOBILIZATION EACH

3060 1030-0108000R 3.00
PERMANENT SEEDING ACRE

3070 1040-0100000E 3.00
SOIL TESTING EACH
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659
PROJECT KEY: 21705

ADDENDUM NO.: 7

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3080 1040-0101000K 200.00
TOPSOIL CUYD
3090 1040-0107000K 200.00
SOIL CONDITIONER CUYD
3100 1040-0112000E 21.00
CONIFER TREES, 4 FT HEIGHT EACH
3110 1040-0114000E 8.00
CONIFER TREES, 6 FT HEIGHT EACH
3120 1040-0114000E 66.00
CONIFER TREES, #1 CONTAINER EACH
3130 1040-0114000E 11.00
CONIFER TREES, #5 CONTAINER EACH
3140 1040-0126000E 96.00
DECIDUOUS TREES, 1.5 INCH EACH
CALIPER
3150 1040-0147000E 337.00
DECIDUOUS TREES, #1 EACH
CONTAINER
3160 1040-0150000E 29.00
DECIDUOUS TREES, #5 EACH
CONTAINER
3170 1040-0153000E 3,142.00
SHRUBS, #1 CONTAINER EACH
3180 1040-0155000E 62.00
SHRUBS, #3 CONTAINER EACH
3190 1040-0156000E 324.00
SHRUBS, #5 CONTAINER EACH
3200 1040-0190000K 595.00
BARK MULCH CUYD
3210 1040-0206000F 1,200.00
ROOT BARRIER FOOT
3220 1040-0208000J 48,175.00
WEED CONTROL GEOTEXTILE SQFT
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659

PROJECT: OR22: CENTER ST BRIDGE (PHASE 1)

PROJECT KEY: 21705 ADDENDUM NO.:7
ITEM ITEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

3230 1050-0240000F 424.00
REMOVING AND REBUILDING FOOT
FENCE

3240 1999-97290000A ALL
SOIL CELLS LUMP SUM

3250 1999-97290000E 24.00
PRECAST CONCRETE WHEEL EACH
STOP

SECTION: 0013 WATER SUPPLY SYSTEMS

3260 1120-0100000A ALL

IRRIGATION SYSTEM LUMP SUM
SECTION: 0014 WATER SUPPLY SYSTEMS: CITY OF SALEM

3270 0445-0750000A ALL
INSTALLING 54 INCH PIPE UNDER LUMP SUM
RAILROAD

3280 1140-0195000E 5.00
BLOWOFF ASSEMBLY, 12 INCH EACH

3290 1140-0195000E 1.00
BLOWOFF ASSEMBLY, 6 INCH EACH

3300 1140-0500000F 71.00
10 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL

3310 1140-0500000F 393.00
12 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL

3320 1140-0500000F 214.00
24 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKEFILL
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3330 1140-0500000F 529.00
36 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL
3340 1140-0500000F 135.00
36 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS IN CASING
3350 1140-0500000F 1,071.75
36 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS ON BRIDGE
3360 1140-0500000F 5.00
6 INCH DUCTILE IRON PIPE WITH FOOT
RESTRAINED JOINTS AND CLASS A
BACKFILL
3370 1140-0610000E 1.00
DUCTILE IRON PIPE CROSS, 36 EACH
INCH
3380 1140-0610000E 2.00
DUCTILE IRON PIPE TEES, 12 INCH EACH
3390 1140-0610000E 1.00
DUCTILE IRON PIPE TEES, 24 INCH EACH
3400 1140-0610000E 3.00
DUCTILE IRON PIPE TEES, 36 INCH EACH
3410 1140-0650000E 6.00
DUCTILE IRON PIPE BEND, 12 INCH EACH
3420 1140-0650000E 18.00
DUCTILE IRON PIPE BEND, 36 INCH EACH
3430 1140-0660000E 2.00
BALL AND SOCKET EXPANSION EACH
JOINTS, 36 INCH
3440 1140-0660000E 1.00
DUCTILE IRON PIPE BLIND EACH
FLANGE, 12 INCH
3450 1140-0660000E 1.00
DUCTILE IRON PIPE BLIND EACH
FLANGE, 24 INCH
3460 1140-0660000E 1.00
DUCTILE IRON PIPE BLIND EACH

FLANGE, 36 INCH
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OREGON DEPARTMENT OF TRANSPORTATION
BID SCHEDULE

CONTRACT NO.: 15659
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)

3470 1140-0660000E 1.00
DUCTILE IRON PIPE COUPLING, 12 EACH
INCH

3480 1140-0660000E 1.00
DUCTILE IRON PIPE COUPLING, 24 EACH
INCH

3490 1140-0660000E 3.00
DUCTILE IRON PIPE COUPLING, 36 EACH
INCH

3500 1140-0660000E 4.00
DUCTILE IRON PIPE FLANGED EACH
COUPLING ADAPTER, 24 INCH

3510 1140-0660000E 8.00
DUCTILE IRON PIPE FLANGED EACH
COUPLING ADAPTER, 36 INCH

3520 1140-0670000E 3.00
DUCTILE IRON PIPE REDUCER, 16 EACH
INCH

3530 1140-0670000E 3.00
DUCTILE IRON PIPE REDUCER, 24 EACH
INCH

3540 1140-0670000E 5.00
DUCTILE IRON PIPE REDUCER, 36 EACH
INCH

3550 1150-0100000E 1.00
10 INCH GATE VALVE EACH

3560 1150-0100000E 5.00
12 INCH GATE VALVE EACH

3570 1150-0100000E 1.00
24 INCH BUTTERFLY VALVE EACH

3580 1150-0100000E 1.00
36 INCH BUTTERFLY VALVE EACH

3590 1150-0100000E 1.00
6 INCH GATE VALVE EACH

3600 1150-0600000E 8.00
1 INCH AIR RELEASE ASSEMBLY EACH
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CONTRACT NO.: 15659
PROJECT KEY: 21705
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ITEM TEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3610 1150-0600000E 4.00
4 INCH AIR VACUUM VALVE EACH
ASSEMBLY
3620 1160-0100000E 1.00
HYDRANT ASSEMBLIES EACH
3630 1999-9Z90000A ALL
CONCRETE PIPE SUPPORTS LUMP SUM
3640 1999-9Z90000A ALL
HEAT TRACE SYSTEM, COMPLETE LUMP SUM
3650 1999-9Z90000A ALL
PIPE REMOVAL LUMP SUM
3660 1999-9Z90000A ALL
PIPE SUPPORT, HANGER, AND LUMP SUM
WALKWAY REMOVAL
3670 1999-9Z90000A ALL
STEEL ACCESS PANELS LUMP SUM
3680 1999-9Z90000A ALL
STEEL PIPE HANGERS LUMP SUM
3690 1999-9Z90000E 45.00
PIPE ROLLERS EACH
3700 1999-9Z90000E 3.00
PIPE SADDLES "A" EACH
3710 1999-9Z90000E 2.00
PIPE SADDLES "B" EACH
3720 1999-9Z90000E 7.00
PIPE SADDLES "C" EACH
3730 1999-9Z90000F 1,570.00
MAINTENANCE WALKWAYS FOOT

SECTION: 0015 ADDED BID ITEMS
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ITEM ITEM QUANTITY UNIT PRICE BID AMOUNT
NO DESCRIPTION AND UNITS (IN FIGURES) (IN FIGURES)
3740 0840-0105000E 52.00
DELINEATORS, TYPE 5 EACH
3750 0930-0105000A ALL
BRIDGE STRUCTURE MOUNTS LUMP SUM
3760 0930-0108000A ALL
ADJUSTABLE SIGN MOUNTS LUMP SUM
3770 0940-0203000J 16.50
SIGNS, STANDARD SHEETING, SQFT
PLYWOOD
3780 1999-9Z290000F 300.00
REMOVE AND RESET BRIDGE FOOT
SPANS
TOTAL BID:
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36.85'Lt.

Sidewalk, for details

see sht. BBO3

Aggr. maint. pad, for
details see sht. BB0O8 —

"FM"23+91.22

FRONT STREET
"FM" 23+69.88
28.46'Lt. 75'R.
25" 5

Tall conc. barrier terminal

MARION STREET CONNECTOR RAMP

NOTES:

1. For curb and gutter details not shown,

see dwg. no. RD700.

2. For conc. barrier and moment slab

detalls, see shts. BBI I thru BBI4.

3. See sht. JA105 for Bent 27 plan and

590V-051

"FM" 22+70.30
52.98'Rt.
"FM" 23+01.79
8.63'Rt.
° )
AN R/W
"FM"22+66.25
6.38'Rt.
24°R. "FM" 22+45.66
14.87'Rt.
"FM" 22+83.55 LEGEND
718.58'Lt.
ACP full depth
/174,? >, - paving limits
1%
R) P .
EM22471.07 7‘ CO - 4" grind and inlay
19.25"Lt. A,
a% . )
: 0> - 2" grind and inlay
2
Concrete sidewalk
Aggregate maint. pad
Nom. comp. thkn. - 18"

BARRIER & GORE DETAILS

elevation.
No. | DATE REVISIONS BY
O\ | 10-05-26 | Addendum No. 7. Sidewalk modified J.B.G.

2026.10.06
10:34:19-07'00"

Digitally Signed

DOWL
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OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA-SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Jason Galeazzi

Drafter: Steve Wolfer

Reviewer: Bob Goodrich

Checker: Kyle Farnsworth

SHEET NO.
EXPIRES: 06/30/2027 DETAILS BBO1
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Extg. driveway
to remain

Agg. maint. pad, for
details see sht. BBO8

Extg. sidewalk
to remain

Sawcut

(/): ’SW"
S 179°02'58" C.L.
3 A 3809'17"
~ T11.07 (8)

Extg. sidewalk
to remain

Bent 27

.ll
@ @

"SW" LINE s

260°26'07" C.R.
A 89°53'46"
721.96"

/0.0//

MARIO "SW"11+78.93=
N ST. C "F"17+80.20,
' ON 69.00' Lt. For bike ramp PR
details, - <
see sht. BCO8 -7 e
AR
T S

59V-051

LOCATION| ‘oyaion | OFFSET | ELEVATION
()" | 10+00.00 | 0.00'11. 157.93
(@) | 10+00.00 | 10011t 158.12
[©) 10410.00 | 0.00"Lt. 157.81
() 10410.00 | 10.00'Lt. 157.96
() 10+31.31 | 0.00 Lt. 157,72
(o) 10+31.31 | 10.00'Lt. 157.87
[©) 10+55.59 | 10.00°Lt 157.78
10+55.58 | 17.85'Lt. 157.97
(9 10+61.58 | 17.85'Lt. 157.88
10+55.57 | 74.77'Lt. 157.69
G0 | 1006157 | 74441 157.60
(2" |10t55.73 | 807711 157.72
3" |10+61.720 | 0.8 1t 157.63
10+61.59 | 10.00'Lt. 157.75
(5 | 1046159 |o0.00'1. 157.60
1142047 | 10.00'Lt. 157.87
(2 | 1142047 [o0.001 157.72
11+42.59 | 10.00'Lt. 157.92
171+42.59 | 0.00'Lt. 157,77
@0 | 1744419 | 14.2812 158.01
@) | 11454.99 | o000 157.88
@) |11+54.99 | 10001t 158.03
@) |11+7893 |o0.00'1e 158.05
@y | 1147341 | 100010 158.12
@) | 1147335 | 197610 158.15

\@S | 1143258 | 29541 157,75

I:A@ 11+34.29 |32.31'L¢. 157.80

*Match to exist. walk

LEGEND
Concrete sidewalk ‘
Aggregate maint. pad 1. For sidewalk details not shown, D l:l W I_ WWW.DOWL.COM
Nom. comp. thkn. - 18" see dwg. nos. RD72] & RD722.
Max. 2.0% finished surface slope 2. "SW" line is at face of walk. Digitally Signed 2026.10.06 0OR22: CENTER ST BRleGE (Pl-éASE 1) PROJECT
L :35:16-07'00' WILLAMINA-SALEM HIGHWAY
(Normal sidewalk cross slope) SI DEWALK PATH DETAI L 10:35:16-07200 MARION & POLK COUNTIES
Star/on, offset, elevation point FRO NT STR EET & MARION STREET No. DATE REV|S|0 NS BY Designer: Jason Galeazzi Reviewer: Bob Goodrich
. . CON N ECTOR RAM P . . Drafter: Steve Wolfer Checker: Kyle Farnsworth
Detectable guide strip A 10-05-26 | Addendum No. 7. Sidewalk modified J.B.G.
SHEET NO.
EXPIRES: .06/30/2027 DETAILS BBO3
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R/W

Sta. "SW"11+42.59
10.00' Lt.
FG=157.92%

Extg. driveway &
sidewalk to remain

Remove extg. curb
outside of structure
excavation limits

as directed

Sta. "SW"11+26.07
84.91'Lt.

FG=157.34 ——]

R/W

FRONT STREET

— Sta. "'SW"10+61.59
10.00' Lt.
FG=157.75*

7
— Sta. 'SW"10+75.17 \</

36.10'Lt.
FG=158.30

27> '\Q

Sta. "SW"17+23.24

N

S

[ Sta. SW"10+75.16
39.77'Lt.
FG=158.30

Remove extg. curb
outside of structure
excavation limits
as directed

79.00'Lt.
FG=158.13 Y Sta. SW10+61.70
80.88'Lt.

FG=157.63%

R/W

AGGREGATE MAINTENANCE PAD DETAIL
FRONT STREET & MARION STREET
CONNECTOR RAMP

R/W

"FM" LINE

"SW" LINE

59V-051

LEGEND

Concrete sidewalk

Aggregate maint. pad
Nom. comp. thkn. - 18"
(For details, see sht. BB16)

FG - Finish grade
* - Match to finish grade of sidewalk

DATE

REVISIONS

BY

10-05-26

Addendum No. 7. Sidewalk modified

2026.10.06
10:38:33-07'00'

Digitally Signed

EXPIRES: .06/30/2027

y'

DOWL

WWW.DOWL.COM

OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA-SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Jason Galeazzi

Drafter: Steve Wolfer

Reviewer: Bob Goodrich

Checker: Kyle Farnsworth

DETAILS

SHEET NO.

BB0O8

R_K21705_dt_08.dgn :: BBO8

10/6/2026 8:50:03 AM

SWolfer
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Sec.22,T.7S.,,R.3W.,, W.M.

— "CEN" LINE

i

—r "FM" LINE

|
S

M S

~ CENTER STREET NE

oo ‘

R/W 1
N\ s

59V-051

LEGEND

N

No work area

OHW - Regulated
work area

KO Temp. ease. for
/\V/\ /\\//\
access only

ACP full depth
paving limits

il

2" grind and inlay

4" grind and inlay

Concrete sidewalk

Unit pavers
\ END OF PROJECT
" " - Aggregate maint. pad
STA. "CE" 56+50.87 Nom. comp. thkn. - 18"
PCC surfacing
No.| DATE REVISIONS
L\ | 10-05-26 | Addendum No. 7. Sidewalk modified J.B.G.

o

D D W L WWW.DOWL.COM

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, I D
3 [ MARION STREET : ‘ U >
“ “ 7 5 ———X L«J?
777777777777777777777777777777777777 . i .
_________________________________ \ SN e e [ RS
: as|\ >
an LINE Z=: L ‘ \\‘ \\
\l [\o)' \\ N
\ Temp. ease. | \\ o
\
[~ = S I. ||:I||
N
| m
- ["PR" LINE w3
o vy
u 20)
et Temp. Paving
(.|7') 26 / ease. limits — 21
gl =/ |
=
I-B P N O I. uMu
B N ! / -
- 1 Nk Sta. "CE" 52+75.26 ||
\ ‘PNWR crossing :
T 37,8 1% i
\‘ ullf | i
14
iy
| H
B
_______ [ e i
______ \
| §
& 2 F3 N
W \
: | ’ | "CES" LINE
\ I
3 \ T
s  minparking ot gener |
- -~ 0¢Z.d
\ '_ n n
%\ ﬁ’ S Paving
2\ E limits
R &
el n = ‘ S Z ||S3 Du
W( = Z
» OB o
§ > ; &
O OO@ o/ " B |ox
<><>(> O 0@8@%/, NSV S ‘. ||Mll @ | | I ‘Q
OO 3/\v gé/o/ \/Q\/go\/{ A J ‘ ‘
OO ONBREGOK0L 0K Paving —
) \g CO g 0o O \g/v\\ limits E \‘\¥Q§
véog?x@Y%v 21 SEfT"UNE
OO ‘ =
<> N v | z k
> 2 /409 ot “%%9/\% Y | ‘ 2 N
L

2026.10.06

Digitally Signed 10:39:36-07'00"

OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA-SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Jason Galeazzi

Drafter: Steve Wolfer

Reviewer: Bob Goodrich

Checker: Kyle Farnsworth

EXPIRES: .06/30/2027

GENERAL CONSTRUCTION
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® PP EOGE @0 @ © O ® ©

®e ©® @ ®

Const. PCC sidewalk - 1,140 sq. ft.
(For details, see sht. BB0O2)

Remove and rebuild extg. fence,
type CL-4R - 280 ft.

(See dwg. no. RD815)

(See sht. JC19 for posts embedded in
pier protection wall footing)

Const. PCC sidewalk - 3,604 sq. ft.

Sta. "F" 14+89.3, Rt.

Const. PCC dwy., option A,
w=15 ft.

(See dwg. no. RD725)

Remove extg. bollard - 4 each
Inst. removable bollard - 4 each
(See dwg. no. RD130)

Sta. "F" 18+75.8, Rt.
Const. PCC dwy., option A, W=16 ft.

Const. curb and gutter - 796 ft.

Sta. "F"17+88.8, Rt.

Const. bicycle ramp

Inst. detectable guide strips, blue - 63 sq. ft.
Const. standard curb at sides of ramp - 31 ft.
(See dwg. no. RD909)

(For details, see sht. BC0O6)

Const. standard curb - 163 ft.
Remove conc. barrier - 116 ft.
Const. standard curb - 139 ft.

Const. PCC Sidewalk - 2,051 sq. ft. A
(For details, see sht. BB03)

Extg. fence to remain
Extg. sidewalk to remain

Const. aggr. maint. pad - 6,409 sq. ft.
(For details, see sht. BB09)

Remove conc. barrier - 86 ft.

Const. cast-in-place tall conc. barrier
transition - 12.5 ft.

Const. tall conc. barrier cast-in-place on
moment slab - 30 ft.

Const. tall conc. barrier cast-in-place - 45 ft.

Const. conc. barrier terminal

(For details, see shts. BBO1, BBI1, BBI2,
BBI13, & BB14)

Const. PCC sidewalk - 424 sq. ft.
(For details, see sht. BB03)

Inst. removable bollard - 2 each

Const. curb and gutter - 123 ft.
(For details, see sht. BBOI)

Sta. "'F"16+34.6, Lt.
Const. PCC dwy., option A, W=12 ft.

Remove extg. bollard - 4 each

Inst. impact attenuator, type f - 2 each
(For attenuator attributes, see sht. BB15)

® ®00 ® & ® &

&)

Structure no. 00123K
Const. seismic retrofit
(For sht. nos., see sht. AO2, Bridge)

Structure no. 00123G
Const. seismic retrofit
(For sht. nos., see sht. AO3, Bridge)

Structure no. 22519
Const. seismic retrofit
(For sht. nos., see sht. AO3, Bridge)

Structure no. 22524
Const. modifications
(For sht. nos., see sht. AO3, Bridge)

Const. aggr. maint. pad - 5,892 sq. ft.
(For details, see sht. BBOS)

Const. aggr. maint. pad - 4,817 sq. ft.
(For details, see sht. BB10)

Sta. "F"18+04.0, Lt.

Const. bicycle ramp

Inst. detectable guide strips, blue - 57 sq. ft.
Const. standard curb at sides of ramp - 47 ft.
(For details, see sht. BC07)

Sta. "F"18+78.7, Lt.

Const. PCC dwy., option H,
w=28 ft.

(See dwg. no. RD740)

Sta. "F"19+26.8, Lt.
Const. PCC dwy., option H,
w=29 ft.

59V-051

No.

DATE

REVISIONS

BY

10-05-26

Addendum No. 7. Sidewalk modified

J.B.G.

2026.10.06

Digitally Signed , </5° "~

EXPIRES: .06/30/2027

y'

DOWL
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OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA-SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Jason Galeazzi

Drafter:

Reviewer: Bob Goodrich

Steve Wolfer Checker: Kyle Farnsworth

SHEET NO.

GENERAL CONSTRUCTION NOTES CO2B
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WILLAMETTE RIVER

alAY A
See sht. FB16 for Water Stre
parking lot, and riverbank *.
erosion control pl. <

Sec.22,T.7S.,R.3 W, W.M.
(STREETS & UTILITIES)
IF =

)

"FM" LINE

ONONONONONONBONC)

59V-051

Maintain inlet protection
type 3 - 7 each

Maintain inlet protection
type 4 - biofilter bags - 4 each

Maintain inlet protection
type 10 - 6 each

Maintain sediment barrier
type 8 - 288 ft.

‘ HH“ w ‘\‘” \J‘ \;t o <
| \‘M l ‘\ 777777777777 5 ,\rQ/b Fol Maintain construction
H\ Il [ §\ o entrance, type 1 - 2 each
L EL A RO i 3 LA IR
N = ”m \“““Hf" "-l,_-l Q (4 > VJ\:VN L " " Maintain concrete truck
LINE‘H\ ‘HW\UH“H’/ (NN) \ N \7\;@‘\ L — CEN LINE .
[ \““‘HM Il /“‘HJW i ,n_t | g R ] wash out facility - 2 each
CASSUI I 0 .
A\ 0 1 A O e )
‘ \ Hw[m ‘H‘H\““H ‘w ‘;““‘”‘g‘gs o Const. inlet protection
: il i o type 3 - 4 each
o t <<,
é’;g‘:rz;%%r’/; rea . Const. inlet protection
: type 10 - 1 each
NOTE:
\g / Hardscape bridge surfaces are not patterned.
o n n
| [A{"PR"LINE LEGEND
A
i N,g.?; Existing contours, 1'interval
? S
1 N
~ No work area
7\} §§7_ i m wori L
s v I OHW - Regulated
AL work area
ml))
- 5:} Protect deciduous tree
IEI Inlet protection
- Flow direction
~ sy Sediment barrier,
I compost sock
- J
N ’ Concrete washout facility
I © ~—
\ .
..... ‘ Construction entrance
{
L ™~ §§§§§§§§§§§§§§ Existing hardscape
i e
No DATE REVISIONS BY
‘ 10-05-26 | Addendum No. 7. Sidewalk modified J.B.G
7 l
: m O
|
o
b [
JcH | y N
I 7 i E _~ %(821:’ G\/OZ ||:I||
/] ”\‘\“ ) ey
I " & e ’CY/—"F“ LINE DOWL  woowcom
LA T w *—)\,M
i = Al
/157 P z Z ﬁsﬁfrg? S Z uSH Du
‘ ) = 3 ol 1 Digitally Signed 20261006 OR22: CENTER ST BRIDGE (PHASE 1) PROJECT
i L S & £% s gitally »1g 10:41:23-07'00" WILLAMINA-SALEM HIGHWAY
o - v, \bgéﬁr ] e MARION & POLK COUNTIES
T
a0 B I
v //\/ﬁgié\; d gg V Designer: Jason Galeazzi Reviewer: Bob Goodrich
AL A (0, S
E : \\/Z;/”égﬂ\g ‘Q ((\/;J - i Drafter: Steve Wolfer Checker: Kyle Farnsworth
= SRR Ve @g% LX) SHEET NO.
EXPIRES: 06/30/2027 EROSION AND SEDIMENT CONTROL PLAN FBO8

EE_K21705_ecpl_07.dgn :: FBO8 [Sheet]

10/6/2026 8:55:38 AM
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/ e "CE" Line Cut face of ¢ column 1 Cut face of ‘f column 1
/ = w o Roadway, 4 lanes Rl existing column ! existing column \ |
N | N J
N - N -
~ -1 ~
5 | a 5 o a
Q | xQ
S % S oo ] Y S S 1o =
I
| | | |
Rail _i Far edge !
of Pier wall !
varies 2-0"
S/\N typ. typ.
Ra“ REMOVAL LIMITS NEW CONSTRUCTION LIMITS
X3 I—> Y3
s W3-W3
i . . ; T ¢ existing bent 27 =
- — X Consz"rucnon Control V_Vo'rk/ng Point Scale: 1/4"=1"-0 ¢ existing crossbeam faces @ and [
P g~ e4-—— I S = g-—-—--— (WP) is located at ¢ existing crossbeam |
g @ -~ L ~—] at bottom soffit of box girder. Span 26 \ Span 27 & Span "CEN" ]
See sht. JAT 18 <\ = -
for beam seat > 3 o) ' l_> I_» Shear lug Xl Reference point to establish existing bent - I Top of pier wall,
extension details ~ @ - X3 Y3 &\ . centerline located at ¢ existing column — == 53_0,,T f— - — — match existing
- [T—— footing face at bottom soffit of box girder. A — span 26 girder
-~ —_— — = up. soffit elevation
P /\ Construction pinch point. Provide a — Y —— !
minimum of 6" concrete from existing | | |
P surface to new surface as shown. sh p |
— A truct offset NOTES. e i
- S construct oiise 1. See sht. JA26 for foundation details. Existing column ! L S
e - 2. See sht. JA]06 for footing details. . g \\ ! ‘ '?”Zg e jacking ;‘ma’
o Shear lug Lo 3. See sht. JA107 for pier wall details. pier wall \ |1 Jae t/,:7g7 ;u,'f’ prir ture 8
(RN 54-0"existing 4. See sht. JA108 for shear lug details. L I ?;579 ro structure 5
S 2\ o 5. See sht. JA133 for illumination detail Construction joint [1] » bp- =
) ALY 9%6-3 Section X3-X3 & Y3-Y3 i
a3 o\ 6. See shts. JA28 - JA31 for joint limits and details. ’ | ‘
St 7. Install shoring prior to concrete removal. A at all I A at all
FORNS 8. Field verify all dimensions and elevations columns \: | ‘ ;/ columns
%B \ before submitting Working Drawings Footing [ N
> PLAN and prior to ordering or fabricating any o R — |
_ Scale: 1"=15" materials. See sht. JO2 for more details. Existing /’I | _l
b footing, typ. — J
% t¢ No. DATE REVISIONS BY 18'-0" footing |
IS el wal d zl0n9 P ey - (center footing about '
% P:\Ae < CEN" Line CE" Line O\ | 09-29-26 | Addendum No. 7, revision BAF. ¢ existing bent)
$ :Iz column ] !IL column 2 tll column 3 ? column 4 TYPIE':CQJ: ]S_E]?Tl()N
n . —
I | ! I ;
See sht. JAI08 JL L o o _L_ e — JE— =====1= _1___’_ - r_21 BRIDGE JACKING LOADS (kips)
for details — ¢ |— — = j ( j‘(' j‘r | r LT' 1 Location Unfactored Dead Load Factored Lane Load | Conceptual System Type
| | [ 1] \ [ | | ‘ [
Top of pier wall, match D [ |G| ) I B ;%AL D IS T ey H [ ] Grd. A26-E26 520 197 Self supported
ex;;{;ng/y sp;m 26r girder Shear lug K i i Shear lug _;trugture 22519 272 165 Self supported
soffit elevation, typ. o I B N I | — Existing NOTES:
-t 1 | g ige jacking and jacking l E‘» 1 | r column, typ. 1. Dead load represents the total unfactored bent reaction. . . _
r "_* l ] i l support system. North leg | b { I \ 2. Live load represents factored, controlling single HL-93 or Permit Truck Reaction, adjusted for
, I | [V | of Bent 27 only, typ. | ! l 5 | dynamic load allowance, and a multiple presence factor of 1.0.
W3 — W3 l | ‘ r S s f ! 3. Contractor is responsible for determining all construction loading including materials,
6" ! N | Existing ground El. 158.52 T ! equipment and live loading.
Existing ramp onto S [ l N l | \ = ’L’ = l = 5 ' | \ 4. Reactions represent loads acting on Bent 27 from girders A26-£26 and Structure 225139.
Marion St. NE, B l [ ! \ | N e wall For accompanied by drawings, see sht. JAO1
El. 158.0 | ! l l | ‘ ’ i l r ! ‘ STRUCTURE NO. 350(|JE Chad nge, Sui;)e7 igg
= | | i | i | | ‘ 00123K A e 541-663-6090
> | | |
5 B | — DOWL
Ny £ 144.3 I_!— | |_ | L‘ f | l / "‘ _! —l\ &x Footing 113849 WWW.DOWL.COM
match bottom | N & ’ ! | ! L . WILLAMETTE RIVER, HWY 30 EB (CENTER ST)
existing footing i = I—_— i Existing footing, typ. CALC. BOOK
— 7997
| Digitally Signed 2026.09.30 OR22: CENTER ST BRIDGE (PHASE 1) PROJECT
| As construct offset LWY: 030 09:10:21-07'00 WILLAMINA - SALEM HIGHWAY
990" footing VP 25.88 MARION & POLK COUNTIES
Measured a/ong bent ¢ COUNTY Designer: Bernard A. Frankl, PhD, PE Reviewer: Bob Goodrich, PE
DEVE LOPED ELEVATION } SCALE WARNING . Marion Drafter: Jake Williams Checker: Nasario Lopez-Francisco, PE
Scale: 1"=15" IF THIS SCALE LINE DOES NOT DATE SHEET NO.
: MEASURE ONE INCH, THEN
DRAWING IS NOT TO SCALE 9/26 BENT 27 PLAN AND ELEVATION JA105

BR_K21705_bt_42.dgn :: JA105

9/30/2026 8:56:48 AM  JWilliams
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Existing Span 2

Existing Span 3

NOTES:

Transverse reinforcement, typ.

Longitudinal reinforcement, typ.

Shift anchor a maximum of 6" in any
direction to avoid divots or high points,
maintain minimum embedment, typ.ﬂ

Divot, locations where excessive
selective hydrodemolition causes the
prepared surface to dip below the

adjacent surfaces by more than %"

Scale: 1"=10"

NOTE:

Use the "Structural Concrete Overlay Detail”
on sht. JCO6 unless the prepared surface
contains variations as shown on this detail,
then use this detail.

High point, locations where

selective hydrodemolition causes
the prepared surface to bulge

above

the adjacent surfaces by

more than 7>"

MECHANICAL SCREW ANCHOR

INSTALLATION ADJUSTMENTS

Scale: 1"=1"-0"

1. See sht. JCO6 for structural concrete overlay details not shown.

2. See sht. JCO8 for Section A-A and vertical coring for shear reinforcement details.
3. Coring through existing reinforcing steel at center of web during shear reinforcement installation is acceptable.
4. * See Bent Plan and Elevation sheet for construction control working points to establish bent centerlines.
5. Field verify all dimensions and elevations prior to submitting Working Drawings and prior to ordering or fabricating any materials. See sht. JO2 for more details.

Longitudinal reinforcement, typ. \

I
i ™| Nt
~ g ~
g NOTE: N £l
%i See BROO123K details for Existing Span 2 :i o i
"'I mechanical screw anchor spacing. Mechanical screw | 10 spcs. @ 1'-4" | 7 spcs. @ 2'-0" 2'-8" max. 7 spcs. @ 2-0" | 10 spcs. @ 1'-4" |
| anchor spacing | =73-4" | =74-0" spaces —74-0" —73-4" |
—_ | | |
i I I
I I
| | I I
I T I
| yion || M
I Construct 37" min. I“ !
! stri UCfos;/ concrete overlay Shear reinforcement #8 -25 spcs. @ 1'-0" = 25'-0" | #7 -27 spcs. @ 8" = 18-0" #7 -28 spcs. @ 7" = 16'-4" #7 -13 spcs. #7 -"n" spcs. I Shear reinforcement
with surface texturin, [y-Ty-T ]2 6"
| g | #7 -4 spcs. @ 1'-0" = 4'-0" @8"=8-8 @ 10"+ =12"-6 | 770"
I 1= - o~
197 ) | .
I Existing Span 4 I Existing Span 5 I
* *
2! In! f! No. spaces "'n"
3| I—»A g S Grd_A" ] 76
o o Q Grd. 8" | 15
Mechanical screw | 8spcs. @ 1'-4" | 6spcs. @2-0" |  2-8"max. |, 6spcs. @2'-0" 8spcs. @ 1'-4"S| 8spcs. @1'-4" | 6spcs. @2'-0" | 2'-8"max. , 6spcs. @2'-0" | 8spcs. @ 1'-4"%|, Grd. "C" 72
; I — T on _ o — o _ T on — T on — o — o — T on T -
anchor spacing I =70-8 | =120 | spaces 12"-0 10-8 | 10-8 12"-0 spaces 12"-0 | 10"-8 I 5 Cra. D" | 12
I I —
] | |
T | |
IE I I
| I
! I I / ]I
I I I
I I
| #7 - #7 - | See "Resin Bonded |
Shear reinforcement | #7- 21 spcs. #7- 25 spcs. @ 9" = 18'-9" 3 spcs.| 3 spcs. | End Anchor” detail |
s @7"=12"-3" @1-6" @2-0" | Construct 37" min. on this sheet |
1=9" 1 | = 46" =6"-0" I structural concrete overlay I
I with surface texturing
I->A Structural concrete overlay
Transverse reinforcement, typ.
LONGITUDINAL BEAM ELEVATION 3"

Install #4 resin bonded anchor

DATE

REVISIONS

BY

10-6-26 | Addendum No.

7, revision

B.A.F.

bars w/ std. 90° hook into end's

of girder. Embed 5%" into

| existing girder. Place at
alternate longitudinal bars

| &\

SCALE WARNING

IF THIS SCALE LINE DOES NOT
MEASURE ONE INCH, THEN
DRAWING IS NOT TO SCALE

RESIN BONDED END ANCHOR

6-]/2 "

For accompanied by drawings, see sht. JCO1

Scale: 1"=1"-0"

STRUCTURE NO.

00123G

BDS DWG NO.

113903

CALC. BOOK

7997

Digitally Signed 2026.10.06

HWY: 030
M.P.: 26.00

12:00:08-07'00'

COUNTY
Marion

DATE

10/26

4

3500 Chad Drive, Suite 200
Eugene, Oregon 97408
541-683-6090

D D W L WWW.DOWL.COM

WILLAMETTE RIVER, EB HWY 30 RAMP TO SB HWY 72

OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA - SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Barney Frankl, PhD, PE

Drafter: Jake Williams

Reviewer: Bob Goodrich, PE

Checker: Tanner Torkelson, PE

SHEET NO.

JCO7

SUPERSTRUCTURE
STRENGTHENING DETAILS - 1

BR_K21705_misc_28.dgn :: JCO7

10/6/2026 11:52:13 AM

JWilliams
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W -—=z=

ta. "A"16+02

59V-051

GENERAL SHEET NOTES

1.

Fittings are mechanical joint (MJ) unless
otherwise indicated.

Use restrained joint D.I. pipe, see specifications.

. Pothole and verify locations, elevations, types

and sizes of all existing utilities prior to
constructing pipelines and notify engineer of
need to adjust piping installation accordingly.
Complete potholing and trench excavation
sufficiently in advance of laying pipe to allow
required elevation or alignment adjustments to
proceed without rework.

. Provide a minimum of 24 hours notice prior to

potholing. Coordinate with engineer to review
utility investigation and to make appropriate

adjustments or any alignment or grade conflicts.

CONSTRUCTION NOTES

@ Install temporary blowoff.

City to complete connection to 10" main, east
and abandon 10" waterline west after testing
and disinfection.

WWW.DOWL.COM

DOWL

OR22: CENTER ST BRIDGE (PHASE 1) PROJECT

WILLAMINA-SALEM HIGHWAY
MARION & POLK COUNTIES

Designer: Kevin Johnson

Drafter: Steve Wolfer

Reviewer:

Checker:

M ) City to abandon ”
existing 10" Cl in KN
Bent 27 " T~
1 \\‘ > >
1 \‘\ - _ < |
,','h o I < =\ =
X " 1
X
Sta. "A" 16+67 Y
12'x10" Tee, FL BNt Prework by City:
10" Gate valve, FLxMJ, (N) \ V _~ Isolate 10" main
12" Blind flange (E) X "A" 17+00 I Q}\ \ - Cut 10" Cl main
12" Gate valve, FLXM/J (W) —] New 10" D.I. W 1 /! J:\{[]}A = Install 10" GV, MJ plug and tie backs
T i b Postwork by City:
A Phase 1 East Sta. "A" 17+38 \\\\\\ Remove blow off — —
‘E‘ Blow off N —\\ Install 10", 45 Deg bends (2) 20 10 0 20
N \Detail 408/RD0O5 h il S 10" DI spools FEET
= (W/ 6" Gate valve) it X S 10" cplg (E) ~
" (10" Cl) T < N7
' e v
Scale: 1"=20"H a
B 29 Y Lol g New 209 0 B2 s
N +E & & T ! +S8 £ Yo dv T g
165 ?b g\% o|f x © ©f S E r\§\m§§,\§,\§,\>2§‘\§ 165
Q ~ ~ ~
NES RS Slg B oslo R N e S 8 Tlw w8 (oS
S <$ S8 § TR NG g N8R o8 Ne e S 5CF
<|“ o S sz R Slay g3 < : Q) = .= .z .|x N
SN I Sl L& S RSN v T N S 2
760 3N 83 IR I ® G 9] &R AR &R S 160
|~ ‘\>
155 0 155
150 ! == __ TIL. e frc-ic 130
12"Dipipe” ~ " " ——=———— JL - 70" DI pipe
145 145
Field locate extg. storm in
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