Oregon
Tina Kotek, Governor

Department of Transportation
Statewide Project Delivery Branch
Project Development Section
Project Controls Office
555 13th St NE
Salem, OR 97301

DATE: November 10, 2026

Addendum No. 08

TO: **PLAN HOLDERS**

PREPARED BY: POWELL Nathaniel Digitally signed by POWELL Nathaniel Date: 2026.11.10 10:33:58 -08'00'
Nathaniel C. Powell

APPROVED BY: ANDERSON Daniel A Digitally signed by ANDERSON Daniel A Date: 2026.11.10 11:24:04 -08'00' P.E.
Daniel A. Anderson, P.E.

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

SUBJECT: I-84 (Westbound): Union Pacific Railroad Bridge (Hood River) Project
Columbia River Highway
Hood River County
Grading, Drainage, Structures, Paving, Signing, and Roadside Development
(Bids Closing November 19, 2026)

The following changes are made to the Project Special Provisions:

1. Section On-Site Workforce Affirmative Action Requirements for Women and Minorities on Federal-Aid Contracts – This entire Section is deleted.

2. Section Equal Employment Opportunity Provisions – This entire Section is deleted.

These changes will be included in the Contract for this Project. It is understood that your Bid must and shall be submitted accordingly.

ncp:DAA