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GENERAL NOTES: 

1) ALL NOTES SPECIFIED HEREIN ARE TO BE COMPLETED OR ADHERED TO BY THE 
CONTRACTOR, UNLESS SPECIFICALLY NOTED TO BE PERFORMED BY OTHER 
PARTIES. 

2) REFERENCE THE PROJECT MANUAL FOR ADDITIONAL DIVISION 01 GENERAL 
REQUIREMENTS (SCHEDULE, SUBMITTALS, SURVEYING, TEMPORARY FACILITIES, 
CLOSEOUT PROCEDURES, ETC). 

3) ALL MISCELLANEOUS STRUCTURES SUCH AS FENCES, MAILBOXES, SIGNS, 
IRRIGATION AND DRAINAGE FACILITIES, UTILITY POLES, LINE AND 
APPURTENANCES WHEN NECESSARY TO BE REMOVED OR DISTURBED, MUST BE 
REPLACED OR RECONSTRUCTED TO BETTER THAN OR EQUAL THEIR ORIGINAL 
CONDITION AT NO ADDITIONAL COST TO THE OWNER. 

4) THE CONTRACTOR WILL MAINTAIN CONTINUOUS ACCESS TO ALL EXISTING 
MAILBOXES AND POSTAL DELIVERY LOCATIONS THROUGHOUT THE DURATION 
OF CONSTRUCTION. CONSTRUCTION ACTIVITIES WILL BE PLANNED AND 
EXECUTED TO ENSURE UNINTERRUPTED MAIL SERVICE. IF TEMPORARY 
DISRUPTIONS ARE UNAVOIDABLE, THE CONTRACTOR WILL COORDINATE IN 
ADVANCE WITH THE OWNER, LOCAL POSTAL SERVICE, AND AFFECTED 
RESIDENTS TO PROVIDE AN APPROVED TEMPORARY MAIL DELIVERY SOLUTION. 
ANY COSTS ASSOCIATES WITH MAINTAINING OR RELOCATING MAIL SERVICE 
DURING CONSTRUCTION WILL BE INCIDENTAL TO THE MOBILIZATION COSTS 
UNLESS OTHERWISE NOTED. 

5) KEEP A COPY OF THE APPROVED CONSTRUCTION DRAWINGS AND PROJECT 
MANUAL ONSITE DURING CONSTRUCTION. 

6) ALL MATERIAL FURNISHED ON OR FOR THE PROJECT MUST MEET THE MINIMUM 
REQUIREMENTS OF THE SPECIFICATIONS. SUBMIT PROPOSED PRODUCTS TO 
THE ENGINEER FOR APPROVAL IN ACCORDANCE WITH THE SPECIFICATIONS. AT 
THE REQUEST OF THE CITY OR ENGINEER, FURNISH PROOF THAT ALL 
MATERIALS MEET THE SPECIFICATION REQUIREMENTS. 

7) TAKE PRECAUTIONARY MEASURES NECESSARY TO PROTECT FROM DAMAGE ALL 
EXISTING UTILITY LINES, DRAINAGE PIPES AND CULVERTS, STRUCTURES, 
SURVEY MONUMENTS AND STREET IMPROVEMENTS THAT ARE TO REMAIN IN 
PLACE. ALL SUCH IMPROVEMENTS OR STRUCTURES DAMAGED BY THE 
CONTRACTOR'S OPERATIONS MUST BE REPAIRED OR REPLACED SATISFACTORY 
TO THE ENGINEER AND OWNING UTILITY COMPANY AT THE EXPENSE OF THE 
CONTRACTOR. 

8) VERIFY SITE CONDITIONS AND DIMENSIONS PRIOR TO BEGINNING WORK; ANY 
DEVIATIONS, OMISSIONS OR DISCREPANCIES MUST BE PRESENTED TO THE 
ENGINEER FOR RESOLUTION. ANY CHANGES TO THE PLANS AND 
SPECIFICATIONS MUST BE SUBMITTED TO AND APPROVED BY THE ENGINEER 
PRIOR TO IMPLEMENTATION OR CHANGE. 

9) INSPECTION, APPROVAL AND FINAL ACCEPTANCE OF ALL CONSTRUCTION MUST 
BE BY THE FACILITY OWNER. SUCH INSPECTIONS WILL NOT RELIEVE THE 
CONTRACTOR FROM RESPONSIBILITY OF PERFORMING THE WORK IN AN 
ACCEPTABLE MANNER IN ACCORDANCE WITH THE APPROVED CONSTRUCTION 
PLANS. 

10) AREAS DISTURBED BY CONSTRUCTION WHERE SURFACE REPAIR IS NOT 
INDICATED MUST BE RESTORED TO EQUAL OR BETTER CONDITION 
ENCOUNTERED PRIOR TO CONSTRUCTION. 

CONSTRUCTION STANDARDS: 

11) THE FOLLOWING CONSTRUCTION SPECIFICATIONS AND STANDARDS MAKE 
REFERENCE TO PAYMENT METHODS. 

12) THE CONTRACTOR MUST HAVE A COPY OF THE SPECIFICATION STANDARDS 
ONSITE DURING THE CONSTRUCTION AND MADE AVAILABLE TO THE ENGINEER. 

A) SPECIAL PROVISIONS  

B) CURRENT EDITION, MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES 
MUTCD.FHWA.DOT.GOV/PDFS/11TH_EDITION/MUTCD11THEDITION.PDF 

UTILITY COORDINATION: 

13) CALL DIG LINE AT 800-342-1585. ALL EXISTING UNDERGROUND UTILITIES SHOWN 
HEREON ARE APPROXIMATE LOCATIONS, FIELD VERIFY PRIOR TO 
CONSTRUCTION. COORDINATE AND NOTIFY ALL AFFECTED UTILITY OWNERS. BE 
FULLY RESPONSIBLE FOR ANY AND ALL DAMAGE TO EXISTING OR 
CONSTRUCTED UTILITIES AND MUST REPAIR DAMAGES IN ACCORDANCE WITH 
THE UTILITY OWNER'S REQUIREMENTS AT NO ADDITIONAL COST. 

14) PROVIDE AN INDIVIDUAL WHOSE PRIMARY RESPONSIBILITY IS TO COORDINATE 
THE WORK WITH EACH UTILITY COMPANY THAT WILL OR MAY AFFECT THE 
UTILITY COMPANY’S PROPERTY, FACILITIES, OR OPERATIONS. BE AVAILABLE BY 
TELEPHONE WHENEVER THERE IS WORK BEING PERFORMED BY THE 
CONTRACTOR, SUBCONTRACTOR, LOWER-TIER SUBCONTRACTOR, OR UTILITY 
COMPANY. COORDINATE THE FOLLOWING ACTIVITIES AND MAKE DOCUMENTS 
GENERATED BY THESE ACTIVITIES AVAILABLE TO THE CONTRACTOR, 
SUBCONTRACTORS AND THE ENGINEER. RESOLVE UTILITY CONFLICTS AND SEEK 
ENGINEER’S/OWNER’S APPROVAL TO ADDRESS UNIDENTIFIED UTILITY 
CONFLICTS. REFER TO THE SPECIFICATIONS FOR UTILITY COMPANIES AND 
OWNERS. 

    
  

 

POLLUTION PREVENTION PLAN 

15) THE ESTIMATED PROJECT AREA OF IMPACT IS APPROXIMATELY 0.2 ACRES. A 
POLLUTION PREVENTION PLAN (PPP) IS REQUIRED FOR THIS PROJECT DUE TO 
THE ANTICIPATED GROUND DISTURBANCE OF LESS THAN 1 ACRE AND/OR LACK 
THE POTENTIAL TO DISCHARGE TO WATERS OF THE US. 

16) IF THE CONTRACTOR’S OPERATIONS, INCLUDING BUT NOT LIMITED TO, STAGING, 
WASTE, OR MATERIAL SOURCE DISTURBANCES RESULT IN A DISTURBED AREA 1 
ACRE OR MORE AND THERE IS A POTENTIAL CONNECTION TO DISCHARGE TO 
WATERS OF THE US, AN ACTIVE IPDES PERMIT (OR NPDES PERMIT IF ON TRIBAL 
LAND) AND ASSOCIATED SWPPP WILL BE REQUIRED AS SPECIFIED IN 107.17. ALL 
MONETARY AND TIME IMPACTS REQUIRED TO ESTABLISH A SWPPP WILL BE 
BORNE BY THE CONTRACTOR. A DRAFT SWPPP MUST BE SUBMITTED TO THE 
ENGINEER FOR APPROVAL BEFORE FILING THE NOTICE OF INTENT. 

17) INSTALL THE EROSION CONTROL MEASURES PER THE ESC DRAWINGS AND 
MAINTAIN DURING CONSTRUCTION UNTIL FINAL STABILIZATION. 

18) ALL AREAS THAT UNDERGO TEMPORARY AND FINAL STABILIZATION WITH SEEDING 
OR SODDING WILL BE INSPECTED; AREAS THAT HAVE LACK OF GROWTH AND 
BARE SPOTS WILL BE RESEEDED BY THE CONTRACTOR TO ENSURE HEALTHY 
GROWTH.  

19) ALL EROSION CONTROL STRUCTURES AND STABILIZATION PRACTICES WILL BE 
MAINTAINED IN GOOD WORKING CONDITION THROUGHOUT THE DURATION OF THE 
CONSTRUCTION PROJECT.  

20) REPAIR OF THE DAMAGE TO ANY STRUCTURAL EROSION CONTROL STRUCTURE 
WILL BE COMPLETED BY THE CONTRACTOR WITHIN 24 HOURS OF DISCOVERY OF 
THE DAMAGE.  

21) AFTER FINAL STABILIZATION, REMOVE ALL TEMPORARY BMPS AND DISPOSE OF 
OFF-SITE AT NO COST TO THE OWNER. 

22) AFTER REMOVAL OF TEMPORARY BMPS, SWEEP ALL SEDIMENT ACCUMULATED 
ON PROJECT HARD SURFACES, INCLUDING ASPHALT, AND ADJACENT ROADWAYS.  

23) THE OWNER RESERVES THE RIGHT TO HAVE REQUIRED TEMPORARY EROSION 
SEDIMENTATION AND WATER POLLUTION PREVENTION AND CONTROL WORK 
PERFORMED BY OTHERS SHOULD THE CONTRACTOR FAIL TO PERFORM 
REQUIRED TEMPORARY EROSION, SEDIMENTATION, AND WATER POLLUTION 
PREVENTION AND CONTROL WORK IN A TIMELY FASHION OR SHOULD THE 
CONTRACTOR FAIL TO PREVENT AND CONTROL SOIL EROSION, SEDIMENTATION, 
AND WATER POLLUTION WHICH MAY DEGRADE RECEIVING WATER.  ALL COSTS, 
INCLUDING ENGINEERING, FOR THE WORK REQUIRED WILL BE BORNE BY THE 
CONTRACTOR.  

CULTURAL RESOURCES 

24) THE TERM “CULTURAL RESOURCES” HEREIN APPLIES TO ANY POTENTIAL 
HISTORICAL ARCHITECTURAL, ARCHEOLOGICAL, OR CULTURAL RESOURCES 
DISCOVERED ON SITE. 

25) CONFORM TO THE APPLICABLE REQUIREMENTS OF THE NATIONAL HISTORIC 
PRESERVATION ACT OF 1966 RELATING TO THE PRESERVATION OF CULTURAL 
RESOURCES.  

26) IN THE EVENT POTENTIAL CULTURAL RESOURCES ARE DISCOVERED DURING 
SUBSURFACE EXCAVATIONS AT THE SITE OF CONSTRUCTION, THE FOLLOWING 
PROCEDURES WILL BE INSTITUTED: 

A) STOP WORK. CEASE ALL CONSTRUCTION OPERATIONS AT THE LOCATION 
OF SUCH POTENTIAL CULTURAL RESOURCES FIND. 

B) NOTIFY THE OWNER AND /OR ENGINEER OF THE POTENTIAL CULTURAL 
RESOURCES FIND. 

C) STOP WORK UNTIL SUCH TIME AS A QUALIFIED ARCHEOLOGIST CAN BE 
CALLED TO ASSESS THE VALUE OF THESE POTENTIAL CULTURAL 
RESOURCES AND MAKE RECOMMENDATIONS TO THE STATE HISTORICAL 
AND PRESERVATION OFFICE (SHPO).  

27) IF THE ARCHEOLOGIST DETERMINES THAT THE POTENTIAL FIND IS A BONA FIDE 
CULTURAL RESOURCE, AT THE DIRECTION OF THE SHPO, EXTEND THE 
DURATION OF THE WORK STOPPAGE UNTIL AUTHORIZED TO PROCEED WITH 
WORK BY THE PROJECT OWNER. WORK MAY BE RELOCATED TO A DIFFERENT 
PORTION OF THE PROJECT IF FEASIBLE AND APPROVED BY THE ENGINEER. 

28) EQUITABLE ADJUSTMENT OF THE CONSTRUCTION CONTRACT TIME WILL BE 
MADE IN THE FOLLOWING MANNER: IF THE WORK TEMPORARILY SUSPENDED IS 
ON THE “CRITICAL PATH”, THE TOTAL NUMBER OF DAYS FOR WHICH THE 
SUSPENSION IS IN EFFECT WILL BE ADDED TO THE NUMBER OF ALLOWABLE 
CONTRACT DAYS. 

29) EQUITABLE COMPENSATION RELATING TO CHANGES RESULTING FROM THE 
DISCOVERY, COMPENSATION ADJUSTMENTS TO THE CONTRACTOR WILL BE 

MADE FOR DELAYS RESULTING FROM SUCH CULTURAL RESOURCES 
INVESTIGATIONS. APPROPRIATE STATE AND FEDERAL RELATED GUIDANCE WILL 
BE USED WHEN ESTABLISHING FAIR COMPENSATION. 

MATERIALS TESTING & INSPECTION 

30) ALL MATERIAL TESTING AND CERTIFICATIONS ARE TO BE PROVIDED BY THE 
CONTRACTOR. MATERIAL TESTING MUST BE PERFORMED BY WAQTC QUALIFIED 
PERSONNEL. ACCEPTANCE WILL BE BASED ON THE MATERIAL MEETING 
CONTRACT REQUIREMENTS. ALL COSTS FOR MATERIAL TESTING AND 
CERTIFICATIONS ARE INCIDENTAL TO THE CONTRACT. REFERENCE MINIMUM 
TESTING REQUIREMENTS TABLE FOR TESTING AND CERTIFICATION 
REQUIREMENTS. 

CONSTRUCTION TRAFFIC CONTROL: 

31) SUBMIT A CONSTRUCTION TRAFFIC CONTROL PLAN TO THE ENGINEER AND TO 
THE COUNTY PRIOR TO CONSTRUCTION. NO WORK CAN COMMENCE PRIOR TO 
OBTAINING APPROVAL ON TRAFFIC CONTROL PLAN. 

32) DO NOT HINDER ANY EMERGENCY VEHICLE ACCESS, BLOCK PRIVATE 
DRIVEWAYS FOR EXTENDED PERIODS. 

33) PROVIDE NOTICE TO PROPERTY OWNERS WHEN ACTIVITIES ARE ANTICIPATED 
TO AFFECT ACCESS AND MAKE APPROPRIATE ACCOMMODATIONS AS NEEDED. 
DISRUPTIONS TO INDIVIDUAL DRIVEWAY ACCESS TO BE MINIMIZED, WITH 
ACCESS RESTORED FOR EVENING HOURS EXCEPT WHEN NEW CONCRETE IS 
BEING CURED.  

34) PERFORM TRAFFIC CONTROL WORK AND PROVIDE MATERIALS IN ACCORDANCE 
WITH THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL 
DEVICES (MUTCD). 

35) TRAFFIC CONTROL OPERATIONS AND CHANGES MUST BE DIRECTED BY A 
TRAFFIC CONTROL SUPERVISOR ACCREDITED THROUGH AMERICAN TRAFFIC 
SAFETY SERVICES ASSOCIATION (ATSSA). TRAFFIC CONTROL FLAGGERS MUST 
HAVE ATSSA CERTIFICATION. 

DEMOLITION AND REMOVALS 

36) BEFORE STARTING DEMOLITION AND REMOVAL ACTIVITIES, SPRAY PAINT THE 
LIMITS OF REMOVAL AND MARK ALL EXISTING FACILITIES TO BE DEMOLISHED OR 
REMOVED. OBTAIN THE ENGINEER’S APPROVAL OF THE LIMITS AND ITEMS TO BE 
DEMOLISHED OR REMOVED. IF DEMOLITION AND REMOVAL OCCUR BEFORE THE 
ENGINEER’S APPROVAL, OR IF THE LIMITS EXCEED THOSE APPROVED BY THE 
ENGINEER, RECONSTRUCT OR REPLACE THE ITEMS TO AN EQUAL OR BETTER 
CONDITION. THE COST OF RECONSTRUCTION OR REPLACEMENT OF NON-
APPROVED DEMOLITION OR REMOVAL WILL BE AT CONTRACTOR'S EXPENSE AND 
NO PAYMENT WILL BE MADE BY THE OWNER. 

37) THE OWNER AND ENGINEER ASSUME NO RESPONSIBILITY FOR ACTUAL 
CONDITIONS OF ITEMS OR STRUCTURES TO BE DEMOLISHED. CONDITIONS 
EXISTING AT TIME OF COMMENCEMENT OF CONTRACT. 

38) PROTECT FROM DAMAGE EXISTING FINISH WORK THAT IS TO REMAIN IN PLACE 
THAT BECOMES EXPOSED DURING DEMOLITION OPERATIONS. 

39) PROTECT ADJACENT AREAS WITH SUITABLE COVERINGS WHEN NECESSARY TO 
PREVENT SURFACE DAMAGE, INCLUDING PROTECTING EXISTING CONCRETE AND 
ASPHALT SURFACES. 

SITE SUBGRADE PREPARATION: 

AFTER STRIPPING AND EXCAVATION TO SUBGRADE: 

40) PROOF ROLL ALL SUBGRADE AREAS USING A FULLY LOADED TANDEM-AXLE DUMP 
TRUCK OR APPROVED EQUIVALENT. 

41) PROOF ROLLING WILL BE PERFORMED IN THE PRESENCE OF THE ENGINEER OR 
GEOTECHNICAL ENGINEER. 

42) THE SUBGRADE WILL BE CONSIDERED UNSUITABLE IF ANY OF THE FOLLOWING 
ARE OBSERVED: 

A) RUTTING EXCEEDING 1 INCH 

B) PUMPING OR YIELDING 

C) LATERAL DISPLACEMENT OR CRACKING UNDER LOADING 

D) SUBGRADE EXHIBITING THESE CONDITIONS WILL BE REMOVED OR 
TREATED AS DIRECTED 

43) UNSUITABLE MATERIALS INCLUDE, BUT ARE NOT LIMITED TO: 

A) SOFT, LOOSE, OR PUMPING SOILS 

B) HIGHLY PLASTIC CLAYS OR SATURATED SILTS 

C) ORGANIC MATERIALS, DEBRIS, OR DELETERIOUS MATERIALS 

D) THESE MATERIALS WILL BE REMOVED AND DISPOSED IN ACCORDANCE 
WITH ISPWC SECTION 201. 

44) SUBGRADE TREATMENT METHODS 

A) WHERE UNSUITABLE SUBGRADE IS ENCOUNTERED, THE 
CONTRACTOR WILL IMPLEMENT ONE OR MORE OF THE 
FOLLOWING METHODS AS DIRECTED BY THE ENGINEER: 

B) OVER-EXCAVATION AND REPLACEMENT 

C) REMOVE UNSUITABLE SOILS TO A DEPTH DETERMINED BY 
THE ENGINEER. 

D) BACKFILL WITH UNCRUSHED AGGREGATE BASE MATERIAL 

E) PLACE IN LIFTS NOT EXCEEDING 12 INCHES LOOSE 
THICKNESS. 

F) COMPACT PER SECTION 6. 

45) MOISTURE CONDITIONING: SCARIFY SUBGRADE TO A MINIMUM 
DEPTH OF 8 INCHES. ADJUST MOISTURE CONTENT WITHIN 2 
PERCENT OF OPTIMUM MOISTURE CONTENT PRIOR TO 
COMPACTION. AERATION/DRYING MAY REQUIRE MULTIPLE PASSES 
AND EXTENDED TIME.  

46) SUBGRADE STABILIZATION (IF DIRECTED): SUBGRADE MAY BE 
STABILIZED USING LIME, CEMENT, OR OTHER APPROVED METHODS. 
STABILIZATION METHODS WILL BE APPROVED BY THE ENGINEER 
AND GEOTECHNICAL ENGINEER PRIOR TO IMPLEMENTATION. 
GEOSYNTHETIC REINFORCEMENT (IF DIRECTED). GEOTEXTILE OR 
GEOGRID REINFORCEMENT MAY BE REQUIRED IN AREAS OF 
PERSISTENT INSTABILITY. 

47) SUBGRADE AND FILL MATERIAL WILL BE COMPACTED TO 95%. 

48) MINIMIZE CONSTRUCTION TRAFFIC ON PREPARED SUBGRADE. DO 
NOT OPERATE HEAVY RUBBER-TIRED EQUIPMENT ON SOFT OR 
UNSTABLE SUBGRADE. USE TRACKED EQUIPMENT WHERE 
INSTABILITY IS PRESENT. 

49) DO NOT PREPARE SUBGRADE DURING FREEZING CONDITIONS. DO 
NOT PLACE FILL OR PAVEMENT ON FROZEN OR EXCESSIVELY WET 
SUBGRADE. 

50) SUSPEND WET-WEATHER EARTHWORK IF SUBGRADE STABILITY 
CANNOT BE MAINTAINED. THE CONTRACTOR WILL PREVENT 
SUBGRADE PONDING, PROVIDE TEMPORARY DRAINAGE DURING 
CONSTRUCTION, MAINTAIN POSITIVE DRAINAGE AWAY FROM 
EXCAVATION AND SUBGRADE AREAS, AND DIRECT SURFACE 
WATER AWAY FROM EXPOSED SOILS AT ALL TIMES. 

51) DO NOT PLACE BASE MATERIAL UNTIL SUBGRADE IS APPROVED. 

52) SUBGRADE PREPARATION WILL BE INCIDENTAL TO EARTHWORK 
UNLESS OTHERWISE SPECIFIED. 

53) PLACE IN LIFTS NOT EXCEEDING 12 INCHES LOOSE THICKNESS AND 
COMPACT PER SECTION 6. 

Docusign Envelope ID: 55911A72-3A7E-8D1D-822F-80373FCE1144
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0.3' OF 1/2" SUPERPAVE
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FOR DETAILS
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   AT LEAST 15 FEET FROM THE TRAVELED WAY.

5. REMOVE OR LAY DOWN INACTIVE/UNUSED SIGNS AND SIGN STANDS

   CONDITIONS AND/OR CONFLICTS WITH EXISTING SIGNS.

   SIGN SPACINGS IN THE FIELD DEPENDING ON PREVAILING 

4. ALL DISTANCES SHOWN BETWEEN SIGNS ARE MINIMUMS. ADJUST

   REPLACED AT THE CONTRACTOR'S EXPENSE.

   ACCEPTED. SIGNS DAMAGED BY THE CONTRACTOR WILL BE 

   USING AN APPROVED METHOD. BLACK PLASTIC WILL NOT BE 

3. REMOVE CONFLICTING SIGNS DURING CONSTRUCTION OR COVER 

   CONTRACTOR'S METHOD OF OPERATION.

   CONTROL PLAN AS SHOWN DOES NOT CONFORM TO THE 

2. SUBMIT A TRAFFIC CONTROL PLAN FOR APPROVAL IF THE TRAFFIC 

   TRAFFIC CONTROL DEVICES (MUTCD), AS ADOPTED BY THE STATE.

1. MEET OR EXCEED THE REQUIREMENTS OF THE MANUAL ON UNIFORM 
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